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LANGEBERG

MUNISIPALITEIT MUNICIPALITY MASIPALA

TENDER 44/2025

Tenders are hereby requested for UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER
STATIONS, as specified in the bid document. Completed Bids, in sealed envelopes, clearly marked TENDER 44/2025
UPGRADING OF SOLID WASTE FACILITIES IN ROBERTSON AND MONTAGU, LANGEBERG MUNICIPALITY, should
be placed in the tender box, at the Langeberg Municipal Office, 28 Main Road, Ashton, not later than 12:00 on 12 December
2025 when the Bids will be opened in public. Late, faxed or e-mailed tenders will not be considered.

Tenderers must be registered with the CIDB in a class of construction works and have a grading designation equal to or
higher than that determined in accordance with the sum tendered or a value determined in accordance with regulation 25
(7A) of the Construction Industry Development Regulations, 2004. It is estimated that tenderers will need a grading
designation of 2CE OR HIGHER,

COMPULSORY CLARIFICATION MEETING:

A COMPULSORY CLARIFICATION MEETING WILL BE HELD ON THE 27" NOVEMBER 2025 AT - 10H00, AT THE
ROBERTSON MUNICIPAL OFFICES, 52 KERK STR, ROBERTSON. NO LATE COMERS WILL BE ADMITTED AFTER
10H10.

PLEASE NOTE:

The official Bid document must be fully completed in black ink, all pages must be returned and the document should
preferably be stapled or bound. Supporting documents must be submitted separately and must be stapled or bound. The
Langeberg Municipality may appoint “reserve bidders” and award the bid to the second — or third ranked bidder during the
adjudication stage if the highest-scoring bidder fails to perform during contract execution.

The lowest, or any tender, will not necessarily be accepted and council reserves the right to accept any tender. Tenders will
be evaluated according to the Council’s Supply Chain Management Policy and the 80/20 Preference Point system. The

Supply Chain Management Policy can be viewed at Municipal Offices or www.langeberg.gov.za

A minimum functional assessment score of 70 points will apply to this contract

Bid documents are available from 19 November 2025, on the Langeberg Municipal website: www.langeberg.gov.za

Please refer written enquiries to MR DF Neethling dneethling@langeberg.gov.za

DP LUBBE

MUNICIPAL MANAGER
Private Bag X2,
Ashton, 6715
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

General Tender Information

TENDER ADVERTISED : 19 November 2025

ESTIMATED CIDB CONTRACTOR GRADING

DESIGNATION : 2CE or higher

SITE VISIT/CLARIFICATION MEETING : 27 November 2025 at 10h00

VENUE FOR SITE VISIT/ COMPULSORY

CLARIFICATION MEETING : Robertson Municipal Offices, 52 Kerk Street, Robertson
CLOSING DATE : 12 December 2025

CLOSING TIME : 12h00

TENDER BOX & ADDRESS : The Bid Box, at the Entrance of Municipal Office, 28 Main

Road, Ashton, LANGEBERG Municipality.

The Tender Document (which includes the Form of Offer
and Acceptance) completed in all respects, plus any
additional supporting documents required, must be
submitted in a sealed envelope with the name and address
of the tenderer, the tender No. and title and the closing date
indicated on the envelope. The sealed envelope must be
inserted into the appropriate official tender box before
closing time at 12h00.

If the tender offer is too large to fit into the abovementioned
box or the box is full, please enquire at the reception for
alternative instructions. The onus remains with the tenderer
to ensure that the tender is placed in either the original box
or as alternatively instructed.

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS TO ANY
PARTICULAR TRADEMARK, NAME, PATENT, DESIGN, TYPE, SPECIFIC ORIGIN OR
PRODUCER, SUCH REFERENCE SHALL BE DEEMED TO BE ACCOMPANIED BY THE
WORDS “OR EQUIVALENT”
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PART A (MBD1)
INVITATION TO BID

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO WILL RESULT IN YOUR OFFER BEING DISQUALIFIED)

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE LANGEBERG MUNICIPALITY

} CLOSING CLOSING
BID NUMBER: 44/2025 DATE: 12 December 2025 TIME: 12h00
DESCRIPTION: g?ﬁ_ﬁélﬁlg\lG OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:

ENTRANCE OF THE MUNICIPAL OFFICES
28 Main Road

Ashton

6715

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE CODE & NUMBER

CELL PHONE NUMBER

FACSIMILE CODE & NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX REFERENCE

TAX PIN NUMBER

CSD No

ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE / TSC PIN SUBMITTED? vEsO ~oO

A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY
FOR PREFERENCE POINTS FOR B-BEE. NOTE A CERTIFIED COPY OR ORIGINAL IS COMPULSORY

B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE SUBMITTED? (MBD 6.1) vesO ~oO
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? (Tick applicable box)

A VERIFICATION AGENCY ACCREDITED BY SOUTH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS) O
or
A SWORN AFFIDAVIT FOR EME’S AND QSE’S O

RECENT MUNICIPAL ACCOUNT OF COMPANY (NOT OLDER THAN 90 DAYS) MUST BE ATTACHED

RECENT MUNICIPAL ACCOUNTS OF ALL THE DIRECTORS/ SHAREHOLDERS MUST BE ATTACHED

IF LEASING/RENTING/LODGING — ATTACHED LATEST VALID COPY OF AGREEMENT
IF NO PROPERTY REGISTERED IN YOUR NAME SUBMIT AN AFFIDAVIT CONFIRMING THIS.

BID PRICE OFFERED
NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE
(see definition on MBD 4 attached)

TOTAL BID PRICE (INCL 15% VAT)
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ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

LANGEBERG MUNICIPALITY
Contact Person: Mr D.F. Neethling
Tel: 023 626 8200

Fax: 023 615 1563

E-mail: dneethling@langeberg.gov.za

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE

YOURS FAITHFULLY,

DP LUBBE

MUNICIPAL MANAGER
MUNICIPAL OFFICES
PRIVATE BAG X2
ASHTON

6715

TEL: 023 626 8200
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PART B (MBD 1)
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL
NOT BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED — (NOT TO BE TYPED) OR ONLINE
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN)
ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYERS PROFILE AND TAX
STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA
E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PARAGRAPH 3 BELOW

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1 IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? Oves OnNo

3.2 DOES THE ENTITY HAVE A BRANCH IN THE RSA? Oves OnNo

3.3 DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O ves OnNo

3.4 DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? O vyes OnNo

3.5 IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? Oves Ono

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF
NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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CHECK LIST

SM 1

This list is to assist all bidders to submit complete proposals. Bidders are to check the following points
before the submission of their proposals:

1 | All pages of the document have been read by the contractor and initialled. O
2 | Any discrepancy and/or misunderstanding is cleared with the relevant officials. O
3 | All pages requiring information have been completed in black ink. O
4 | The Schedule of Quantities has been checked for arithmetic correctness. O
5 Totals from each sub section of the Schedule of Quantities have been carried forward to the 0O
summary page and done so correctly.

6 | The total from the summary page has been carried forward to the Form of Offer. O
7 | Surety details where applicable have been included in the proposal. O
8 | All sections requiring information have been completed. O
9 | Bidder ensured that all documents is properly completed and signed O
10 | The contractor has complied with the proposal prerequisites. O

O

11

The document is submitted before 12h00 on the due date at the designated bid box of
Langeberg Municipality.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

T1.1 Tender Notice and Invitation to Tender

LANGEBERG MUNICIPALITY | UMASIPALA | MUNISIPALITEIT

Private Bag X2, Ashton, 6715 K

=g H

ZA (023) 615 8000 & (023) 615 1563 @ dneethling@langeberg.gov.za LANGEBERG
#] www.langeberg.gov.za NS PALITEIT MURTEIPALITY MASIPALA

TENDER NOTICE AND INVITATION TO BID

DEPARTMENT INFRASTRUCTURE

ADVERTISED IN MUNICIPAL WEBSITE, DIE BURGER

BID NO: 44/2025 | PUBLISHED DATE: | 19 November 2025

Bids are hereby invited

o UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
for (Tender Description)
Closing Time and Date No later than 12H00 | On the Date 12 December 2025
. . 27 November 2025 @ 10h00, Robertson Municipal Offices, 52 Kerk Street, | CIDB GRADING: 2CE or
Compulsory Site Meeting ;
Robertson higher

Bids will be opened immediately thereafter, in public at the Council Chambers of LANGEBERG Municipality, 28 Main Road, Ashton.

AVAILABILITY OF BID DOCUMENTS

Tender Documents will be downloadable only form www.langeberg.gov.za

Date Available | 19 November 2025

BID RULES

a. Bids are to be completed in accordance with the conditions and bid rules contained in the bid document and supporting documents
must be placed in a sealed envelope and externally endorsed WITH THE NAME AND ADDRESS OF THE TENDERER, THE
TENDER NO. AND TITLE AND THE CLOSING DATE, and be deposited in the Bid Box, at the Supply Chain Management Unit,
Langeberg Municipality, 28 Main Street, Ashton.

b. Bids may only be submitted on the bid documentation issued by the Municipality.
c. The Langeberg Municipality does not bind itself to accept the lowest or any tender and reserves the right to accept any tender, as it
may deem expedient. Tenders will be evaluated according to the Council's Supply Chain Management Policy and the 80/20

Preference Point system. The Supply Chain Management Policy can be viewed at Municipal Offices or www.langeberg.gov.za

d. Tenderers who are not yet registered are required to register on the Municipality’s Accredited Supplier Database (CSD). Online
registration to be completed on the CSD registration platform, website https://secure.csd.gov.za.

e. Pre-qualification criteria for preferential procurement is applicable to the tender.

Tenders shall be evaluated in terms of the latest Langeberg Municipality

Supply Chain Management Policy and the Preferential Procurement Bidders may claim preference points in terms of their

B-BBEE status level of contribution.

Regulations.
Preferential Procurement Point System Applicable 80/20 Local Content Requirement N/A
Compulsory site Meeting/ Information Session Yes Validity Period 120 days
TECHNICAL ENQUIRIES: BIDDING PROCEDURE REQUIREMENTS & ENQUIRIES:
Mr D.F. Neethling Mr S Ngcongolo
dneethling@langeberg.gov.za SNgcongolo@langeberg.gov.za
Section Project Management Unit Section Supply Chain Management
Contact Person Mr D.F. Neethling Contact Person Mr S Ngcongolo
Tel: E-mail Enquiries Only Tel: E-mail Enquiries Only
E-mail dneethling@langeberg.gov.za E-mail SNgcongolo@langeberg.gov.za
Authorised by:
DP LUBBE Private Bag X2
MUNICIPAL MANAGER ASHTON, 6715
NOTICE NR: T44/2023 TEL: 023 626 8000
Page 10
Tender T1.1

Part T1: Tendering procedures Tender Notice and Invitation to Tender



mailto:dneethling@langeberg.gov.za
http://www.langeberg.gov.za/
https://secure.csd.gov.za/
mailto:dneethling@langeberg.gov.za
mailto:SNgcongolo@langeberg.gov.za
mailto:dneethling@langeberg.gov.za
mailto:SNgcongolo@langeberg.gov.za

LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Government Gazette No. 42622
of 8 August 2019, Construction Industry Development Board (CIDB) Standard for Uniformity in Construction Procurement.
(see www.cidb.org.za) which are reproduced without amendment or alteration for the convenience of tenderers as an Annex
to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
standard conditions of tender. Each item of data given below is cross-referenced to the clause in the Standard Conditions
of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender as set out in the Tender
Data below shall apply to this tender:

Clause Tender Data
number

CA General

C.11 Actions

C.1.1.1 Add the following:

The parties agree that this tender, its evaluation and acceptance and any resulting contract shall also
be subject to the Employer’s Supply Chain Management Policy (‘SCM Policy’) that was applicable on
the date the tender was advertised, save that if the Employer adopts a new SCM Policy which
contemplates that any clause therein would apply to the contract emanating from this tender, such
clause shall also be applicable to that contract. Please refer to this document contained on the
Employer’s website.

Abuse of the supply chain management system is not permitted and may result in the tender being
rejected, cancellation of the contract, restriction of the supplier, and/or the exercise by the Employer
of any other rights and remedies available to it as described in the SCM Policy.

The Employer is the LANGEBERG MUNICIPALITY, represented Mr DF Neethling as the Employer’'s Agent.

C.1.2 Tender Documents
Add the following:
The following documents form part of this contract:

VOLUME 1: The Tender Document issued by the employer (this document), in which is bound:

THE TENDER

Part T1: Tendering Procedure

T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2: Returnable Documents
T2.1 List of returnable documents
T2.2 Returnable schedules

THE CONTRACT
Part C1: Agreement and contract data

C1.1 Form of Offer and Acceptance
C1.2 Contract Data (data provided by the Contractor) — Part 1
Page 11
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http://www.cidb.org.za/

C1.4

Tender

C1.2 Contract Data (data provided by the Employer) — Part 2

C1.3 Form of Performance Guarantee

C14 Form of Advance Payment Guarantee
C1.5 Occupational Health and Safety Agreement
C1.6 Protection of the Environment Declaration
C1.7 Insurance Broker's Warranty

Part C2: Pricing Data
C2.1 Pricing Assumptions
Cc2.2 Bills of Quantities

Part C3: Scope of Work

C3.1 Description of the Works
C3.2 Engineering/Design
C3.3 Procurement

C34 Construction

Part C4: Site information
C4 Site information

Part C5: LANGEBERG Municipality Supply Chain Policy
C5 Supply Chain Policy

Part C6: Health and Safety Specifications
C6 Health and Safety Tender Specifications

Part C7: Drawings
c7 Drawings

Volume 1 is deemed the “Returnable Document” which must be returned to the Employer in terms of
submitting a tender offer.

In addition to the above, the following further documents are part of the tender:

VOLUME 2: The General Conditions of Contract for Construction Works, Third Edition, 2015, prepared by
the South African Institution of Civil Engineering (SAICE). This publication is available and
tenderers must obtain copies at their own cost from the South African Institution of Civil
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011)
805 5971, e-mail: civilinfo@saice.org.za.

VOLUME 3: The SANS Standardised Specifications for Civil Engineering Construction prepared by
Standards South Africa. These publications are available, and tenderers must obtain copies at
their own cost from Standards South Africa, Private Bag X191, PRETORIA, 0001.

VOLUME 4: Model Preambles for Trades (2008 Edition). This document is published by and is available
from the Association of South African Quantity Surveyors, P.O. Box 3527, Halfway House,
1685. Telephone (011) 315 4140. E-mail: administration@asags.co.za

Volumes 2, 3 & 4 may also be inspected, by appointment, at the offices of the Employer’s agent during normal
office hours.

Communication and employer’s agent

Delete the first sentence of the clause and replace with the following:

Verbal or any other form of communication, from the Employer, its employees, agents or advisors during site
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as
binding on the Employer, unless communicated by the Employer in writing to suppliers by its Municipal Supply
Chain Manager or his nominee.
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C.1.5

C.1.5.4.1

C1.542

C.1.543

C1544

C.1.6.2

C.1.6.3

The Employer’s agent is:
Company: Langeberg Municipality

Name: DF Neethling

Address: 52 Kerk Street, Robertson
Tel: 072 408 1008 / 023 626 8200
E-mail: dneethling@langeberg.gov.za

Cancellation and Re-Invitation of Tenders

Remove C.1.5.1, C.1.5.2 & C.1.5.3 and replace with the following:
In the event that, in the application of the 80/20 preference point system as stipulated in the tender documents,
all tenders received exceed the estimated Rand value of R50 000 000, the tender invitation must be cancelled.

In the event that, in the application of the 90/10 preference point system as stipulated in the tender documents,
all tenders received are equal to, or below R50 000 000 the tender must be cancelled.

An organ of state which has cancelled a tender invitation as contemplated in sub-regulations (1) and (2) must
re-invite tenders and must, in the tender documents stipulate the preference point system to be applied.

An organ of state may, prior to the award of a tender, cancel a tender if -
a) due to changed circumstances, there is no longer need for the goods or services tendered for; or
b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable tenders are received.

Competitive negotiation procedure
Add the following between C.1.6.2 and C.1.6.2.1:
A competitive negotiation procedure will not be followed.

Proposal procedure using the two-stage system
Add the following between C.1.6.3 and C.1.6.3.1:
A two-stage system will not be followed.

Add the following Clauses (C.1.6.4, C1.7) after Clause C.1.6.3 and before clause C.2.

C.16.4

C.1.6.4.1

C.1.64.2

C.1.6.43

Tender

Objections, complaints, queries and disputes/ Appeals in terms of Section 62 of the Systems Act/ Access to
court

Disputes, objections, complaints, and queries

In terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Act, 56 of 2003

— Municipal Supply Chain Management Regulations (Board Notice 868 of 2005):

a) Persons aggrieved by decisions or actions taken by the Langeberg Municipality in the
implementation of its supply chain management system, may lodge within 14 days of the decision or
action, a written objection or complaint or query or dispute against the decision or action.

Appeals

a) In terms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a person whose
rights are affected by a decision taken by the Langeberg Municipality, may appeal against that
decision by giving written notice of the appeal and reasons to the Municipal Manager within 21 days
of the date of the notification of the decision.

b) An appeal must contain the following:
i) Must be in writing
i) It must set out the reasons for the appeal
iii) It must state in which way the Appellant’s rights were affected by the decision;
iv) It must state the remedy sought; and
V) It must be accompanied with a copy of the notification advising the person of the decision
c) The relevant Langeberg Municipality appeal authority must consider the appeal and may confirm,

vary or revoke the decision that has been appealed, but no such revocation of a decision may detract
from any rights that may have accrued as a result of the decision.

Right to approach the courts and rights in terms of Promotion of Administrative Justice Act, 3 of 2000 and
Promotion of Access to Information Act, 2 of 2000
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C.1.6.44

CA1.7

C.2

C.21.1

The sub-clauses above do not influence any affected person’s rights to approach the High Court at any time
or its rights in terms of the Promotion of Administrative Justice Act and Promotion of Access to Information
Act.

All requests referring to sub clauses C.1.6.4.1; C.1.6.4.2 and C.1.6.4.3 must be submitted in writing to:
The Municipal Manager - Langeberg Municipal Offices

Via hand delivery at: Langeberg Municipality, 28 Main Street, Ashton

Via post at: Private Bag X2, Ashton, 6715

Via fax at: (023) 615 1563

Via email at: mm@langeberg.gov.za

National Treasury Web Based Central Supplier Database (CSD) Registration

Tenderers are required to be registered on the National Treasury Web Based Central Supplier Database
(CSD) as a service provider. Tenderers must register as such upon being requested to do so in writing and
within the period contained in such a request, failing which no orders can be raised or payments processed
from the resulting contract. In the case of Joint Venture partnerships this requirement will apply individually to
each party of the Joint Venture.

Tenderers who wish to register on the National Treasury Web Based Central Supplier Database (CSD) may
do so via the web address https://secure.csd.gov.za.

It is each tenderer’s responsibility to keep all the information on the National Treasury Web Based Central
Supplier Database (CSD) updated.

Tenderer’s obligations

Delete the content of this clause and replace with the following:
Tenderers must submit a tender offer that complies in all aspects to the conditions as detailed in this
document. Only those tenders that comply in all aspects with the tender conditions, specifications, pricing
instructions and contract conditions will be declared responsive.

Add the following clauses after C.2.1.2 and before C2.2:

C.213

C214

C.2.1.41

Tender

Only those tender submissions from which it can be established that a clear and unambiguous offer has
been made to Employer, by whom the offer has been made and what the offer constitutes, will be declared
responsive.

Only those tenders that satisfy the following criteria will be declared responsive:

Construction Industry Development Board (CIDB) Registration

Only those tenderers who are registered with the CIDB, or capable of being so prior to the evaluation of submissions,
in a contractor grading designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the
Construction Industry Development Regulations, for a CE or GB class of construction work, are eligible to have
their tenders evaluated. Tenderers must obtain such active status upon being requested to do so in writing and
within the period contained in such a request, failing which their tenders will be declared non-responsive.

Joint Ventures are eligible to submit tenders provided that:
a) every member of the joint venture is registered with an active status with the CIDB;

b) the lead partner has a contractor grading designation of not lower than one level below the required grading
designation in the 2CE or higher class of construction work; and
c) the combined contractor grading designation calculated in accordance with the Construction Industry

Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a CE class of construction work or a value determined in accordance
with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations.
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Contractor grading designations and associated parameters as follows:

Contractor Grading Designation Tender Value | Maximum value of contract that

Range designation | a contractor is considered

capable of performing (R)

1 (class of construction works) 1 500 000
2 (class of construction works) 2 1 000 000
3 (class of construction works) 3 3 000 000
4 (class of construction works) 4 6 000 000
5 (class of construction works) 5 10 000 000
6 (class of construction works) 6 20 000 000
7 (class of construction works) 7 60 000 000
8 (class of construction works) 8 200 000 000
9 (class of construction works) 9 No Limit

For more details on classes of construction work refer to the CIDB website.

C.2142 Compliance with requirements of LANGEBERG MUNICIPALITY SCM Policy and procedures
Only those tenders that are compliant with the requirements below will be declared responsive:

a)

b)

c)
d)

e)

A completed Compulsory Enterprise Questionnaire to be provided (applicable schedule to be
completed);

A completed Certificate of Authority for Companies/Partnerships/Joint Ventures/Consortiums to
be provided authorising the tender to be made and the signatory to sign the tender on the partnership
/joint venture/consortium’s behalf (applicable schedule to be completed);

A copy of the partnership / joint venture / consortium agreement to be provided;

A completed Declaration of Interest — State Employees to be provided and which does not indicate
any non-compliance with the legal requirements relating to state employees (applicable schedule to
be completed);

A completed Declaration — Conflict of Interest and Declaration of Bidder’s past Supply Chain
Management Practices to be provided and which does not indicate any conflict or past practises that
renders the tender non-responsive based on the conditions contained thereon (applicable schedules
to be completed);

A completed Certificate of Independent Bid Determination to be provided and which does not
indicate any non-compliance with the requirements of the schedule (applicable schedule to be
completed);

The tenderer (including any of its directors or members), has not been restricted in terms of abuse of
the Supply Chain Management Policy;

The tenderer's tax matters with SARS are in order, or the tenderer is a foreign supplier that is not
required to be registered for tax compliance with SARS;

The tenderer is not an advisor or consultant contracted with the Employer whose prior or current
obligations creates any conflict of interest or unfair advantage;

The tenderer is not a person, advisor, corporate entity or a director of such corporate entity, involved
with the bid specification committee;

A completed Authorisation for the Deduction of Outstanding Amounts Owed to the Langeberg
Municipality to be provided and which does not indicate any details that renders the tender non-
responsive based on the conditions contained thereon (applicable schedules to be completed);

The tenderer (including any of its directors or members), has not been found guilty of contravening the
Competition Act 89 of 1998, as amended from time to time;

The tenderer (including any of its directors or members), has not been found guilty on any other basis
listed in the SCM Policy.

C.2.143 Minimum score for functionality based on a pre-qualification inspection
Please note that points scored for Quality (functionality) will not have an influence on the total tender
evaluation points and will therefore not affect the ranking of the tenderers, it will only be regarded as
a pre-qualification. The minimum points required to be eligible to tender is 70 out of a 100.

THE CRITERIA to be applied in evaluating the proposal is set out in the table below:

Calculate the points for functionality according to the following formula:

Tender

Ps = So/Ms x A
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Where Ps = Percentage scored for functionality by bid under consideration
So = Total score of bid/proposal under consideration
Ms = Maximum possible score = 500
Ap = percentage allocated for functionality = 100

Total points by bidder on functionality:

i) Ps(criterion 1) = (Indicator allocated/scored out of 5) x weight
i) Ps(criterion 2) = (Indicator allocated/scored out of 5) x weight
Psrortay = [(Ps(criterion 1) + Ps(criterion 2)) / 5] x 100

Criteria can be amended to suit project complexity or omitted if not applicable.

Criterion Weight
1) Relevant Experience (Returnable Schedule 14) 50%
2) Construction manager Experience (Returnable Schedule 15) 50%
Total 100%

EVALUATION CRITERION 1

Tenderers must have successfully completed (please note that current projects will not be included in the
evaluation) at least 5 projects of a similar scope and nature in the last 10 years to score full marks on this
criterion. Refer to the table below for a measurement of how points will be awarded against this criterion.

A detailed list of successfully completed projects must be completed in/attached to Schedule 14.

Projects of a similar scope and nature is regarded as:

- Bulk earth works

- Road construction

- Interlocking paving with kerbing and channeling
- Concrete works

Please note that no tenderer will be contacted to clarify any experience or construction equipment, or
plant submitted with this bid. If insufficient information is shown, the tenderer will not be contacted
for clarification.

1. RELEVANT EXPERIENCE
Evaluation Criteria for Relevant Experience:
(number of similar projects completed by the contractor in the last 10 years)
The tenderer has completed zero projects in the last 10 years
The tenderer has completed only 1 project in the last 10 years
The tenderer has completed exactly 2 projects in the last 10 years
The tenderer has completed exactly 3 projects in the last 10 years
The tenderer has completed exactly 4 projects in the last 10 years
The tenderer has completed 5 or more projects in the last 10 years

INDICATOR

AR (WIN=O

EVALUATION CRITERION 2

Detailed, project specific CV’s to be included in Schedule 15 of the Returnable Documents. Failure to do so
during tender phase will lead to disqualification of tenderer.

Construction managers must have successfully completed (please note that current projects will not be
included in the evaluation) at least 5 projects of a similar scope and nature in the last 10 years to score full
marks on this criterion. Refer to the table below for a measurement of how points will be awarded against
this criterion.

Projects of a similar scope and nature is regarded as:

- Bulk earth works

- Road construction

- Concrete Works

- Interlocking paving with kerbing and channeling
- Concrete works
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C.21.443

C.2.145

C.21.4.6

C21.47

C.23

C.27

Tender

If, during construction, the contractor wishes to replace the construction manager, the contractor will apply in
writing to the Engineer as per clause 4.12 of the GCC 2015. Only similarly experienced and competent
construction managers will be considered.

2. CONSTRUCTION MANAGER

Evaluation Criteria for Construction manager:

INDICATOR (number of similar projects completed by the Construction manager in the last 10 years)

The Construction manager has completed zero projects in the last 10 years

The Construction manager has completed only 1 project in the last 10 years

The Construction manager has completed exactly 2 projects in the last 10 years

The Construction manager has completed exactly 3 or more projects in the last 10 years

The Construction manager has completed exactly 4 or more projects in the last 10 years

QB WIN|= O

The Construction manager has completed 5 or more projects in the last 10 years

The functionality proposal will be evaluated individually on score sheets, by a representative evaluation panel
according to the evaluation criteria indicated above. All service providers who scored less than 70 out of 100
points for functionality will not be considered further. At least 3 evaluators will evaluate the quality schedules
separately.

NB: Points scored for Quality (functionality) will not have an influence on the total tender evaluation points.

Where the entity tendering is a Joint Venture, the tender must be accompanied by a statement describing
exactly what aspects of the work will be undertaken by each party to the joint venture (appended to Schedule
3, Part T2.2: Returnable Schedules).

A copy of the authorisation letter must be submitted together with the bid document at the closing date and
time of the bid.

Compulsory clarification meeting

Tenderers are required to attend a compulsory clarification meeting at which they may familiarise themselves
with aspects of the proposed work, services or supply and pose questions.

Details of the meeting(s) are stated in the General Tender Information.

Only those tenders submitted by tenderers whose attendance at this meeting have been recorded, will be
declared responsive.

Good standing with Bargaining Council

Only those tenders submitted by tenderers who are in good standing with the Bargaining Council for the Civil
Engineering Industry (BCCEI) at the time of the tender award will be declared responsive. Tenderers must attach
such proof to the schedule titled Declaration in Respect of Compliance with Labour Legislation or obtain
such upon being requested to do so in writing and within the period contained in such a request, failing which
their tenders will be declared non-responsive.

Good standing with SARS/Tax Clearance

Bidders are required to submit their unique personal identification number (pin) issued by SARS to enable the organ
of state to view the taxpayer’s profile and tax status. Application for the tax compliance status (TCS) certificate or
pin may also be made via e-filing. In order to use this provision, taxpayers will need to register with SARS as e-filers
through the website www.SARS.gov.za. Bidders may also submit a printed TCS certificate together with the bid
(valid and original). In Bids where Consortia/Joint Venture/Sub-contractors are involved each party must submit a
separate and Original Valid Tax Clearance Certificate.

Check documents

Delete the clause content and replace with the following:

The Tenderer should check the tender documents on receipt for completeness, missing or duplicated pages,
indistinct figures or writing and any obvious errors. The Tenderer must notify the Employer’s agent at once of
any such problems identified

Clarification meeting

Add the following after the second sentence:
The arrangements for the site visit/clarification meeting are as stated on the General Tender Information page
and in the Responsiveness Criteria (if applicable). Failure to provide proof of attendance of this clarification
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C.2.8

C.2.11

C.2.12

C.2.121

Tender

meeting will result in disqualification of the tender. The applicable schedule in the returnable documents must
be signed by employer or employer's agent as proof of attendance or the signed (signed by attending
tenderers) attendance register should be attached to this schedule.

Tenderers should be represented at the clarification meeting by a person who is suitably qualified and
experienced to comprehend the implications of the work involved. The employer or employer’s agent cannot
be held liable for any information discussed during the Clarification Meeting not correctly carried forward to
the authorised person signing the tender document.

Seek Clarification

Add the following after the first sentence:
The tenderer warrants that it has:

a) inspected the Specifications and read and fully understood the Conditions of Contract.

b) read and fully understood the whole text of the Specifications and Price Schedule and thoroughly
acquainted itself with the nature of the goods proposed and generally of all matters which may
influence the Contract.

c) visited the site(s) where delivery of the proposed works will take place, carefully examined existing
conditions, the means of access to the site(s), the conditions under which the delivery is to be made,
and acquainted itself with any limitations or restrictions that may be imposed by the Municipal or
other Authorities in regard to access and transport of materials, plant and construction equipment to
and from the site(s) and made the necessary provisions for any additional costs involved thereby.

d) requested the Employer to clarify the requirements contained in the Specifications and Price
Schedule, the exact meaning or interpretation of which is not clearly intelligible to the tenderer.

e) received any notices to the tender documents which have been issued in accordance with the
Employer's SCM Policy.

The Employer will therefore not be liable for the payment of any extra costs resulting from any claim submitted
by the tenderer arising from any alleged ambiguity or uncertainty contained in the tender document.

Alterations to documents

Delete the first sentence and replace with the following:
Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer in writing, or necessary to correct errors made by the tenderer.

Alternative tender offers

Add the following to C.2.12.1 at the end of the first sentence:

If a tenderer wishes to submit an alternative tender offer, he shall do so as a separate offer on a separate set
of tender documents. The alternative tender offer shall be submitted in a separate sealed envelope on a
separate Form of Offer, both clearly marked “Alternative Tender” in order to distinguish it from the main tender
offer.

While it is not necessary to duplicate all parts of the main tender offer, the alternative tender offer shall be
supported by the following documents as applicable:

a) the schedule that compares the alternative(s) offered with the requirements of the issued tender
documents
b) preliminary designs, calculations, drawings and all other pertinent technical information and

characteristics must be submitted with the alternative tender offer, in order to enable the Employer to
evaluate the efficacy of the alternatives proposed

c) revised Bills of Quantities, or parts thereof, highlighting the changes made, together with a revised
Summary, the total of which has been carried to the Form of Offer
d) details of any proposed amendments to the Pricing Assumptions

An alternative of the highest ranked acceptable main tender offer that is priced higher than the main tender
offer may be recommended for award, provided that the ranking of the alternative tender -offer is higher than
the ranking of the next ranked acceptable main tender offer.

The Employer’s costs in confirming the acceptability of the alternative offer will be, inter alia, considered in
considering the alternative offer.

The Employer will not be bound to consider alternative tenders and shall have sole discretion in this regard.
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If the alternative is accepted, the Contractor shall accept full responsibility that the alternative offer complies
in all respects with the Employer’s standards and requirements.

C.2.13 Submitting a tender offer

Add the following to C.2.13.1 at the end of the first sentence:
C.2.131 Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture
Agreement be used.

Delete the following word from C.2.13.2 and add the following sentence after the first sentence:
C.213.2 Delete “either electronically (if they were issued in electronic format) or”. No electronic submissions will not
be accepted unless specifically requested by the Employer in writing.

Add the following to C.2.13.3:
C.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nil) copies.

Add the following after the first sentence of C.2.13.4:

C.2134 The tender shall be signed by a person duly authorised to do so. Tenders submitted by joint ventures of two
or more firms shall be accompanied by the document of formation of the joint venture, authenticated by a
notary public or other official deputed to witness sworn statements, in which is defined precisely the conditions
under which the joint venture will function, its period of duration, the persons authorised to represent and
obligate it, the participation of the several firms forming the joint venture, and any other information necessary
to permit a full appraisal of its functioning.

Delete the clause and replace with the following.
C.2.13.5 The tender submission details are all described on the General Tender Information page.

The Employer’'s address for delivery of tender offers and identification details to be shown on each tender
offer package are:
Location of tender box: Langeberg Municipal Office

Physical address: Langeberg Municipality, Main Street 28, Ashton

Identification details: Tender number: 44/2025

Title of tender: UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER
STATIONS

Sealed tenders with the name and address of the tenderer, the tender No. and title and the closing date
indicated on the envelope, must be placed in the appropriate official tender box at the abovementioned
address.

Add the following to C.2.13.6:
C.2.13.6 A two-envelope procedure will not be followed (C.3.5).

Add the following new Clauses after C.2.13.9 and before C.2.14:
C.2.13.10 By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all information
provided in the tender submission is true and correct.

C.2.13.11 The Employer shall not formally issue tender documents in electronic format and shall only issue tender
documents in hardcopy. An electronic version of the issued tender documents, or elements thereof, may be
made available to the tenderer at the Employer’s discretion, upon written request in terms of this clause,
subject to the following:

a) No Electronic copies of the issued tender documents including BOQ, or parts thereof, will be provided
to tenderers.

b) The Employer shall not accept tenders submitted in electronic format. Only those tenders that have
been completed on the issued hard copy tender document shall be considered.

c) Where Addenda have been issued which amend the Bills of Quantities, then the printed Bills of

Quantities shall take these into account. The pages of the issued Bills of Quantities should not be
removed from the tender document.

d) The Employer accepts no responsibility or liability arising from any reliance on or use of the electronic
version provided in terms of this clause. Tenderers are alerted to the fact that electronic versions of
the tender documents may not reflect any notices or addenda that amend the tender document.

e) Any non-compliance with these provisions, including effecting any unauthorised alterations to the
tender documents as contemplated in C.2.11, shall render the tender non-responsive. The Employer
reserves the right to take any action against such tenderer allowed in law including, in circumstances
where the tender had already been awarded, the right to cancel the contract.
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C.2.15

Closing time

Add the following to C.2.15.1 after the first sentence:

C.2.15.1

C.2.16

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.

Tender offer validity

Add the following to C.2.16.1 after the first sentence:

C.2.16.1

C.2.16.2

C.217

The tender offer validity period is 120 days.

Delete the clause and replace with the following:

Notwithstanding the period stated above, bids shall remain valid for acceptance for a period of twelve (12)
months after the expiry of the original validity period, unless the Municipality is notified in writing of anything
to the contrary by the bidder. The validity of bids may be further extended by a period of not more than six
months subject to mutual agreement and administrative processes and upon approval by the Municipal
Manager.

Clarification of tender offer after submission

Add the following to C.2.17 at the end of the third sentence:

C.2.18

A tender will be rejected as non-responsive if the tenderer fails to provide any clarification or supporting
documents requested by the Employer within the time for submission stated in the Employer’s written request
for such clarification or documents.

Provide other material

Delete the following word in C.2.18.1:

C.2.18.1

“notarized”

Add the following to C.2.18.1 at the end of the first paragraph:
Provide, on written request by the Employer, where the transaction value (tendered amount) inclusive of VAT
exceeds R 10 million:

a) audited annual financial statement for the past 3 years, or for the period since establishment if
established during the past 3 years, if required by law to prepare annual financial statements for
auditing;

b) a certificate signed by the tenderer certifying that the tenderer has no undisputed commitments for
municipal services towards a municipality or other service provider in respect of which payment is
overdue for more than 30 days;

c) particulars of any contracts awarded to the tenderer by an organ of state during the past five years,
including particulars of any material non-compliance or dispute concerning the execution of such
contract;

d) a statement indicating whether any portion of the goods or services are expected to be sourced from

outside the Republic, and, if so, what portion and whether any portion of payment from the municipality
or municipal entity is expected to be transferred out of the Repubilic.

Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above regard.

Add the following Clauses after C.2.18.2 and before Clause C.2.19:

C.2.18.3

C.2.184

Tender

Tenderers shall fully cooperate with the Employer’'s external service provider appointed to perform a due
diligence review and risk assessment upon receipt of such written instruction from the Employer.

Failure to fully cooperate could result in a tender being declared as non-responsive.

Compliance with Occupational Health and Safety Act, 85 of 1993

Tenderers are to note the requirements of the Occupational Health and Safety Act, 85 of 1993 and the
Construction Regulations, 2014 issued in terms of Section 43 of the Act. The Tenderer shall be deemed to
have read and fully understood the requirements of the above Act and Regulations and to have allowed for
all costs in compliance therewith.

In this regard the Tenderer shall submit with his tender or upon request, appended to Schedule 21: Health
and Safety Plan in T2.2: Returnable Schedules, a draft Health and Safety Plan in respect of the Works in
sufficient detail to demonstrate the necessary competencies and resources to perform the construction work
all in accordance with the Act, Regulations and Health and Safety Specification in Part C6 in the Scope of
Work.
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C.2.23

Such Health and Safety Plan shall cover inter-alia the following details:

(1) Management Structure, Site Supervision and Responsible Persons including a succession plan.

(2) Contractor’s induction training programme for employees, sub-contractors, and visitors to the  Site.

(3) Health and safety precautions and procedures to be adhered to, to ensure compliance with the Act,
Regulations and Safety Specifications.

Regular monitoring procedures to be performed.

Regular liaison, consultation, and review meetings with all parties.

Site security, welfare facilities and first aid.

4
5
6
7) Site rules and fire and emergency procedures.

(4)
(5)
(6)
(7)

Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged in

the performance of the contract also comply with the above requirements.

The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall
always be available for inspection on Site and handed over to the Employer on Final Completion of the project.

The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement (included
in C1.5 of the Contract Document) and a letter of good standing from the Compensation Commissioner, or a
licensed compensation insurer, within 14 days after the Commencement Date of the Contract.

Certificates

Add the following after the first sentence:

C.2.23.1

C.2.23.2

Tender

The tenderer is required to submit the following:

Evidence of tax compliance

Tenderers shall be registered with the South African Revenue Service (SARS) and their tax affairs must be
in order and they must be tax compliant subject to the requirements of clause C.2.1.4.2.h. In this regard, it is
the responsibility of the Tenderer to submit evidence in the form of a valid Tax Clearance Certificate issued
by SARS to the Employer at the Supplier Management Unit located within the Supplier Management /
Registration Office 28 Main Street, Ashton. (Tel 023 656 8200) or included with this tender. The tenderer must
also provide its Tax Compliance Status PIN number on the Compulsory Enterprise Questionnaire

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate.

Before making an award the Langeberg Municipality must verify the bidder’s tax compliance status. Where
the recommended bidder is not tax compliant, the bidder should be notified of the non-compliant status and
be requested to submit to the Langeberg Municipality, within 7 working days, written proof from SARS that
they have made arrangement to meet their outstanding tax obligations. The proof of tax compliance submitted
by the bidder must be verified by the Langeberg Municipality via CSD or e-Filing. The Langeberg Municipality
should reject a bid submitted by the bidder if such bidder fails to provide proof of tax compliance within the
timeframe stated herein.

Only foreign suppliers who have answered “NO” to all the questions contained in the Questionnaire to Bidding
Foreign Suppliers section on the Details of Tenderer pages of the tender submission, are not required to
register for a tax compliance status with SARS.

Broad-Based Black Economic Empowerment Status Level Documentation

In order to qualify for preference points, it is the responsibility of the tenderer to submit documentary proof,
either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-BBEE Act, of its
B-BBEE status level of contribution in accordance with the applicable Codes of good practise as issued by
the Department of Trade and Industry, to the LANGEBERG MUNICIPALITY at the Supplier Management Unit
located within the Supplier Management / Registration Office, 28 Main Street, Ashton.(Tel: 023 626 8200) or
included with the tender submission.

Consortiums/Joint Ventures will qualify for preference points, provided that the entity submits the relevant
certificate/scorecard in accordance with the applicable codes of good practise. Note that, in the case of
unincorporated entities, a verified consolidated B-BBEE scorecard must be submitted in the form of a
certificate with the tender.

Tenderers are further referred to the content of the Preference Schedule for the full terms and conditions
applicable to the awarding of preference points.
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The applicable code for this tender is the Amended Codes for Measuring Broad-Based Black Economic
Empowerment in the Construction Sector.

The tenderer shall indicate in Section 25 of the Preference Schedule the Level of Contribution in respect of
the enterprise status or structure of the tendering entity (the supplier).

Add the follow new clause after C.2.23.2

C.2.24

C3

C.3.2

C3.4

C.3.8

C.3.8.2

Proposed Deviations and Qualifications

Where the tenderer cannot tender in all respects in accordance with the provisions contained in the tender
documents, all deviations therefrom shall be clearly and separately listed in the schedule titled Proposed
Deviations and Qualifications by Tenderer in T2.2 Returnable Schedules, or in a tenderer’s covering letter
expressly referenced in this schedule.

The tenderer accept that the Employer will examine such deviations in terms of clause C.3.8.2 and shall not
be bound to accept any such deviations or qualifications.

It must be clearly stated by the tenderer whether the sum tendered in the Tender Offer includes for all such
deviations or qualifications listed or referred to in the schedule titted Proposed Deviations and
Qualifications by Tenderer or not.

The Employer’s undertakings
Issue Addenda

Delete the first sentence and replace with:

If necessary, issue addenda in writing that may amend or amplify the tender documents to each tenderer
during the period from the date the tender documents are available until one week before the tender closing
time stated in the Tender Data. The Employer reserves its rights to issue addenda less than one week before
the tender closing time in exceptional circumstances.

Add the following to C.3.2 at the end of the paragraph:

Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be deemed
to have received such addenda if the employer can show proof of transmission thereof (or a notice in respect
thereof) via electronic mail, facsimile, or registered post. It is therefore of great importance that the contact
details provided during the compulsory clarification meeting is legible and contactable.

Opening of tender submissions

Add the following to C.3.4.2 at the end of the paragraph:

The location for opening of the tender offers is the Tender Submission Office at the address as stated on the
General Tender Information page.

Test for responsiveness

Replace the final sentence of C.3.8.2 with the following:

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the material deviation.

Add the following after clause C.3.8.2

C.3.8.3

C.3.9

The Employer reserves the right to accept a tender offer which does not, in the Employer’s opinion, materially
and/or substantially deviate from the terms, conditions, and specifications of the tender documents.

Arithmetical errors, omissions, and discrepancies

Add the following after clause C.3.9.4

C.3.9.5

Tender

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it because
they are not priced, either excessively low or high, or not in proper balance with other rates or lump sums, the
Tenderer may be required to produce evidence and advance arguments in support of the tendered rates or
lump sums objected to. If, after submission of such evidence and any further evidence requested, the
Employer is still not satisfied with the tendered rates or lump sums objected to, it may request the tenderer to
amend these rates and lump sums along the lines indicated by it.
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C.3.10

The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and such
other related amounts as are agreed on by the Employer, but this shall be done without altering the tender
offer in accordance with this clause.

Should the Tenderer fail to amend his tender in a manner acceptable to and within the time stated by the
Employer, the Employer may declare the tender as non-responsive.

Clarification of a tender offer

Delete the clause and replace with the following:

C3.10

C.3.11

The Employer may, after the closing date, request additional information or clarification from any tenderer, in
writing on any matter affecting the evaluation of the tender offer or that could give rise to ambiguity in a contract
arising from the tender offer, which written request and related response shall not change or affect their
competitive position or the substance of the tenderer’s offer.

Evaluation of tender offers

Add the following Clauses after clause C.3.11.1 and before Clause C.3.12

C.3.11.2

C.3.11.3

C.3.11.3.1

C.3.11.3.2

C.3.11.3.3

C.3.11.4

C.3.13

Tender

Where the scoring of functionality forms part of a bid process, each member of the Bid Evaluation Committee
must individually score functionality. The individual scores must then be interrogated and calibrated if required
where there are significant discrepancies. The individual scores must then be added together and averaged
to determine the final score.

The tender will be evaluated in terms of the requirements of the Preferential Procurement Regulations of 2022
as follows:

The preference point system applicable to this tender is the 80/20 preference point system.
Price and specific goals will be scored, as relevant, to two decimal places.

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender
data and reject all claims for preferences where tenderers are not eligible for such preferences.

Points will be awarded to tenderers who are eligible for preferences in terms of the Preference Schedule
(where preferences are granted in respect of B-BBEE contribution) which is included in T2.2 Returnable
Schedules.

The terms and conditions of the Preference Schedule shall apply in all respects to the tender evaluation
process and any subsequent contract.

In addition, the various deemed B-BBEE Status Level of Contributor in accordance with the relevant Codes
can be attained and such tenderers must be awarded the appropriate number of points.

It should be noted that such Deemed B-BBEE Status Level of Contribution can be enhanced or discounted in
accordance with the relevant clauses in the applicable Codes.

Risk Analysis

Notwithstanding compliance with regard to CIDB registration or any other requirements of the tender, the

employer will perform a risk analysis in respect of the following:

a) reasonableness of the financial offer

b) reasonableness of unit rates and prices

c) the tenderer’s ability to fulfil its obligations in terms of the tender document, that is, that the tenderer
can demonstrate that he/she/it possesses the necessary professional and technical qualifications,
professional and technical competence, financial resources (Bank Ratings will be requested),
equipment and other physical facilities, managerial capability, reliability, capacity, experience,
reputation, personnel to perform the contract, etc.; the Employer reserves the right to consider a
tenderer’s existing contracts with the Employer in this regard

d) any other matter relating to the submitted bid, the tendering entity, matters of compliance, verification
of submitted information and documents.

The conclusions drawn from this risk analysis will be used by the Employer in determining the acceptability of
the tender offer in terms of C.3.13.

Acceptance of tender offer
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Delete first sentence of C.3.13 and replace with the following):
Accept the tender offer, if in the opinion of the employer, it does not present any material risk and only if the
tenderer:

Delete C.3.13 a) and replace with the following):
a) is not under restrictions, has any principals who are under restrictions, or is not currently a supplier to
whom notice has been served for abuse of the supply chain management system, preventing
participation in the employer’s procurement;

Add the following below C.3.13 f)
If an award cannot be made in terms of anything contained herein, the Employer reserves the right to consider
the next ranked tenderer(s). The Employer does not bind himself to accept the lowest priced tender, highest
evaluation points tender or any tender offer. The Employer has the right to accept any part of a tender as he
may deem expedient subject to negotiation with the successful tenderer for the whole tender.

C.3.131 The Employer reserves the right not to make an award, or revoke an award already made, where the
implementation of the contract may result in reputational risk or harm to the Langeberg Municipality as a result
of (inter alia):

a) reports of poor governance and/or unethical behaviour;

b) association with known family of notorious individuals;
c) poor performance issues, known to the Langeberg Municipality;
d) negative social media reports; and

e) adverse assurance (e.g. due diligence) report outcomes.

C.3.13.2 The Employer reserves the right to nominate an alternative bidder at the time when an award is made and in
the event that a contract is terminated during the execution thereof, the LANGEBERG MUNICIPALITY may
consider the award of the contract, or non-award, to the alternative bidder in terms of the procedures included
its SCM Policy.

C.3.13.3 The Employer shall notify the successful tenderer in writing of the decision of the Employer’s Bid Adjudication
Committee to award the tender to the successful tenderer. No rights shall accrue to the successful tenderer
in terms of this notice.

C.3.134 The Employer shall, at the same time as notifying the successful tenderer of the Bid Adjudication Committee’s
decision to award the tender to the successful tenderer, also give written notice to the other tenderers
informing them that they have been unsuccessful.

C.3.17 Provide copies of the contract

Add the following after the first sentence:
The number of paper copies of the signed contract to be provided by the Employer is one.

Add the following Clauses after C.3.18:

C.3.19 Negotiations with preferred tenderers
The Employer may negotiate the final terms of a contract with tenderers identified through a competitive
tendering process as preferred tenderers provided that such negotiation:

a) does not allow any preferred tenderer a second or unfair opportunity;
b) is not to the detriment of any other tenderer; and
c) does not lead to a higher price than the tender as submitted.

If negotiations fail to result in acceptable contract terms, the Municipal Manager (or his delegated authority)
may terminate the negotiations and cancel the tender or invite the next ranked tenderer for negotiations. The
original preferred tenderer should be informed of the reasons for termination of the negotiations. If the
decision is to invite the next highest ranked tenderer for negotiations, the failed earlier negotiations may not
be reopened by the LANGEBERG MUNICIPALITY.

Minutes of any such negotiations shall be kept for record purposes.
The provisions of this clause will be equally applicable to any invitation to negotiate with any other tenderers.

In terms of the PPPFA Regulations, 2017, tenders must be cancelled in the event that negotiations fail to
achieve a market related price with any of the three highest scoring tenderers.
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C.3.20

C.3.21

C.3.22

Tender

Claims arising after submission of tender

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing Data,
will be admitted by the Employer/Employer’s Agent after the submission of any tender and the Tenderer shall
be deemed to have:

a) inspected the Contract Drawings and read and fully understood the Conditions of Contract.

b) read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly acquainted
himself with the nature of the works proposed and generally of all matters which may influence the
Contract.

c) visited the site of the proposed works, carefully examined existing conditions, the means of access to the
site, the conditions under which the work is to be done and acquainted himself with any limitations or
restrictions that may be imposed by the Municipal or other Authorities in regard to access and transport of
materials, plant and construction equipment to and from the site and made the necessary provisions for
any additional costs involved thereby.

d) requested the Employer or his duly authorised agent to make clear the actual requirements of anything

shown on the Contract Drawings or anything contained in the Scope of Work and Pricing Data, the exact
meaning or interpretation of which is not clearly intelligible to the Tenderer.
Before submission of any tender, the Tenderer should check the number of pages, and if any are found
to be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious
errors, the tenderer must apply to the Employer/Employer’s Agent at once to have the same rectified, as
no liability will be admitted by the Employer/Employer’s Agent in respect of errors in any tender due to the
foregoing.

e) received any Addenda to the tender documents which have been issued in accordance with the
Employer's Supply Chain Management Policy.

General supply chain management conditions applicable to tenders
In terms of its Supply Chain Management Policy the Employer may not consider a tender unless the provider
who submitted the tender:
a) has furnished the Employer with that provider's:
* full name;
 identification number or company or other registration number; and
+ tax reference number and VAT registration number, if any;

b) has indicated whether:

» the provider is in the service of the state, or has been in the service of the state in the previous twelve
months;

+ the provider is not a natural person, whether any of the directors, managers, principal shareholders or
stakeholders is in the service of the state, or has been in the service of the state in the previous twelve
months;

» whether a spouse, child or parent of the provider or of a director, manager, shareholder or stakeholder
referred to above is in the service of the state, or has been in the service of the state in the previous
twelve months; or

c) irrespective of the procurement process followed, the Employer is prohibited from making an award to:
» aperson who is in the service of the state;
» ajuristic entity of which any director, manager, principal shareholder or stakeholder is in the service of
the state;
* an advisor or consultant contracted with the Employer, or
« aperson, advisor or corporate entity involved with the bid specification committee, or a director of such
corporate entity.

The Contract Price shall not be subject to any contract price adjustment, the rates and prices tendered in the
bills of quantities shall. In this regard, tenderers shall complete Schedule 1, Part T2.2: Returnable Schedules:
Compulsory Enterprise Questionnaire. Failure to complete this Schedule may result in the tender not being
considered.

Combating abuse of the Supply Chain Management Policy
In terms of the Municipality’s Supply Chain Management Policy, the Employer may reject the tender of any
tenderer if that tenderer or any of its directors has:
a) failed to pay municipal rates and taxes or municipal service charges and such rates, taxes and charges
are in arrears for more than three months
b) failed, during the last five years, to perform satisfactorily on a previous contract with the Municipality or
any other organ of state after written notice was given to that tenderer that performance was unsatisfactory.
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C.3.23

C.3.24

C.3.25

C.3.26

Tender

c) abused the supply chain management system of the Employer or has committed any improper conduct in
relation to this system.

d) been convicted of fraud or corruption during the past five years.

e) wilfully neglected, reneged on, or failed to comply with any government, municipal or other public sector
contract during the past five years; or

f) been listed with the Register of Tender Defaulters in terms of section 29 of the Prevention and Combating
of Corrupt Activities Act (No 12 of 2004) or has been listed on National Treasury’s database as a person
or juristic entity prohibited from doing business with the public sector.

In this regard, tenderers shall complete Part T2.2: Returnable Schedules: Declaration of Tenderer's Past
Supply Chain Management Practices (in terms of the Municipal Finance Management Act). Failure to
complete this Schedule may result in the tender not being considered.

UIF payments
The Tenderer shall submit to the Employer a letter from the Industrial Council indicating his good standing
with regard to UIF payments upon being requested to do so.

Price variations

Tender document or part thereof. Only those tenders that have been completed on the issued hard copy
tender final and binding throughout the period of the contract. However, price adjustments for variations in
the costs of special materials may be applicable where the Employer/Employer's Agent specifies such
materials and the relevant information in the Contract Data.

Notwithstanding the above, if, as a result of any extension of time granted, the duration of the contract period
exceeds one year, the contract will automatically be subject to contract price adjustment for that period by
which the extended contract period exceeds such one year.

Adjustment in rates or prices shall be subject to the provisions of Part C1.2: Contract Data.

Requests for contract documents, or parts thereof, in electronic format

The Employer shall not formally issue tender documents in electronic format as contemplated in C.2.13.2 and
C.2.13.3 and shall only issue tender documents in hardcopy. An electronic version of the issued tender
documents may be made available to the tenderer, upon written request in terms of this clause, subject to the
following:

a) Electronic copies of the contract document, or parts thereof, will only be provided to tenderers who have
been issued with the tender documents as contemplated in C.1.2 in hardcopy.

b) The electronic version shall not be regarded as a substitute for the issued tender documents.

c) The Employer shall not accept tenders submitted in electronic format. Tenderers may not complete and
submit a printed copy of the electronic version of the tender document.

d) The Employer accepts no responsibility or liability arising from any reliance on or use of the electronic
version provided in terms of this clause. The Employer further does not guarantee that the electronic
version corresponds with the issued tender documents in all respects. Tenderers are alerted to the fact
that electronic versions of the tender documents may not reflect any notices or addenda that amend the
tender document.

e) Any non-compliance with these provisions, including effecting any unauthorised alterations to the tender
document as contemplated in C.2.11, shall render the tender invalid. The Employer reserves the right to
take any action against such tenderer allowed in law including, in circumstances where the tender had
already been awarded, the right to cancel the contract.

f) In requesting the electronic version of the tender document or parts thereof, the tenderer is deemed to
have read, understood, and accepted all of the above conditions.

Bidders who do not submit B-BBEE Status Level Verification Certificates or are non-compliant contributors to
B-BBEE do not qualify for preference points for B-BBEE but should not be disqualified from the bidding
process. They will score points out 80 for price only and zero (0) points out of 20 for B-BBEE. A trust,
consortium or joint venture must submit a consolidated B-BBEE Status Level Verification Certificate for every
separate bid
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C.1.31

C1.3.2

C.1.33

C1.4

C.1.5

C.1.51

Tender

Annex C
(normative)
Standard Conditions of Tender

General

Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender
submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever
is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as appropriate.

Note:

1) A confiict of interest may arise due to a conflict of roles which might provide an incentive for improper acts
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

Tender Documents issued by the employer for the purpose of a tender offer are listed in the tender data.
Interpretation

The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult to
fulfil his or her duties impartially;

i) an individual or tenderer is in a position to exploit a professional or official capacity in some way for their
personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the tenderer who employs that
employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional discounts it
can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or
the award of a contract arising from a tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial levels;

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and
in a form that can be readily read, copied and recorded. Communications shall be in the English language.
The employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The
name and contact details of the employer’s agent are stated in the tender data.

Cancellation and Re-Invitation of Tenders
An employer may, prior to the award of the tender, cancel a tender if-
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C152

C.1.53

C.1.6

C.1.6.1

C.1.6.2

C.1.6.2.1

C.1.6.2.2

C.16.23

C.1.6.24

C.1.6.3

C.1.6.3.1

C.1.6.3.2

C.1.6.3.2.1

C.1.6.3.2.2

C.2

C.2.1

C.2.11

Tender

a) due to changed circumstances, there is no longer a need for the engineering and construction works
specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the original tender
invitation was advertised

An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the second
time.

Procurement procedures

General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer
who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

Competitive negotiation procedure

Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of C.3.4, the employer shall announce only the names of the tenderers who make a
submission. The requirements of C.8 relating to the material deviations or qualifications which affect the
competitive position of tenderers shall not apply.

All responsive tenderers or at least a minimum of not less than three responsive tenderers that are highest
ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into competitive
negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and
fine-tuned in order to improve a tenderer’'s competitive position provided that such clarification, specification,
fine-tuning or additional information does not alter any fundamental aspects of the offers orimpose substantial
new requirements which restrict or distort competition or have a discriminatory effect.

At the conclusion of each round of negotiations, tenderers shall be invited by the employer to revise their
tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers have
been requested to submit their best and final offer.

Proposal procedure using the two stage-system

Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method
of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring
the highest number of evaluation points and award the contract in terms of these conditions of tender.
Option 2

Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive
tenderers to submit tender offers in the second stage, following the issuing of procurement documents.

The employer shall evaluate tenders received during the second stage in terms of the method of evaluation
stated in the tender data and award the contract in terms of these conditions of tender.

Tenderer’s obligations
Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or
any of his principals, is not under any restriction to do business with employer.
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C21.2

C.22

C.2.21

C222

C.23

C24

C.25

C.2.6

C.2.7

C.2.8

C.2.9

C.2.10

C.2.10.1

C.2.10.2

C.2.10.3

C.2.104

Cc.2.11

C.2.12

Tender

Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary
to demonstrate that aspects of the offer comply with requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the
employer for printing the documents. Employers must attempt to make available the tender documents on its
website so as not to incur any costs pertaining to the printing of the tender documents.

Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary,
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender
data.

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working
days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value Added
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable fourteen (14) days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except
as provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

Alterations to documents
Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall
initial all such alterations.

Alternative tender offers
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C.212.2

C.2.123

C.2.13

C.2.13.1

C.2.13.2

C.2.133

C.2.13.4

C.2.13.5

C.2.13.6

C.2.13.7

C.2.13.8

C.2.13.9

C.2.14

C.2.15

C.2.15.1

C.2.15.2

C.2.16

C.2.16.1

C.2.16.2

Tender

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

An alternative tender offer must only be considered if the main tender offer is the winning tender.
Submitting a tender offer

Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide
the whole of the works identified in the contract data and described in the scope of works, unless stated
otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either electronically
(if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated
in the tender data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the employer.

Sign the original and all copies of the tender offer where required in terms of the tender data. The employer
will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents
listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable
documents in an envelope marked “technical proposal’. Each envelope shall state on the outside the
employer’s address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

Seal the original tender offer and copy packages together in an outer package that states on the outside only
the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the
form, required, may be regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements
of these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.
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C.2.16.3

C.2.16.4

c.2.17

Note:

C.2.18

C.2.18.1

C.2.18.2
C.2.19

C.2.20

c.2.21

C.2.22

C.2.23

C3

C.3.1

C.3.11

C.3.1.2

C.3.2

Tender

Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to
be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer evaluating
tender, the contractor reserves the right to review the price based on Consumer Price Index (CPI).

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers
or substance of the tender offer is sought, offered, or permitted.

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

Provide other material

Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’'s
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples
of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the
time for submission stated in the employer's request, the employer may regard the tender offer as non-
responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests, and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

Submit securities, bonds, and policies

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies, and certificates of insurance required in terms of the conditions of contract identified in
the contract data.

Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

Return of other tender documents
If so, instructed by the employer, return all retained tender documents within twenty-eight (28) days after the
expiry of the validity period stated in the tender data.

Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

The employer’s undertakings
Respond to requests from the tenderer

Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) working
days before the tender closing time stated in the Tender Data and notify all tenderers who collected tender
documents.

Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:

a) anindividual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or
as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

Issue Addenda

Page 31
T1.2

Part T1: Tendering procedures Standard Conditions of Tender



C.3.3

C34

C.3.41

C.34.2

C.343

C.35

C.3.51

C.352

C.3.6

C.3.7

C.3.8

C.3.8.1

C.3.8.2

C.3.9

Tender

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three (3) working days before the tender closing
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in
the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who collected
tender documents.

Return late tender offers
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in
the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of
his prices, number of points claimed for its BBBEE status level and time for completion for the main tender
offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.
Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal
of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data and announce the name of each tenderer whose technical proposal is opened.

Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of tenderers, who score in the functionality evaluation more than the
minimum number of points for functionality stated in the tender data, and announce the score obtained for the
technical proposals and the total price and any points claimed on BBBEE status level. Return unopened
financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points
for functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

Test for responsiveness
Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Arithmetical errors, omissions, and discrepancies
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C.3.91

C.3.9.2

C.3.93

C.3.94

C.3.10

C.3.11

Tender

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there
is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or c) arithmetic errors in:

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of
prices; or
(ii) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender
offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the
product of the unit rate and the quantity, the line item total shall govern, and the rate shall be corrected. Where
there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted
shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer
will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered
total of the prices.

Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods, and procedures from
the time that tenders are invited to the time that a contract is awarded. They are generic in nature and are
made project specific through choices that are made in developing the Tender Data associated with a specific
project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a
tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish
the rules from the time a tender is advertised to the time that a contract is awarded and require employers to
conduct the process of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following
system requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias,
providing simultaneous and timely access to participating parties to the same
information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the
interests of the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all

requirements are restrictions from doing business with the employer, lack of
capability or capacity, legal impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost
effective and best value outcomes.
Cost effective The processes, procedures and methods are standardized with sufficient

flexibility to attain best value outcomes in respect of quality, timing and price,
and least resources to effectively manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report
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C.3.11.1

C.3.12

C.3.13

C.3.14

C.3.141

C.3.14.2

C.3.15

C.3.16

C.3.17

C.3.18

Tender

General

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed
scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated
evaluation criteria and weightings that are specified in the tender data.

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer
to provide.

Acceptance of tender offer
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation, expertise
and the personnel, to perform the contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies
Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer,
has suspended his/her business activities or is subject to legal proceedings in respect of any of the foregoing;
e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as
part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents and

c) other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract
is signed.

Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform
a construction works contract is accepted in writing by the employer, register and publish the award on the
CIDB Register of Projects.

Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which is
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair
competition between tenderers.
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Part T2: Returnable Documents

PART T2: RETURNABLE DOCUIMENTS ....cceutteuereeeeeecreeneeencrenseresesesscesssssssessssssssesassssnssssssssnsesssssssssssnsssnssssnsesnssssnsenns
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LANGEBERG MUNICIPALITY

TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents in non-erasable black ink:

T2.2 RETURNABLE SCHEDULES. ..t teuuittttteeteeeautttteeeeeeesautatteeeeesseaaustaaeeeeesasasbaaeeeeesasanbeeaeeeesesasnbebaeaeeeesaanssbaaeeeeesansnnseeaes
Schedule 1:  Compulsory ENterprise QUESLIONNGIIE ...........ccceecueeereeeiiiieieesiit ettt ettt ettt et eenaee e
Schedule 2:  Clarification meeting attendance certificate
Schedule 3:  Certificate of Independent Tender determin@tion (MBDY) .............cccuveevueesiuiescueesiisesiieesiisesisessisssieenns 41
Schedule 4:  Certificate of Authority (for Companies/Joint VENTUIES/E1C.) .....ccvvecveceeiesieieeseesesieeseieseessesinesieens 42
Schedule 5: Declaration of Tenderer’s past Supply Chain Management practices (MIBD8)

Schedule 6: Declaration of interest — State Employees (MBD 4 amended).............ccccueeueevcueesiuiesienesieesieessiessnenanns
Schedule 7:  Authorisation for the deduction of outstanding amounts owed to the Langeberg Municipality.......... 48
Schedule 8:  Declaration in respect of compliance with labour 1egiSIation ................cccccceeeveeesiiienieeiiiiesieesieeseeae 49
Schedule 9:  Declaration for procurement above R10 Million (MBD5)...........cccueiuieeiueesiiesieesisesisesiisesseesssesanenns 50
Schedule 10:  Confirmation of Central Supplier Database (CSD) regiStration .............eceeeeeeeseeseeseeseeseeseesieesiens 51
Schedule 11:  TAX ClEAIANCE COITIfICATE ........uueeeeeeieeeeeeeeeeie ettt e et e e et ee e ettt e e e ae e e e stsaaeeastsaeessssaesssasasassesenssees 52
Schedule 12:  Confirmation of Contractor Enterprise ReGiStIQLION ..............cceevueeeceveeeesivieeeeiireeesiieeessseseesssesessssnas 53
Schedule 13:  Tenderer’'s BANKING AELAIIS ..............uueeeeeeeeeeeee ettt e et e ettt e e ettt e e e ettt a e estas e e e tsasasassaaenassees 54
Schedule 14:  Schedule of Work experience Of TENUEIEr ..............uueecceeeeeeieeeeeiieeeeceeeestte e e cta e e siaeaeesraaeestaaaeesses 55
Schedule 15:  Details of qualifications and experience Of SEAff ........ccueveeevieeriiieiiiiese et 57
Schedule 16:  Schedule of cONStruction @QUIPMENT .............coecueeereeeiiieieesie ettt ettt e saee e 59
Schedule 17:  Preliminary programme (for information purpoSes ONly) ..............ccceeceeeeveeseeseeseesesieseeseesieenieens 61
Schedule 18:  PropoSed WOIK PION.............c..ooveeeiiieieeei ettt ettt ettt ettt e sae e e e enaeeeane 62
Schedule 19:  Schedule of estimated Monthly eXPENAItUIE...............c.ueeeecuveeeeeiieeeeiiee e e et eseee e taeeeesreaeesaseas 63
Schedule 20:  SChedUIE Of SUD-CONTIACEOIS ......cccc.uuveeeeeeeeeeeeeeeee e ee et e e et tee e et ta e e e st a e et aeessaaaeastsasaeatsaaesssnes 64
Schedule 21:  Health aNd SAEY PIAN .............oeeeeeeeeeeeeeeeeee ettt e et e e et e e ettt e e et a e e s tasaeesataaasatsaaensses 65
Schedule 22:  Proposed deviations and qualifications BY teNerer ...............ccccvveeeceeeeesiieeeecieeesiieeeesieeeesieaesereeas 66
N Yol Tt (V71300 O AV o Tor a fo T g Lo | I Vol g [ 1=1 4 Lo IS 67
Schedule 24:  Preference Schedule: Measuring B-BBEE in the construction sector (2022) .........ccoceeevuvevveesivvesrunanns 69
Schedule 25:  Record of addenda to tender dOCUMENTS............cccueecueierieesiiesieest ettt 77
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

T2.2 Returnable Schedules
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 1: Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted.

Section 1:  Name of eNterprise: ... ... ... ..o i i iin i i sin crn ten es ee s s s e e re ree res ere ees ees aea aee ee e

Section 2: VAT registration number, if any: ... ... ... oo oo i i i i i e s s e e s e e e eee ree e aen es s

Section 3: CIDB registration number, if any: ... ... ... ... oo oo i cin i i i e e e e e e e e e e e e e e

Section 4a: National Treasury Central Supplier Database registration number: ... ... ... ... ... .o (s s s e e o

Section 4b: SARS Tax Compliance Status PIN: ... ... ... ... cos cin cin cin iin in in s v ve vee vre ven vrn ven aen en aee e e

Section 5: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations
Company registration NUMDET. .. ... cit cir cir tin tin es ie s s e res ves ves ves wes ees ses srs see aee sne ane sne see see ses ses sas eas
(3o N oo Ty oo =11 T o I 0 41 =Y S

TaX T EIENCE MUMIDEI .. tvt et cet cir ven tee vee tve vas ave vae sen see ses sen was sve sas sen see ses see ses nve sas ses suee sen sne ses sve vee aen

Section 7: MBD4 — Attached to this document

Section 8: MBD6 — Attached to this document

Section 9: MBD8 — Attached to this document

Section 10: MBD9 — Attached to this document
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Section 11: Foreign Bidding Suppliers

Is tenderer the accredited representative in South Africa []Yes [ONo

for the Goods / Services / Works offered? If yes, enclose proof

Is tenderer a foreign based supplier for the Goods / [(Yes [ONo

Services / Works offered? If yes, answer the Questionnaire to Bidding Foreign Suppliers
(below)

Questionnaire to Bidding Foreign Suppliers

a) Is the tenderer a resident of the Republic of South [IYes [INo
IAfrica or an entity registered in South Africa?

b) Is the tenderer a resident of the Republic of South [IYes [INo
/Africa or an entity registered in South Africa?

c) Does the tenderer have a permanent establishment in |[_]Yes [INo
the Republic of South Africa?

d) Does the tenderer have any source of income in the |[]Yes [INo
Republic of South Africa?

e) Is the tenderer liable in the Republic of South Africa for_Yes [INo
any form of taxation?

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our
tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 or Database of Restricted Suppliers;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 2: Clarification meeting attendance certificate

Refer to tender conditions C.2.7 in section T1.2 Tender data
This is 10 Certify that [/ We, et e e ettt e e e e e et e e e e e e e e e e nnteeeeeaeeeannnneeeaaens
(the representative(s))

=T o] =T al T Te J (g TSI (oY aTe =Y (=Y o S

(o] = To [0 1 =Y

Telephone and Cellphone NUMDET ... .o et e e et e e sneeeas
L2 1 1] o 7T O PSPPSR
Lo T (o -1 (=) R
attended the clarification meeting, have examined the Site of the Works and its surroundings for which I/we am/are submitting

this Tender and have, so far as is practicable, familiarized myself/ourselves with all the information, risks, contingencies and
other circumstances which may influence of affect my/our Tender.

Attendance of the above person(s) at the Clarification Meeting is confirmed by:

EMPLOYER’S AGENT / REPRESENTATIVE: . (Name) ...

SIGNED BY EMPLOYER’S AGENT / REPRESENTATIVE: ... .

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 3: Certificate of Independent Tender determination (MBD9)

I, the undersigned, in submitting this tender for TENDER NO. 44/2025: UPGRADING OF HARD SURFACES,
ROBERTSON AND MONTAGU TRANSFER STATIONS

in response to the invitation for the tender made by the Langeberg Municipality, do hereby make the following statements
that | certify to be true and complete in every respect:

| certify, on behalf of that:

hoOb=

10.

(Name of Tenderer)

| have read, and | understand the contents of this Certificate;

| understand that this tender will be disqualified if this Certificate is found not to be true and complete in every respect;

| am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the tenderer;

Each person whose signature appears on this tender has been authorized by the tenderer to determine the terms of,

and to sign, the tender, on behalf of the tenderer;

For the purposes of this Certificate and this tender, | understand that the word “competitor” shall include any individual

or organization, other than the tenderer, whether affiliated with the tenderer or not, who:

(a) has been requested to submit a tender in response to this invitation to tender;

(b) could potentially submit a tender in response to this invitation to tender, based on their qualifications, abilities,
or experience; and

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the tenderer;

The tenderer has arrived at this tender independently from, and without consultation, communication, agreement, or

arrangement with any competitor. However, communication between partners in a joint venture or consortium* will

not be construed as collusive tendering;

In particular (without limiting the generality of paragraph 6 above) there has been no consultation, communication,

agreement, or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation);

(c) methods, factors, or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender; or

(f) tendering with the intention not to win the tender;

In addition, there have been no consultations, communications, agreements, or arrangements with any competitor

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to which

this invitation to tender relates;

The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly, to any

competitor, prior to the date and time of the official tender opening or of the awarding of the contract;

| am aware that , in addition and without prejudice to any other remedy provided to combat any restrictive practices

related to tenders and contracts, tenders that are suspicious will be reported to the Competition Commission for

investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No. 89

of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be

restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the

Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.

"Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill, and knowledge in
an activity for the execution of a contract.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 4: Certificate of Authority (for Companies/Joint Ventures/etc.)

Assurance shall be given at the time of submission of the tender that the tender has been signed by someone properly
authorised thereto by resolution of the Directors, Members or Partners. Tenderers shall submit with their tenders the following
information:

Single Company, Close Corporation or Partnership
Signatories for companies shall confirm their authority by attaching to this form a copy of the relevant resolution of the board
of directors, duly signed and dated.

By resolution of the board of directors taken 0N (Date) .............ueiiiiiiiii e
LY o T AV T 1= PSP PUP PSPPI
has been duly authorized to sign all documents in connection with this tender / contract on behalf of .............ccccooc il
(Ll A 00T rT =T ) VN = 1 =) T SR
Signed on BeNalf Of COMPEANY .......uiiiiiiii ettt e e et e e e e e s st e e e antee e e e neeeesaaseeeeanseeeeaneeeeeanneeeeansseeesanseeeeannees
T T YT oz T o =T Y TSSO

Joint Ventures
We, the undersigned, are submitting this tender offer in joint venture and hereby authorize;

of the company, close corporation, Or PAMNEISRID...........ciiiiiii et
acting in the capacity of lead partner, to sign all documents in connection with the tender offer and any contract resulting
from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner

Signature, Name &Designation

Signature, Name &Designation

Signature, Name &Designation

Note: A copy of the Joint Venture Agreement, showing clearly the percentage contribution of each partner to the joint
venture, shall be appended to this schedule. Lead partner need to be clearly stated.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 5: Declaration of Tenderer’s past Supply Chain Management practices (MBD8) |

Where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in terms of the Municipal
Finance Management Act, 56 of 2003, and attach it to this schedule.

1 The tender offer of any tenderer may be rejected if that tenderer or any of its directors/members have:
a) abused the municipality’s / municipal entity’s supply chain management system or committed any improper
conduct in relation to such system;
b) been convicted for fraud or corruption during the past five years;

c) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years; or
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of

Corrupt Activities Act (No 12 of 2004).

2 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.
Item | Question Yes No
21 Is the Tenderer or any of its directors listed on the National Treasury’s Database of Restricted | Yes No
Suppliers as a company or person prohibited from doing business with the public sector? O O

(Companies or persons who are listed on this Database were informed in writing of this restriction
by the Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram
partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s website
www.treasury.gov.za and can be accessed by clicking on its link at the bottom of the home page.

2.1.1 | If so, furnish particulars:

22 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section | Yes No
29 of the Prevention and Combating of Corrupt Activities Act, 12 of 20047? | O
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

2.2.1 | If so, furnish particulars:

2.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of law outside | Yes No
the Republic of South Africa) for fraud or corruption during the past five years? [l |

2.3.1 | If so, furnish particulars:

2.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges Yes No
to the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears O O
for more than three months?
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2.4.1 If so, furnish particulars:

25 Was any contract between the Tenderer and the municipality / municipal entity or any other organ of | Yes No
state terminated during the past five years on account of failure to perform on or comply with the ] ]
contract?

2.5.1 | If so, furnish particulars:

, the undersigned,

(full name in block letters)

certify that the information furnished on this declaration form is true and correct, and accept that, in addition to
cancellation of a contract, action may be taken against me should this declaration prove to be false.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 6: Declaration of interest — State Employees (MBD 4 amended)

- No bid will be accepted from:
1.1 persons in the service of the state’, or
1.2 if the person is not a natural person, of which any director, manager or principal shareholder? or stakeholder
is in the service of the state, or
1.3  from persons, or entities of which any director, manager or principal shareholder or stakeholder, has been in
the service of the Langeberg Municipality during the twelve (12) months after the Langeberg Municipality
employee has left the employ of the Langeberg Municipality, or
1.4 from an entity who has employed a former Langeberg Municipality employee who was at a level of T14 or
higher at the time of leaving the LANGEBERG Municipality’s employ and involved in any of the Langeberg
Municipality’s bid committees for the bid submitted, if:
1.4.1 the Langeberg Municipality employee left the Langeberg Municipality’s employment voluntarily, during
a period of twelve (12) months after the Langeberg Municipality employee has left the employ of the
Langeberg Municipality;
1.4.2 the Langeberg Municipality employee left the Langeberg Municipality’s employment whilst facing
disciplinary action by the Langeberg Municipality, during a period of twenty-four (24) months after the
Langeberg Municipality employee has left the employ of the Langeberg Municipality, or any other period
prescribed by applicable legislative provisions, after having left the Langeberg Municipality’s employ.

- Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an
offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting bid,
or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required that
the tenderer or their authorised representative declare their position in relation to the evaluating/adjudicating authority.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.1 Full Name of tenderer or his or her representative:........ ...
3.2 T 1= 011070 L T 4] =
3.3 Position occupied in the Company (director, trustee, shareholder?):..............oooiiiiiiiiii e
3.4  Company or Close Corporation Registration Number:......... ..o
3.5 Tax Reference NUMDET:. ... ... e

3.6 VAT Registration NUMDE . ... oo et

3.7  The names of all directors / trustees / shareholders members, their individual identity numbers and state
employee numbers must be indicated in paragraph 4 below.

3.8  Are you presently in the service of the state? YES / NO
3.8.1 If yes, furnish particulars:
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3.9

3.10

3.12

3.13

134

3.15

Tender

Have you been in the service of the state for the past twelve months? YES / NO

3.9.1 If yes, furnish particulars:

Do you have any relationship (family, friend, other) with persons in the service of the state and who may be
involved with the evaluation and or adjudication of this bid? YES /NO

3.10.1 If yes, furnish particulars:

Are you, aware of any relationship (family, friend, other) between any other supplier and any persons in the
service of the state who may be involved with the evaluation and or adjudication of this bid? YES /NO

3.11.1 If yes, furnish particulars

Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service of
the state? YES/NO

3.12.1 If yes, furnish particulars:

Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or
stakeholders in service of the state? YES/NO

3.13.1 If yes, furnish particulars:

Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company
have any interest in any other related companies or business whether or not they are bidding for this contract?
YES / NO

3.14.1 If yes, furnish particulars:

Have you, or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company
been in the service of the LANGEBERG Municipality in the past twelve months? YES /NO

3.15.1 If yes, furnish particulars:

T2.2
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3.16 Do you have any employee/s who was/were in the service of the LANGEBERG Municipality at a level of T14
or higher at the time they left the employ of the LANGEBERG Municipality, and who was involved in any of
the LANGEBERG Municipality’s bid committees for this bid? YES / NO

3.16.1 If yes, furnish particulars:

Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee Number

If the above table does not sufficient to provide the details of all directors / trustees / shareholders, please append full details
to the tender submission.

The tenderer hereby certifies that the information set out in this schedule and/or attached thereto is true and correct, and
acknowledges that failure to properly and truthfully complete this schedule may result in the tender being disqualified, and/or
(in the event that the tenderer is successful) the cancellation of the contract, restriction of the tenderer or the exercise by the

employer of any other remedies available to it

" MSCM Regulations: “in the service of the state” means to be —

(a)

(b)
(c)
(d)

(e)
®

a member of —

(i) any municipal council;
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;
an employee of any national or provincial department, national or provincial public entity or constitutional institution within

the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
an executive member of the accounting authority of any national or provincial public entity; or
an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company
or business and exercises control over the company.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE

Tender
Part T2 : Returnable Documents
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 7: Authorisation for the deduction of outstanding amounts owed to the Langeberg

Municipality

To:

From:

THE MUNICIPAL MANAGER, LANGEBERG MUNICIPALITY

(Name of tenderer)

The tenderer:

a)

hereby acknowledges that according to SCM Regulation 38(1)(d)(i) the Municipal Manager may reject the tender of
the tenderer if any municipal rates and taxes or municipal service charges owed by the tenderer (or any of its
directors/members/partners) to the LANGEBERG MUNICIPALITY, or to any other municipality or municipal entity,
are in arrears for more than 3 (three) months; and

therefore hereby agrees and authorises the LANGEBERG MUNICIPALITY to deduct the full amount outstanding by
the Tenderer or any of its directors/members/partners from any payment due to the tenderer; and

confirms the information as set out in the tables below for the purpose of giving effect to b) above;

The tenderer hereby certifies that the information set out in this schedule and/or attached hereto is true and correct,
and acknowledges that failure to properly and truthfully complete this schedule may result in steps being taken against
the tenderer, the tender being disqualified, and/or (in the event that the tenderer is successful) the cancellation of the
contract and/or steps in terms of abuse of the Supply Chain Management Policy.

Physical Business address of the Tenderer Municipal Account number(s)
If there is not enough space for all the names, please attach the additional details to the Tender Document
Name of Director / Identity Number Physical residential address of Municipal
Member / Partner y Director / Member / Partner Account number(s)
SIGNED ON BEHALF OF TENDERER:
NAME, SURNAME & POSITION
DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 8: Declaration in respect of compliance with labour legislation

Tenderers must be registered with the relevant Bargaining Council as contained in the tender conditions and must append
to this schedule a certificate of compliance / letter of good standing in terms of the relevant Government Gazette that indicates
compliance / validity at the time of tender award.

Each party to a Consortium/Joint Venture shall append separate certificates in the above regard.

Declaration in respect of labour legislation

The tenderer, by signing this schedule, declares that it will comply with all labour legislation, as may be applicable.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE

Page 49
Tender T2.2

Part T2 : Returnable Documents Returnable Schedules



LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 9: Declaration for procurement above R10 million (MBD5)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire:

1. Are you by law required to prepare annual financial statements for auditing?*YES / NO

1.1.  If yes, submit audited annual financial statements for the past three years or since the date of establishment
if established during the past three years.

2. Do you have any outstanding undisputed commitments for municipal services towards any municipality for more than
three months or any other service provider in respect of which payment is overdue for more than 30 days?*YES / NO

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards any
municipality for more than three months or other service provider in respect of which payment is overdue for
more than 30 days.

2.2 If yes, provide particulars.

3. Has any contract been awarded to you by an organ of state during the past five years, including particulars of any
material non-compliance or dispute concerning the execution of such contract?*YES / NO
3.1 If yes, furnish particulars

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and whether
any portion of payment from the municipality / municipal entity is expected to be transferred out of the
Republic?*YES / NO
4.1 If yes, furnish particulars

CERTIFICATION:

I, THE UNDERSIGNED (NAME). ... . i
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. | ACCEPT THAT THE
STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 10:Confirmation of Central Supplier Database (CSD) registration

CENTRAL SUPPLIER DATABASE REGISTRATION
REGISTERED REGISTRATION NUMBER
COMPANY NAME YES/NO IF APPLICABLE

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 11:Tax Clearance Certificate

SARS Tax Compliance Status PIN

COMPANY NAME SARS Tax Compliance Status PIN

Bidders are required to submit their unique personal identification number (pin) issued by SARS to enable the organ of state
to view the taxpayers’ profile and tax status.

Application for the tax compliance status (TCS) certificate or pin may also be made via e-filing. In order to use this provision,
taxpayers will need to register with SARS as e-filers through the website www.sars.gov.za.

Bidders may also submit a printed TCS certificate together with the bid (valid and original). In Bids where Consortia/Joint
Venture/Sub-contractors are involved each party must submit a separate and Original Valid Tax Clearance Certificate.

Failure to submit proof of good standing with SARS (Tax Clearance Certificate) will result in the invalidation of the tender/bid.
Certified copies of the Tax clearance Certificate will not be acceptable.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY

TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 12:Confirmation of Contractor Enterprise Registration

CIDB REGISTRATION

We hereby confirm our registration on Construction Industry Development Board (CIDB) Contractor Database:

COMPANY NAME

CIDB CONTRACTOR
GRADING DESIGNATION

CRS REGISTRATION NUMBER
AS APPLICABLE

I/We attach a printed copy of the Active Contractor’s Listing off the CIDB website www.cidb.org.za as documentary
proof of the Contractor’s Registration issued by the Construction Industry Development Board (CIDB) to this

schedule.

Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such

tenderers must submit the Certificates of Contractor Registration in respect of each partner.

Failure to affix such documentation as proof of Contractor Enterprise registration as prescribed to this Schedule shall result

in this tender not being further considered for the award of the Contract.

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE

Tender
Part T2 : Returnable Documents
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 13:Tenderer’s banking details

Notes to tenderer:

1. The tenderer shall attach to this form a letter from the bank at which he declares he conducts his account.
The contents of the bank’s letter must state the credit rating that it, in addition to the information required
below, accords to the tenderer for the business envisaged by this tender. The Employer will also do an
independent Bank Rating investigation via the Employer’s Agent’s independent source.

2. The tenderer’s banking details as they appear below shall be completed.

3. If the tenderer is a joint venture enterprise, details of all the members of the joint venture shall be similarly
provided and attached to this form. The nominated bank account that will be used for this project need to
be completed below. Only one bank account may be used, shown below.

The method used to obtain a bank rating is an online service provided by ABSA bank. If the tendered contract period is
three months or more, an average 3-month cash flow for each tender submitted will be calculated and used as input into the
online service. This process ensure that an equivalent method is used when determining the bank ratings of each tenderer.
The Employer will obtain codes from the relevant independent financial institutions. The evaluation of your offer will be
based on the Bank Rating received from our own independent investigation and not the Bank Rating attached by the tenderer
himself. This is to ensure a fair and equal evaluation of bids.
Bidders must provide their banking details below.
The tenderer shall provide the following:

[N E=T g TN o) Yoo o T8 g o] (o =Y S

ACCOUNT NUMIDET: ...ttt ettt e e e e e ettt e e e e e e etaeeeeae e e e nsbeseeaeeeesassaaeaeeaeesaannsneeeeaaeeaannnnees

[T =T Lol T N[0T g1 o= N

Bank and branch contact details

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 14:Schedule of work experience of Tenderer

The tenderer shall insert in the spaces provided below a list of completed contracts and those currently being undertaken
with a scope of similar nature. This information is deemed to be material to the award of the Contract.

Projects of a similar scope and nature is regarded as:

- Bulk earth works

- Road construction

- Interlocking paving with kerbing and channelling.
- Concrete works

Please note that no tenderer will be contacted to clarify any experience or construction equipment, or plant
submitted with this bid. If insufficient information is shown, the tenderer will not be contacted for clarification.
The information provided in this schedule will be utilized to calculate the pre-qualification functionality scores. Tenderers
must have successfully completed (please note that current incomplete projects will not be included in the evaluation) at
least 5 projects of a similar scope and nature in the last 10 years to score full marks on this criterion.

A detailed list of successfully completed projects must be completed below (or attached to this schedule).

COMPLETED SIMILAR CONTRACTS

EMPLOYER CONSULTING ENGINEER VALUE OF DATE
(NAME, TEL No (NAME, TEL No NATURE OF WORK WORK COMPLETED
AND FAX No) AND FAX No) R(m)
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CURRENT SIMILAR PROJECTS

EMPLOYER CONSULTING ENGINEER VALUE OF DATE
(NAME, TEL No (NAME, TEL No NATURE OF WORK WORK COMPLETED
AND FAX No) AND FAX No) R(m)
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).
SIGNED ON BEHALF OF TENDERER:
NAME, SURNAME & POSITION
DATE
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LANGEBERG MUNICIPALITY

TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 15:Details of qualifications and experience of staff

Tenderers shall set out in the Schedule hereunder details of the Construction Manager and General Foreman’s experience
in work of a similar nature to that for which their Tender is submitted. Detailed, project specific CV’s to be included in this

Schedule. Failure to do so during tender phase will lead to disqualification of tenderer.

Construction managers must have successfully completed (please note that current projects will not be included in the
evaluation) at least 5 projects of a similar scope and nature in the last 10 years to score full marks on this criterion. Projects
of a similar scope and nature is regarded as:

- Bulk earth works

- Road construction
- Interlocking paving with kerbing and channelling.
- Concrete Works
Please note that no tenderer will be contacted to clarify any experience or construction equipment, or plant submitted with

this bid. If insufficient information is shown, the tenderer will not be contacted for clarification.

CONSTRUCTION
MANAGER/SITE AGENT NAME: .. e
CLIENT/CLIENT  AGENT’S
NAME AND CONTACT POSITION YEAR
DETAILS NATURE OF WORK HELD VALUE OF WORK COMPLETED
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GENERAL

FOREMAN/CONSTRUCTION

SUPERVISOR NAME: .. e

CLIENT/CLIENT AGENT’S

NAME AND CONTACT POSITION YEAR

DETAILS NATURE OF WORK HELD VALUE OF WORK COMPLETED
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 16:Schedule of construction equipment

The tenderer shall state below what construction equipment will be available for this Contract. The tenderer shall differentiate,
if applicable, between construction equipment immediately available and construction equipment which will become available

by virtue of outstanding orders, and indicate what further construction equipment will be acquired or hired for the work should
he be awarded the Contract.

CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE

DESCRIPTION, SIZE, CAPACITY NUMBER
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CONSTRUCTION EQUIPMENT ON ORDER
(State details of arrangements made, with delivery dates)

DESCRIPTION, SIZE, CAPACITY NUMBER
CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED
(State details of delivery arrangements)
DESCRIPTION, SIZE, CAPACITY NUMBER
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).
SIGNED ON BEHALF OF TENDERER:
NAME, SURNAME & POSITION
DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 17:Preliminary programme

The tenderer shall attach a preliminary programme, reflecting the proposed sequence and tempo of execution of the various
activities comprising the work for the Contract, to this page.

This programme shall be in the form of a bar chart (Gantt chart) or similar acceptable time/activity form reflecting the
proposed sequence and tempo of the various activities and the quantities that will be carried out every week under each of
the elements, comprising the work for this contract. The programme shall also indicate the point where the tenderer intends
to commence work operations and the direction in which the work will proceed. The working hours shall be indicated.

The tenderer shall also take into account the additional requirements stated in the Project Specifications when drawing up
the programme.

Details of the preliminary programme shall be appended to this Schedule.

Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 18:Proposed work plan

The tenderer shall append their proposed work plan to this Schedule.

It should be noted that while a programme may form part of the required work plan, more than a programme is expected in
response to this requirement. The work plan must indicate the approach and methodology that the tenderer intends following
to reach the required outcomes. The work plan must show that the tenderer has comprehended the Scope of Work and has
good insight as to what actions or activities are required to comply with the Employer’s objectives.

The proposed work plan must not exceed two A4 pages.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 19:Schedule of estimated monthly expenditure

The tenderer shall state his estimated expenditure indicating the value of work done and materials not yet built into the
Permanent Works for each month of the Contract period which he estimates will arise based on his preliminary programme
and tendered rates, as set out in the table below. The total of the monthly amounts shall be equal to the tender sum.

MONTH VALUE
1 R
2 R
3 R
4 R
SUBTOTAL R
CONTINGENCIES 10%) R
SUBTOTAL R
VAT (15%) R
TOTAL R (INCLUDING VAT @ 15%)
SIGNED ON BEHALF OF TENDERER:
NAME, SURNAME & POSITION
DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 20:Schedule of sub-contractors

We notify you that it is our intention to employ the following sub-contractors for work (excluding work covered by provisional
sums and contingencies) in this contract.

Acceptance of this tender shall not be construed as approval of all or any of the listed sub-contractors. Should any of

the sub-contractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate the contract,
and the tendered unit rates for the various items making up the work activities shall remain final and binding.

Local Sub-Contractors must be utilized.

SUB-CONTRACTORS
, Work activities to be undertaken by the Estimated value of work
Sub-contractor’'s name
Sub-contractor (Rand)

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 21:Health and Safety plan

Tenderers are referred to the requirements of Clause C.2.18.4 in Part T1.2 Tender Data and shall append the required draft
Health and Safety Plan to this Schedule.

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 22:Proposed deviations and qualifications by tenderer

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and qualifications in a covering letter
attached to his tender and reference such letter in this schedule. Any proposed deviations or qualifications contained in a
covering letter which is not referenced in this schedule will not be considered.

The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the Employer’s handling of material deviations and qualifications.

If no deviations or qualifications are proposed, the schedule hereunder is to be marked NIL and signed by the Tenderer.

PAGE CLAUSE OR ITEM PROPOSED DEVIATION OR QUALIFICATION
Number of sheets appended by the tenderer to this Schedule ...................... (If nil, enter NIL).
SIGNED ON BEHALF OF TENDERER:
NAME, SURNAME & POSITION
DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 23:Functionality criteria

The Tenderer shall provide information for the functionality criteria listed in this Returnable Schedule.

The Tenderer’s attention is drawn to clause C.2.1.4.3 in the Tender Data for a more detailed explanation of the functionality
criteria given in the table below and how the score will be calculated (with applicable values).

Please note that points scored for Quality (functionality) will not have an influence on the total tender evaluation
points and will therefore not affect the ranking of the tenderers, it will only be regarded as a pre-qualification. The
minimum points required to be eligible to tender is 70 out of a 100.

THE CRITERIA to be applied in evaluating the proposal is set out in the table below:

Calculate the points for functionality according to the following formula:

Ps = So/Ms X Ap

Where Ps = Percentage scored for functionality by bid under consideration
So = Total score of bid/proposal under consideration
Ms = Maximum possible score = 500
Ap = percentage allocated for functionality = 100

Total points by bidder on functionality:

i) Ps(criterion 1) = (Indicator allocated/scored out of 5) x weight
i) Ps(Griterion 2) = (Indicator allocated/scored out of 5) x weight
Psotan) = [(Ps(criterion 1) + Ps(criterion 2)) / 51 x 100

Criteria can be amended to suit project complexity or omitted if not applicable.

Criterion Weight
1) Relevant Experience (Returnable Schedule 14) 50%
2) Construction manager Experience (Returnable Schedule 15) 50%
Total 100%

EVALUATION CRITERION 1
Tenderers must have successfully completed (please note that current projects will not be included in the evaluation) at
least 5 projects of a similar scope and nature in the last 10 years to score full marks on this criterion. Refer to the table
below for a measurement of how points will be awarded against this criterion.

A detailed list of successfully completed projects must be completed in/attached to Schedule 14.

Projects of a similar scope and nature is regarded as:

- Bulk earth works

- Road construction

- Interlocking paving with kerbing and channelling.
- Concrete Works

Please note that no tenderer will be contacted to clarify any experience or construction equipment, or plant submitted with
this bid. If insufficient information is shown, the tenderer will not be contacted for clarification.
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5. RELEVANT EXPERIENCE
Evaluation Criteria for Relevant Experience:
(number of similar projects completed by the contractor in the last 10 years)
The tenderer has completed zero projects in the last 10 years
The tenderer has completed only 1 project in the last 10 years
The tenderer has completed exactly 2 projects in the last 10 years
The tenderer has completed exactly 3 projects in the last 10 years
The tenderer has completed exactly 4 projects in the last 10 years
The tenderer has completed 5 or more projects in the last 10 years

INDICATOR

AR (WIN=|O

EVALUATION CRITERION 2
Detailed, project specific CV’s to be included in Schedule 15 of the Returnable Documents. Failure to do so during tender
phase will lead to disqualification of tenderer.

Construction managers must have successfully completed (please note that current projects will not be included in the
evaluation) at least 5 projects of a similar scope and nature in the last 10 years to score full marks on this criterion. Refer to
the table below for a measurement of how points will be awarded against this criterion.

Projects of a similar scope and nature is regarded as:

- Bulk earth works

- Road construction

- Interlocking paving with kerbing and channelling
- Concrete Works

Please note that no tenderer will be contacted to clarify any experience or construction equipment, or plant submitted with
this bid. If insufficient information is shown, the tenderer will not be contacted for clarification.

If, during construction, the contractor wishes to replace the construction manager, the contractor will apply in writing to the
Engineer as per clause 4.12 of the GCC 2015. Only similarly experienced and competent construction managers will be
considered.

2. CONSTRUCTION MANAGER

Evaluation Criteria for Construction manager:
(number of similar projects completed by the Construction manager in the last 10 years)

INDICATOR

The Construction manager has completed zero projects in the last 10 years

The Construction manager has completed only 1 project in the last 10 years

The Construction manager has completed exactly 2 projects in the last 10 years

The Construction manager has completed exactly 3 or more projects in the last 10 years
The Construction manager has completed exactly 4 or more projects in the last 10 years
The Construction manager has completed 5 or more projects in the last 10 years

A W|N|=O

The functionality proposal will be evaluated individually on score sheets, by a representative evaluation panel according to
the evaluation criteria indicated above. All service providers who scored less than 70 out of 100 points for functionality will
not be considered further. At least 3 evaluators will evaluate the quality schedules separately.

NB: Points scored for Quality (functionality) will not have an influence on the total tender evaluation points.

Where the entity tendering is a Joint Venture the tender must be accompanied by a statement describing exactly what
aspects of the work will be undertaken by each party to the joint venture (appended to Schedule 4, Part T2.2: Returnable
Schedules).

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE

Page 68
Tender T2.2
Part T2 : Returnable Documents Returnable Schedules



LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 24:Preference Schedule: Measuring B-BBEE

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022
MBD 6.1

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for
preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included);
and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender
will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(@) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
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1.5

1.6

3.

3.1

(e)

3141

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points
for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not
claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to provide
goods or services through price quotations, competitive tendering process or any other method envisaged in
legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable taxes

less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and
includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of state in
response to an invitation for the origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue
for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

Application of preference point system

3.1.1.1 The Municipality will, in the tender documents, stipulate —

3.1.1.2

3.1.2

(@) the preference point system applicable; and
(b) any specific goal as envisaged in section 2(1)(d) and (e) of the Preferential Procurement Act.

If it is unclear whether the 80/20 or 90/10 preference point system applies—
(@) inthe case of a tender to generate income or to dispose of or lease assets, the highest
acceptable tender; or
(b) inthe case of any other tender, the lowest acceptable tender, must be used to determine the
applicable preference point system.

Points for Price: 80/20 preference point system for acquisition of goods or services with Rand
value equal to or above R30 000 and up to R50 million

3.1.2.1 The following formula must be used to calculate the points out of 80 for price in respect of a tender with a
Rand value equal to or above R30 000 and up to a Rand value of R50 million, inclusive of all applicable taxes:

Tender
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Pt - Pmin
Ps=80| |- ——

Pmin
Where-
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and
Pmin = Price of lowest acceptable tender.

3.1.2.2 A maximum of 20 points may be awarded to a tenderer for the specified goals envisaged in section
2(1)(d) and (e) of the Act.

3.1.2.3 The points scored must be rounded off to the nearest two decimal places.
3.1.2.4 The contract must be awarded to the tenderer scoring the highest points.

3.1.3. Points for price: 90/10 preference point system for acquisition of goods or services with Rand value
above R50 million

3.1.3.1 The following formula must be used to calculate the points out 90 for price in respect of a  tender with a
Rand value above R50 million, inclusive of all applicable taxes:

Pt- Pmin
Ps=90 1- _
Pmin
Where-
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and
Pmin = Price of lowest acceptable tender.

3.1.3.2 A maximum of 10 points may be awarded to a tenderer for the specified goals envisaged in section
2(1)(d) and (e) of the Act.

3.1.3.3 The points scored must be rounded off to the nearest 2 decimal places.
3.1.3.4 The contract must be awarded to the tenderer scoring the highest points.
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3.2.

3.2.1

322

333

334

3.3.5

336

3.3.7

Tender
Part T2

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

The following formula must be used to calculate the points for price in respect of a tender to generate
income or to dispose of or lease assets, with a Rand value equal to, or above R 30 000 and up to a Rand
value of R50 million, inclusive of all applicable taxes:

Pt - Pmax
Ps=80{1+—

Pmax
Where-
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and
Pmax = Price of highest acceptable tender.

A maximum of 20 points may be awarded to a tenderer for the specified goals envisaged in section
2(1)(d) and (e) of the Act.

The points scored must be rounded off to the nearest 2 decimal places.

The contract must be awarded to the tenderer scoring the highest points.

Points for price:90/10 preference point system for tenders to generate income or to dispose of or
lease assets with Rand value equal to or above R50 million

The following formula must be used to calculate the points for price in respect of a tender to generate
income or to dispose of or lease assets, with a Rand value above R50 million, inclusive of all applicable
taxes:

Pt — Pmax
Ps =90 (1 + —)I
Pmax
Where-
Ps = Points scored for price of tender under consideration;
Pt = Price of tender under consideration; and
Pmax = Price of highest acceptable tender.

A maximum of 10 points may be awarded to a tenderer for the specified goals envisaged in section
2(1)(d) and (e) of the Act.

The points scored must be rounded off to the nearest 2 decimal places.
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3.3.8  The contract must be awarded to the tenderer scoring the highest points.

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1  The tendering conditions will stipulate the specific goals, as contemplated in section 2(1)(d)(ii) of the Preferential
Procurement Act, be attained.

4.2 A maximum of 20 points (80/20 preference points system) or 10 (90/10) preference points system), will be allocated
for specific goals. These goals are:
(@) contracting with persons, or categories of persons, historically disadvantaged by unfair discrimination on the
basis of race, gender or disability (BBBEE);

(b) Promotion of enterprises located in the municipal area

4.3  Regarding par 4.2 (a) 50% of the 20/10 points will be allocated to promote this goal and points will be allocated in
terms of the BBBEE scorecard as follows:

B-BBEE Status Level of Number of Points for Number of Points for
Contributor Preference (80/20) Preference (90/10)

1 20 10
2 18 9
3 16 8
4 12 5
5 8 4
6 6 3
7 4 2

8 2 1

Non-compliant contributor 0 0

4.4  Atenderer must submit proof of its BBBEE status level contributor [scorecard].

4.5  Atenderer failing to submit proof of BBBEE status level of contributor —

451  may only score in terms of the 80/90-point formula for price; and

452  scores 0 points out of 10/5 BBBEE status level of contributor, which is in line with section 2 (1) (d) (i) of the Act,
where the supplier or service provider did not provide proof thereof.

4.6 Regarding par 4.2 (b) 50% of the 20/10 points will be allocated to promote this goal. Points will be allocated as
follows.
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Locality of supplier Points

Within the boundaries of the Langeberg municipality 10/5

Outside of the boundaries of the Langeberg municipality 0

4.7 The policy should not include Pre-qualification goals.
4.8 Any specific goal for which a point may be awarded, must be clearly specified in the invitation to submit a tender.

4.9 Atenderer failing to submit proof of required evidence to claim preferences for other specified goals, which is in line
with section 2 (1) (d) (ii) of the Act.

49.1  may only score in terms of the 80/90-point formula for price; and

49.2  scores 0 points out of 10/5 of the relevant specific goals where the supplier or service provider did not stipulate.
410 The preference points scored by a tenderer must be added to the points scored for price.

4.11 The points scored must be rounded off to the nearest two decimal places.

4,12 The contract must be awarded to the tenderer scoring the highest procurement points.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding
points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points

Number of points Number of Number of
N allocated llocated points claimed points claimed
The specific goals allocated R weRe-! atocate (90110 system) | (80/20 system)
points in terms of this (80/20 system)

tender (To be completed by (To be (To be
the organ of state) (10 be completed by SRS SRR L AT

the organ of state) tenderer) tenderer)
BBBEE preference points 05 10
system
Promotion of enterprises 05 10
located in the municipal area
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5. DECLARATION WITH REGARD TO COMPANY/FIRM

Name Of COMPANY/FIMM.......eiiii e
5.1. Company registration NUMDET: ............cooiiiiiiiiie e,

5.2. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

U
U
U
W
W
W
W
U

5.3. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s)
shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1
of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2,
the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that
the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have —

(@)  disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

(c)  cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d)  recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e)  forward the matter for criminal prosecution, if deemed necessary.
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SURNAME AND NAME: e

DA T .

AD D RE S S

Tender
Part T2 : Returnable Documents
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LANGEBERG MUNICIPALITY

TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Schedule 25:Record of addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender offer,
amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

10.

Attach additional pages if more space is required.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE

Tender
Part T2 : Returnable Documents
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Part C1: Agreements and Contract Data
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C1.1  Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement
of:

TENDER NO. 44/2025: UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER
STATIONS

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance,
the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

................................................................................................................................................ (in words);
R e e s (in figures)

This offer may be accepted by the employer by signing the acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the contract
data.

SIgNature(S): oo

NaAME(S): e

Capacily:

Name of organization/tenderer:

Address of organization/tenderer:

Name and signature of witness: .. ... Date:

For official use.

INITIALS OF MUN. OFFICIALS AT TENDER OPENING

1. 2. 3.
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract
identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this
agreement.

The terms of the contract are contained in:

Part C1: Agreements and contract data (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this form
of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement—including the schedule of
deviations (if any), contact the employer’s agent (whose details are given_in the contract data) to arrange the delivery of
any securities, bonds, guarantees, proof of insurance=and.any other'documents to be-provided:in.terms of the conditions
of contract identified in the contract-data._Failure-to~fulfil any of these-obligations lin"accofdance with those-terms-shall
constitute a repudiation of this agreement.

Notwithstanding anything-eentained herein, 'this agreement-comes’into-effect-on the date when the parties have signed
the table below and confirms receipt from the-employer of |lone-fully completed original copy of this agreement, including
the schedule of deviations (if any)=The tenderer (now contractor) shall within five working days of the agreement coming
into effect notify thecemployerin writing of any reason why he cannot accept the contents of this agreement as a complete
and accurate memorandum thereof, failing which the agreement presented to the contractor shall constitute the binding
contract’between the parties.

The Parties Employer Contractor

Business Name

Business Registration

Tax number (VAT)

Physical Address

Accepted contract sum (incl. tax)

Accepted contract duration

Signed
(who by signature hereto warrants
authority)

Name of signatory

Signed: Date

Signed: Location

Signed: Witness

Name of Witness
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited
to those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer
and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change
to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be
recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also
be incorporated into the final draft of the Contract.

T SUDJECt

Details

2 Subject ... e = e

Details . == (.Co LI o e
3 SUDJECt e
Details
A SUDECE
Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data
and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C1.2 Contract Data (Part 1)

‘ Part 1: Contract Data provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The following standardised General Conditions of Contract:
General Conditions of Contract for Construction Works, Third Edition, 2015

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from the General Conditions of
Contract for this contract. Copies of these conditions of contract are obtainable from the South African Institution of Civil
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail:
civilinfo@saice.org.za.

Prepared by the South African Institution of Civil Employer's Agenting (SAICE) shall apply to and from the General
Conditions of Contract for this Contract. Copies of these conditions of contract are obtainable from the South African
Institution of Civil Employer’s Agenting (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011)
805 5971, e-mail: civilinfo@saice.org.za.

Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer.

The General Conditions of Contract make several references to the Contract Data for specific data, which together with
these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for
the administration of the Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the General Conditions of Contract. Each item of data given below is cross-referenced to the
clause in the General Conditions of Contract to which it mainly applies.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in
the Special Conditions of Contract below.

In the event of any discrepancy and/or ambiguity in the Contract, the following precedence will govern (priority in order from
highest to lowest):

Contract Data

GCC

Project Specifications
Drawings

Bill of Quantities
SANS 1200

ogkwbn =~

Page 82
Contract Cc2
Part C2: Pricing Data Pricing Data


mailto:civilinfo@saice.org.za

SPECIAL CONDITIONS OF CONTRACT

In this regard, the Standard Conditions of Contract — GCC 2015 is amended by the numbered clauses set out below, as
follows:

(i) where the Standard Conditions of Contract — GCC 2015 contains no provision with the corresponding clause number, the
clause set out herein is inserted into the Contract; and

(i) where the Standard Conditions of Contract — GCC 2015 contains a provision with the corresponding clause number, it
is amended, as set out herein.

Save as amended in terms of this document, the provisions of the Standard Conditions of Contract — GCC 2015 shall remain
unchanged.

1.1 Definitions

1.1.1.1 "agreed" means agreed by the Employer and the Contractor; or the Employer’s Agent and the Contractor expressly
authorised in terms of the Contract, unless specifically stated otherwise.

1.1.1.5 "Commencement Date" means the date that the Contract, made in terms of the Form of Offer and Acceptance,
comes into effect by signing the Acceptance part and returning one fully completed original copy of this document,
the Contract Agreement.

1.1.1.7 "Contract” means the documentation of the agreement between the parties in terms of the Form of Offer and
Acceptance, and such written amendments or additions to the Contract as may be agreed and signed by both
parties.

1.1.1.13 "Defects Liability Period" means the period stated in the Contract Data, commencing from the issue of the Certificate
of Completion or Certificates of Completion in the event of more than one Certificate of Completion having been
issued for different portions of the Works, during which the Contractor has both the right and the obligation to make
good defects in the materials, Plant and workmanship covered by the Contract.

1.1.1.16 “Employer’s Agents” means the person named as the Employers’ Agent in the Contract Data, or any other person
appointed from time to time by the Employer, and of whom the Contractors is notified, in writing, to act as the
Employers Agent for the purposes of the Contract as substitute for the Employer’'s Agent so named. In terms of
this Contract the term “Employers Agent” will mean to be “Engineer” and vice versa.

1.1.1.14 "Due Completion Date" means the date or dates of the expiry of the time stated in the Contract Data for achieving
Practical Completion for the whole or portions of the Works, calculated from the Commencement Date and as
adjusted by such extensions of time or acceleration as may be allowed or agreed in terms of Contract.

1.1.1.20 "Form of Offer and Acceptance" means the document defined as the Contract Agreement that formalises the legal
process of offer and acceptance and gives rise to the Contract.

1.1.1.35 “parties” means the Contractor and the Employer.

1.1.1.36 “approved programme” means the latest programme submitted by the Contractor and approved by the Employer’s
Agent. The latest programme approved by the Employer's Agent supersedes previous approved programmes.

1.2 Interpretations

1.21 Any written communication between the parties shall have been duly delivered if:

1.2.1.1 Handed to the addressee or to his duly authorise agent; or

1.2.1.2 Delivered at the address of the addressee as stated in the Contract Data, including an e-mail address; and

1.2.1.3 Any notice or claim required in accordance with this Contract shall be communicated separately from other

communications, on a separate cover with specific reference to the clause in terms of which the communication
was made

Provided that the Employer, Employer’'s Agent and Contractor shall be entitled, by written notice to each other, to
change their said addresses.

1.2.6  Any act or communication, including but not limited to “accept, agree, appoint, approve, certify, decide, delegate,
dispute, elect, grant, inform, instruct, issue, notice, object, order, record, refuse, request, require, state, dispute,
call for” and their derivatives indicate an act to be carried out in writing.

1.4 Non Variation Clause

1.4.1 This Contract is the entire contract between the parties regarding the matters addressed in this
Contract. No representations, terms, conditions or warranties not contained in this Contract shall be
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binding on the parties. No agreement or addendum varying, adding to, deleting or terminating this
Contract including this clause shall be effective unless reduced to writing and signed by both parties.

2.4 Ambiguity or discrepancy

242 If compliance with any such instruction shall result in delay to Practical Completion and/or the incurrence of proven
additional cost the Contractor shall be entitled to make a claim in accordance with Clause 10.1 as read with Clause
6.3.

2.5 Assignment

251 Neither the Contractor nor the Employer shall, without the written consent of the other, assign the Contract or any
part thereof, or any obligation under the Contract, or cede any right or benefit thereunder. Such assignment or
cession shall be null and void without the other parties consent.

3.1 Qualifications of the Employer’s Agent

3.1.1 The natural person appointed by the Employer to administer the Contract shall be a registered professional in a
built environment profession that is appropriate to the Scope of Work.

3.2 Functions of the Employer’s Agent
3.2.1 The function of the Employer’'s Agent is to administer the Contract in accordance with the provisions of the Contract.
4.1 Extent of obligations and liability

411 The Contractor shall, save insofar as it is legally or physically impossible, design (to the extent provided in the
Contract Data), execute and complete the Works and obligations remedy any defects therein in accordance with
the provisions of the Contract.

4.1.2  Where the Contract Data provides that part of the Works shall be designed by the Contractor,

4.1.2.1 the relevant part of the Works shall be fit for such purposes for which it is intended as are specified in the
Contract, and

4.1.2.2 the Contractor shall, notwithstanding approval by the Employer's Agent, be liable for any error or
deficiency in any drawing or document supplied by him for that part of the Works, and for any loss or
damage arising out of such error or deficiency.

4.1.2.3 the Contractor shall submit to the Employer's Agent the "as-built" documents and operation and
maintenance manuals in accordance with the Scope of Works and in sufficient detail for the Employer to
operate, maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be
considered to be completed for the purposes of issuing a Certificate of Practical Completion in terms of
Clause 5.14.1 as read with the relevant Contract data until these documents and manuals have been
submitted to the Employer’s Agent.

4.1.4  The Contractor indemnifies the Employer against any liability for any breach of the provisions of Clause 4.1.
4.2 Employer’s Agent's instructions

4.2.3  Should the Contractor fail to proceed with due diligence with any Employer's Agent’s instruction, the Employer’s
Agent may notify the Contractor to proceed within 7 days from receipt of such notice. Without further notice, on
default by the Contractor, the Employer may employ other parties or use its own resources to give effect to such
instruction in addition to any other rights that the Employer may have inter alia in terms of Clause 9.2.1.3.6. The
Employer may recover such costs from the Contractor resulting from same.

4.3 Legal provisions

4.3.3 The Employer and the Contractor shall enter into an agreement required for the construction of the Works in terms
of the provisions of Section 37(2) of the Occupational Health and Safety Act (Act 85 of 1993) and the latest
Construction Regulations promulgated thereunder.

4.12 Contractors Superintendence

4.12.2 The Contractor, or a competent and authorized agent or representative approved in writing by the Employers Agent
(which approval may at any time be withdrawn in writing), hereinafter called the Construction Manager, shall be on
site at all times when work is being performed, or when the Employers Agent shall, with reason, require his
presence. The Construction Manager must be in possession of the following:
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a) NQF level 5 for labour intensive construction methods.
b) Completed at least 5 projects by means of labour-intensive construction.
¢) Minimum ND Civil qualification.

5.3 Commencement of the Works

5.3.1

5.3.3

5.4

543

5.6

5.6.1

5.6.2

5.6.2.1

5.6.2.8
5.6.2.9

5.6.3

5.6.3.1

5.6.3.2

5.6.4

5.6.4.1
5.6.4.2
5.6.4.3
5.6.44

5.6.5

Upon the Employer’'s Agent's instruction the Contractor shall, save as may be otherwise provided in the Contract
or be legally or physically impossible, commence executing the Works. Such instruction shall be subject to the
submission by the Contractor, and approval by the Employer, of documentation required before commencement
with Works execution, as set out in the Contract Data.

If the Employer’s Agent's instruction to commence executing the Works, or to resubmit documentation with reasons
after having found to be unacceptable by the Employer, is not received by the Contractor within 7 days from the
actual date of the submission of all the documentation referred to in Clause 5.3.1, commencement of the Works
shall be taken to be on the expiry of such 7 days. However, deemed commencement of the Works shall not be
construed as approval of the documentation submitted.

Access to Site

If the Contractor suffers delay to Practical Completion and/or incurs proven additional cost from failure of the
Employer to give access to or possession in accordance with the terms of this Clause, the Contractor shall be
entitled to make a claim in accordance with Clause 10.1, for which purpose the time limits of 28 days provided in
Clause 10.1.1.1 shall commence to run only from the time when access to or possession of the Site has actually
been given.

Programme

The Contractor shall deliver to the Employer's Agent as part the documentation required before commencement
with Works execution in accordance with Clause 5.3.1, an initial programme and method statement for carrying out
the Works in order to meet the Due Completion Date.

The initial programme and all subsequent adjusted programmes shall show and, when relevant, describe in method
statements, the entire scope of the Works to be performed including but not limited to:

The Commencement Date, commencement of the Works, Due Completion Date(s) or revisions thereof, and the
planned date(s) of Practical Completion for the Works as a whole or in respect of different portions of the Works.
Health and safety requirements

Critical path including the links between all predecessors and successors for activities on the critical path

The Employer's Agent shall, within 7 days after the Contractor has submitted an initial or adjusted programme,
approve such programme or rejecting same with reasons and instruct the Contractor to amend such programme.
Reasons for rejecting a programme are inter alia that it is not in accordance with the Contract or is not reflecting
the actual progress. The Employer’s Agents failure to approve or reject with reasons the submitted programme,

in the event of the submitted programme being an adjusted programme, shall be considered to be the approved
programme; and

in the event of the submitted programme being an initial programme, shall not be considered to be the approved
programme. However, the Contractor shall have the right to suspend the Works in terms of Clause 5.11.1.3 and if
the Contractor suffers delay to Practical Completion and/or incurs proven additional cost from such suspension,
the Contractor shall be entitled to make a claim in accordance with Clause 10.1.

The programme, method statement and the cash flow forecast shall be subject to updates and review on a monthly
basis. The Contractor shall deliver to the Employer's Agent an adjusted programme reflecting actual progress and
updated dates in accordance with Clause 5.6.2, even though it may reflects that the planned date(s) of Practical
Completion will be later than the corresponding Due Completion Date(s), every month, and in addition;

when instructed by the Employer’s Agent,

when it no longer reflects the actual progress,

when a specific event, circumstance, act or omission may delay the execution of the Works, or

with each extension of time claim

The submission to and approval by the Employer's Agent of any programme, method statement and/or cash flow
forecast or its adjustments, or the delivery of any other relevant particulars, shall not relieve the Contractor of any

of his duties or responsibilities under the Contract.
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5.7 Progress of the Works

5.7.3

5.9

593

The Employer’s Agent may request the Contractor to submit, or the Contractor may submit to the Employer’s Agent,
a revised programme and cost determined in accordance with Clause 6.4 for accelerating the rate of progress to
achieve Practical Completion before the Due Completion Date. If accepted by the Employer, the adjusted Due
Completion Date and the conditions for payment of cost shall be agreed in writing and signed by the parties.

Instructions

The Contractor shall give adequate written notice to the Employer's Agent of any instructions or drawings, which
the Contractor may require for the execution of the Works and the Employer’s Agent shall deliver such instructions
and/or drawings to the Contractor. The notice shall include details of the necessary drawing or instruction, details
of by when it should be issued, and details of the nature and amount of the delay likely to be suffered if it is late.

5.11 Suspension of the Works

5.11.1

The Contractor may, after giving fourteen (14) days written notice to the Employer, with a copy to the Employer’s
Agent, (with specific reference to this Clause) suspend the progress of the Works where the Employer has failed
in terms of Clause 6.10.4 to:

.1.1 Deliver a payment certificate, or

.1.2 Make full payment of the amount certified in the payment certificate without prejudice to the Contractor’s
other rights under this Contract or by law, or

5.11.1.3 Failed to approve an initial programme in terms of Clause 5.6.3.2

5.11
5.11

5.12 Extension of the time for Practical Completion

5.12.1 If circumstances of any kind whatsoever which occurred be such as fairly entitle the Contractor to an extension of
time and will actually delay Practical Completion of the Works beyond the Due Completion Date, the Contractor
shall claim in accordance with Clause 10.1 such extension of time as is appropriate. Such extension of time shall
take into account any special non-working days and all relevant circumstances, including concurrent delays or
savings of time which might apply in respect of such claim and the Due Completion Date will be revised accordingly.

5.12.2.2 No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal climatic
conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds
and extremes of temperature. However, in the event that delays to critical activities exceed the number of working
days listed below cumulatively for the construction period, then abnormal climatic conditions shall be deemed to
exist, and an extension of time may be claimed in accordance with the provisions of Clause 5.12.
The cumulative days for normal climatic conditions must be indicated on the initial programme as a single bar
item/activity and as the immediate predecessor to Practical Completion and on the critical path of the programme.
The normal climatic conditions will be recorded on the specific days, as and when they occur. Should the days
listed below for normal climatic conditions not be used, the days, will become float in terms of Clause 5.6.2 of the
GCC 2015 (3 Edition). The float shall belong to the project and shall only be taken up on prior approval by the
Employers Agent.
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed
for under normal climatic conditions where inclement weather prevents or disrupts critical work.
January 2 days
February 3 days
March 4 days
April 4 days
May 4 days
June 5 days
July 5 days
August 4 days
September 4 days
October 3 days
November 2 days
December 2 days
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence,
which shall be submitted timeously as each day or half-day delay is experienced.
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic
conditions or for any other reason will be entertained.
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5.12.2.5 Any delay, impediment, or prevention caused by or attributable to the Employer, Employer’'s Agent, the Employer’s
personnel or the Employer’s other contractor’s on the Site.

5.12.4 Instead of granting extension of time, if feasible, the Employer’s Agent may request the Contractor to accelerate
the rate of progress to achieve Practical Completion without extension of time and agree the cost for payment of
such acceleration in accordance with Clause 5.7.3.

5.13 Penalties for delay
5.13.2.1 Refer to 1.2.2 Contract specific data.
5.14 Completion

5.14.1 Save as otherwise provided in the Contract, the Contractor shall be entitled to receive a Certificate of Practical
Completion when the Works have reached Practical Completion.

When the Works are about to reach the said stage, the Contractor shall, in writing, request a Certificate of Practical
Completion and the Employer’s Agent shall, within 14 days after receiving such request, either where the Works;

5.14.11 has reached Practical Completion issue a Certificate of Practical Completion to the Contractor and to the
Employer or

5.14.1.2 has not reached Practical Completion, issue a written list to the Contractor defining the incomplete work and
defects to be rectified to achieve Practical Completion.

Should the Employer’s Agent not issue a Certificate of Practical Completion or such a list within the 14 days,
Practical Completion shall be considered to have been achieved on the expiry of the 14 days of the written request
in terms of Clause 5.14.1.

5.14.2 As soon as the work referred to in the list issued in terms of Clause 5.14.1 has been duly completed and defects
that manifested after the list was issued rectified, the Employer’'s Agent shall deliver to the Contractor and to the
Employer a Certificate of Practical Completion together with a further written list setting out the work to be completed
to justify the issuing of a Certificate of Completion.

5.14.6 The Employer need not occupy the Works before the Due Completion Date

5.14.7 If, in terms of the Contract Data stated for Clause 1.1.1.14, different times for achieving Practical Completion are
specified in respect of different portions of the Works, the provisions for the Works as a whole shall apply with
necessary adjustment in respect of such portions.

6.2 Security

6.2.1 The Contractor shall deliver to the Employer, as part of the documentation required before commencement with
Works execution in accordance with Clause 5.3.1, at his cost, the type of security for the due performance of the
Contract, as selected in the Contract Data.

6.2.2 If the Contractor fails to provide or maintain the security as selected in the Contract Data within the time
period stated in Clause 5.3.2 or if the performance guarantee is not in accordance with the relevant pro forma
performance guarantee, the Employer, in his sole discretion, may either

6.2.2.1 Hand over the Site to the Contractor and withhold payment from the Contractor until the amount withheld is equal
to ten per cent (10%) of the Contract Price. Such amount shall be reduced to five per cent (5%) of the Contract
Price when the Employer's Agent has issued a Certificate of Completion [5.14.4] and to zero per cent (0%) in the
Final Payment Certificate [6.10.9] or

6.2.2.2 Terminate this Contract in terms of Clause 5.3.2 as read with Clause 9.2.1.3.2.

6.2.3 If the Contractor is to provide a performance guarantee as security, he shall ensure that it remains valid and
enforceable until the Final Approval Certificate is issued. The performance guarantee shall specify an expiry date,
and if the Contractor has not become entitled to receive the Final Approval Certificate of the Works by the date 28
days prior to the expiry date, the Contractor shall extend the validity of the performance guarantee until such time
that work have been completed and any defects have been remedied.

6.7 Measurement of the Works

6..7.3.1 The Construction Manager identified in terms of Clause 4.12.2 will attend to assist the Employer’s Agent in making
such measurement, or to make such measurement in the presence of the Employer's Agent. Should the
Construction Manager fail to attend, Clause 6.7.4.2 will apply.
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6.8 Adjustment in rates and/or prices

6.8.2

The Contract Price shall not be subject to any contract price adjustment and the rates and prices tendered in the
bill of quantities shall be final and binding throughout the period of the Contract.

Notwithstanding the above, if special materials are specified in the Contract Data then the provisions of Clause
6.8.3 of the General Conditions of Contract shall apply to such special materials.

Furthermore if, as a result of any extension of time granted, the duration of the contract period exceeds one year,
the contract will automatically be subject to contract price adjustment for that period by which the extended
contract period exceeds such one year.

Where applicable, in terms of the foregoing, the value of the certificates issued shall be adjusted in accordance
with the Contract Price Adjustment Schedule with the following values:

The value of “x” is 0,15.

The values of the coefficients are:
a=0,20 b=0,25 c=0,50 d=0,05

The base month is the eleventh month after the Commencement Date of the Contract.

In addition, the Contract Price Adjustment Schedule shall be amended as follows:

“L” is the “Labour Index” and shall be the Consumer Price Index (CPI per Province) for the National Province
wherein the larger part of the Site is located, as published in the Statistical News Release, P0141 Table A of
Statistics South Africa.

“P” is the “Plant Index” and shall be the Producer Price Index for Civil engineering plant as published in the
Statistical News Release P0142.1, Table 12 of Statistics South Africa.

“M” is the “Materials Index” and shall be the Producer Price Index for materials for Building and construction —
Civil engineering as published in the Statistical News Release P0142.1, Table 11 of Statistics South Africa.

“F” is the “Fuel Index” and shall be the Producer Price Index for Diesel at wholesale level — Coast as published
in the Statistical News Release P0142.1, Table 12 of Statistics South Africa.

6.10 Payment

6.10.1

6.10.1.5

6.10.4

Contract

With regard to all amounts that become due to the Contractor in respect of the matters set out in Clauses
6.10.1.1,6.10.1.2,6.10.1.3,6.10.1.4, and 6.10.1.5 below, the Contractor shall deliver to the Employer’'s Agent a
monthly statement for payment of all amounts he considers to be due to him (in such form and on such date as
may be agreed between the Contractor and the Employer’s Agent, or failing agreement, as the Employer’s Agent
may require) and the Employer’s Agent shall, by signed payment certificates issued to the Employer and the
Contractor, certify the amount he considers to be due to the Contractor or the Employer, taking into account the
following:

The value up to the percentage limit stated in the Contract Data of Plant and materials referred to in Clause 6.9.1
not yet built into the Permanent Works. No payment will be made for any Plant and/or materials off site, except if
expressly agreed otherwise;

Provided that the Contractor has produced documentary evidence of ownership of such Plant and/or materials
and has delivered to the Employer an indemnity, approved in writing by the Employer, against any claim to or in
respect of such Plant and/or materials by reason of the Contractor's sequestration or liquidation, or of any defect
in the Contractor's title to the Plant and/or materials.

The Employer's Agent shall deliver to the Employer and the Contractor the payment certificate referred to in
Clause 6.10.1 within 7 days of the receipt by the Employer's Agent of the Contractor's said statement. The
Employer's Agent shall not be relieved from its responsibility to issue a payment certificate whether or not the
Contractor submits the said statement. Any dissatisfaction in respect of such payment certificate shall be dealt
with in terms of Clause 10.2. The Employer or the Contractor, as the case may be, shall pay the amount due to
the other within 28 days of receipt by the Employer and the Contractor of the payment certificate signed by the
Employer's Agent. Payment shall be subject to the Contractor or the Employer, as the case may be, submitting a
tax invoice, if required by law, to the other party for the amount due.
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6.10.8

6.10.9

Within 14 days of the date of the Certificate of Completion, the Contractor shall deliver to the Employer’'s Agent a
completion statement showing the value of work done in respect of which a Certificate of Completion has been
issued and shall supply such further information as the Employer’s Agent may reasonably require. The Contractor
shall not be entitled to any payment in respect of any matter which has not been included in such completion
statement save as provided for in Clauses 5.14, 7.7 and 7.8 in respect of work executed during the Defects
Liability Period and/or Clauses 10.3 to 10.11 in respect of any dispute. The Employer’'s Agent shall deliver to the
Employer and the Contractor the payment certificate in respect of the completion referred to above within 14 days
of the receipt by the Employer’'s Agent of the Contractor's said statement, and the Employer or the Contractor, as
the case may be, shall pay the amount due to the other party within 28 days after receipt by the Employer and
the Contractor of the payment certificate signed by the Employer’s Agent.

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the Contractor shall deliver
to the Employer’'s Agent a final statement claiming final settlement of all moneys due to him (save in respect of
matters in dispute, in terms of Clauses 10.3 to 10.11, and not yet resolved). The Employer’s Agent shall within
14 days issue to the Employer and the Contractor a Final Payment Certificate, the amount of which shall be paid
to the Contractor or the Employer, as the case may be, within 28 days of the date of such certificate, after which
no further payments shall be due to the Contractor (save in respect of matters in dispute, in terms of Clauses
10.3 to 10.11 and not yet resolved).

8.6 Insurances

8.6.1.5

In addition to the insurances required in terms of General Conditions of Contract Clauses 8.6.1.1 to 8.6.1.4 the
following insurance is also required:

(a) Insurance of Construction Equipment (including tools, offices and other temporary structures and contents)
and other things (except those intended for incorporation into the Works) brought onto the site for a sum
sufficient to provide for their replacement.

(b) Insurance in terms of the provisions of the Compensation for Occupational injuries and Diseases Act No.
130 of 1993.

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including
Passenger Liability Indemnity.

(d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other
than the Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation
in the works are adequately insured during manufacture and/or fabrication. In the event of the Employer
having an insurable interest in such works during manufacture or fabrication then such interest shall be
noted by endorsement to the Contractor’s Policies of Insurance.

9.2 Termination by Employer

9.21.3.2

9.2.1.3.6

Has failed, in terms of Clause 5.3.2, to submit documentation in time, or to submit acceptable documentation, or
to maintain and extend the validity of the performance guarantee until the Certificate of Completion; or

Is not executing the Works in accordance with the Contract, or is neglecting or failing to carry out his obligations
under the Contract, inter alia to comply with any instruction under Clause 4.2; or

10.1 Contractor’s Claim

10.1.1

10.1.1.1

1
1
1

The following provisions shall apply to any claim by the Contractor for an extension of time for Practical
Completion of the Works in terms of Clause 5.12, or in terms of any Clause that refers to Clause 10.1 for additional
payment or compensation:

The Contractor shall within 28 days after the commencement of each circumstance, event, act or omission giving
rise to such a claim, deliver to the Employer’s Agent a written claim, referring to this Clause and setting out:

.1 The particulars of the circumstance, event, act or omission giving rise to the claim concerned,

1.1.1
.1.1.1.2 The provisions of the Contract on which he bases the claim
1.1.1

.3 The length of the extension of time, if any, claimed and the basis of the calculation by incorporating the
effects of each circumstance, event, act or omission on the critical path of an Approved
Programme, indicating the delay on Practical Completion, and

10.1.1.1.4 The amount of money claimed and the basis of calculation thereof.

Contract
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10.1.1.2 If, by reason of the nature and circumstances of the claim, the Contractor cannot reasonably comply with all or
any of the provisions of Clause 10.1.1.1.1 to 10.1.1.1.4 to deliver a claim within the said period of 28 days, he
shall:

10.1.1.2.1 within the said period of 28 days issue a further notice referring to the relevant notice in terms of Clause
10.1.2 and confirming his intention to make the claim and comply with such of the requirements of Clause
10.1.1.1.1 to 10.1.1.1.4 as he reasonably can, and

10.1.1.2.2 As soon as practicable, comply with such of the requirements of Clause 10.1.1.1.1 to 10.1.1.1.4 as have
not yet been complied with.

10.1.1.3  If the circumstance, event, act or omission relating to the claim are of an ongoing nature:

10.1.1.3.1 the Contractor shall, within 14 days after the commencement of each circumstance, event, act or omission
giving rise to such a claim, deliver to the Employer’s Agent a written notice of his intention to submit a
claim, referring to this Clause and setting out the particulars of the circumstance, event, act or omission.
Provided that the additional payment or compensation or delay that occurred before 14 days prior the date
on which the notice in terms of this clause was delivered, shall be deemed to be covered by the rates
and/or prices set out in the Pricing Data and the time stated in the Contract Data relating to Clause 5.5.1

10.1.1.3.2 The Contractor shall, in addition to delivering the said further notice within 28 days in terms of Clause
10.1.1.2.1, each month deliver to the Employer’s Agent, in writing, updated particulars required in terms
of Clause 10.1.1.1.1 to 10.1.1.1.4 and, within 28 days after the end of the circumstance, event, act or
omission deliver his final claim.

10.1.2 The Contractor shall issue an early warning notifying to the Employer’'s Agent as soon as he becomes aware of
any circumstance, event, act or omission which could:

10.1.2.1 Increase the Contract Prices,

10.1.2.2 Delay Practical Completion, or

10.1.2.3 Impact on the quality or

10.1.2.4 Impair the performance of the Works in use

10.1.3.6 The Employer, the Employer’s Agent and the Contractor shall not in any proceedings in accordance with Clauses
10.3 to 10.11 be entitled to give or lead evidence of or rely on any fact or circumstance not recorded in terms of
this Clause.

10.1.4 If, in respect of any claim to which this Clause refers, the Contractor fails to deliver his claim within the 28 day
claim period in terms of Clause 10.1.1.1 or does not deliver a further notice within the period of 28 days in terms
of Clause 10.1.1.2.1 or does not deliver his final claim within 28 days after the circumstance, event, act or omission
ceased in terms of Clause 10.1.1.3.2, the Due Completion Date shall not be extended, the Contractor shall not
be entitled to additional payment, and the Employer shall be discharged all liability in connection with the claim.

Provided that failure by the Contractor to give an early warning notice in terms of Clause 10.1.2 which an
experienced Contractor could have given, the claim shall be assessed by the Employer’'s Agent and the ruling in
terms of Clause 10.1.5 shall be taken into account the lack of mitigation measures employed due the lack of such
early warning notice.

10.1.5 Unless otherwise provided in the Contract, the Employer's Agent shall within 28 days after the Contractor has
delivered his claim in terms of Clause 10.1.1, give effect to Clause 3.1.2 and deliver to the Contractor and the
Employer his written and adequately reasoned ruling on the claim referring specifically to this Clause. The amount
thereof, if any, allowed by the Employer’s Agent shall be included to the credit of the Contractor the next payment
certificate. Where the Employer’s Agent fails to make a ruling within such 28 days the claim shall be
deemed to be refused;

Provided that:

10.1.5.1 The said period of 28 days may be extended if so agreed between the Contractor and the Employer’s Agent
prior to the expiry of such 28 days, and

10.1.5.2 Any amount that has been established to the satisfaction of the Employer’s Agent, before his ruling on the
whole claim, shall be included to the credit of the Contractor in the next payment certificate.

10.3.1 Any dispute of whatsoever nature arising out of this Contract concerning any of the rights and/or obligations of
any party thereto, either during the currency of the Contract or after the completion thereof, including any dispute
as to the validity of the Contract, shall be referred to adjudication in terms of Clause 10.5. The Contractor or the
Employer, hereinafter referred to as "the parties", may deliver to the other a written notice, hereinafter referred to
as a “Dispute Notice”, of any dispute arising out of or in connection with the Contract;
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10.10.1  Nothing herein contained shall deprive the Contractor or the Employer of either party’s right to institute immediate
court proceedings in respect of failure by the Employer or the Contractor, as the case may be, to pay the amount
of a payment certificate on its due date, or to pay any amount of retention money on its due date for payment.

10.10.3 The Adjudication Board, arbitrator and the court shall have full power to open up, review and revise any ruling,
decision, order, instruction, certificate or valuation of the Employer's Agent. The Arbitrator and the court shall
have full power to and to reconsider any decision by the Adjudication Board relevant to the matter in dispute, and
neither party shall be limited in such proceedings before such arbitrator or court to the evidence or arguments put
before the Employer’s Agent for the purpose of obtaining his ruling, or the Adjudication Board for the purpose of
obtaining a decision.

1.2.2 CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third Edition,
2015, are applicable to this Contract:

CL No
Defects liability period 1.1.1.13 12 calendar months
3 months — inclusive of the 14 day period
referred to in Clause 5.3.2 and inclusive
Time for achieving practical completion 1.1.1.14 of non-working days referred to in Clause
5.8.1, but exclusive of special non-
working days.
Name of Employer 1.1.1.15 Langeberg Municipality
Name of Employers Agent 11.1.16 | Project Management Unit, Langeberg
Municipality
Address, telephone and fax number of Employers Agent 1.2.1.2 52 Kerk Street, Robertson,
28 Main Road, Ashton, (tel) 023 615
Address, telephone and fax number of Employer 1.2.1.2 8000, (fax) 023 615 1563
The Pricing Strategy 1.1.1.26 Re-measurement Contract
Health and Safety Plan 531 Within 14 days after Commencement
Date
- Within 14 days after Commencement
Initial programme 5.3.1
Date
The agreement in terms of the provisions of Section 37(2)
of the Occupational Health and Safety Act (no. 85 of 1993) 531 Within 14 days after Commencement
and the Construction Regulations Promulgated there " Date
under must be signed
Time within which Performance Guarantee (Security) 531 Within 14 days after Commencement
must be provided e Date
Time within which Insurance must be provided 5.3.1 \E/)V:t:n 14 days after Commencement
Letter of Good Standing from the Compensation 531 Within 14 days after Commencement
Commissioner " Date
Time to supmlt documentation before commencement of 532 14 days
the Works is
The special non-working days are:
(1) All gazetted public holidays falling
outside the year end break.
(2) The year end break commencing as
published by SAFCEC
Non-working days 5.8.1 ) .
The following conditions apply:
a) No work allowed after 18:00 on
weekdays.
b) Working times for Saturdays are
08:00 - 14:00.
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c) No work allowed on Sundays, Public
Holidays and year end break as
published by SAFCEC.
d) Approval for work outside of normal
working hours to be obtained from
Employer.
Penalty for the transgression of above
conditions is R 5 000/transgression.
The SAFCEC published industry
Special non-working hours/days 5.8.1 shutdown period in December and
January. All statutory holidays.
Amount of penalty for delay 5.131 R 5 000 per day
All payment items in the bill of quantities
The requirements for achieving Practical Completions are | 5.14.1 must be incorporated into the Works or as
determined by the Employer’s Agent.
Late.n_t defect period beyond the date of final Approval 516.3 10 Years
Certificate
Performance guarantee of 10% of the
, ) Contract Sum plus
Th h t 2.1
e Security provided by the Contractor 6 Retention of 10% of the value of the
Works
The percentage allowance on the net cost of materials o
: ; 6.5.1.23 | 5%
actually used in the completed works is
80% of value of materials on site or value
of the MOS Guarantee submitted and
approved, whichever is the lesser
. e amount.
Percentage advance on materials not yet built into the
. 6.10.1.5
Permanent Works is
Proof of payment for material must be
submitted (before the MOS will be
certified) of alternative a MOS guarantee
may be provided (at the Contractors cost).
Limit of retention money 6.10.3 Ten percent (10%) of the contract sum
The vglue of Plgnt anq materials supplled by the Employer 8.6.1.1.2 | Not Required
to be included in the insurance sum is
The amount to cover professmqal fees for the repairing 86.11.3 | 15% of the Contract Sum
damage and loss to be included in the Insurance sum
R 10 000 000-00 for any single claim and
S . o . the number of claims to be unlimited
Limit of indemnity or liability insurance required 8.6.1.3 during the construction defects liability
period
Dispute resolution 10.51 Ad Hoc Adjudication
The _numper of Adjudication Board Members to be 1053 One
appointed is
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LANGEBERG MUNICIPALITY

TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C1.2 Contract Data (Part 2)

Data provided by the Contractor
The name of the Contractor is

The address of the Contractor is

Physical : .. Postal :
Address Address
Telephone : .o Fax:
email ©

CONTRACTOR’S ANNUAL HOLIDAY PERIODS DURING CONSTRUCTION PERIOD

Year 1 contractor’s annual | Start date

holiday period

End date
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C1.3 Form of Performance Guarantee

PERFORMANCE GUARANTEE

For use with the Conditions of Contract as described in C1.2: Contract Data Part 1: Contract Data provided by the Employer
GUARANTOR DETAILS AND DEFINITIONS

BLC U= Tr= 10 (o] g d =T 1o S O PO PP PP TP PP TOUPRPOP

B 01 o= L= To (o[ =TT S PO PRSP OUPRO
"Employer" means: The Langeberg Municipality, DIRECTORATE.

B 07Ty =T (o Tl 1 T=T= o O PP ST P PP OP P PPROPRON
"Employer’s Agent" means: Project Management Unit, Langeberg Municipality .............ccccoeiiiiiiii e
“Works” means: “44/2025”: UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
"Site" means: The site as defined in the Contract Data.

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions
to the Contract as may be agreed in writing between the parties.

"Contract Sum" means: The accepted amount inclusive of tax Of R..........cooiiiiiiiiiii e
LN Lo 1] ) AT TR o] (o [ OO PPROP SRR PUPRR
"Guaranteed Sum" means: The maximum aggregate amount Of R............oooiiiiiiiii e
AIMOUNT N WOIAS: ..ttt e e e st e e et et e e s e e e e san et e e e s ee e e e s e e e e e eaEe e e e easne e e s amneeeeasneeeeanneeesnnneeeannneenann
"Expiry Date" means: The date of issue by the Employer’'s Agent of the Certificate of Completion of the Works.
CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE
1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and
up to and including the Expiry Date or the date of payment in full of the Guaranteed Sum, whichever occurs first. The
Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of
Completion of the Works has been issued.
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3.1

3.2

4.1

4.2

43

5.1

5.2

5.3

10.

11.

12.

The Guarantor hereby acknowledges that:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not
be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a
suretyship;

its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer
the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by
the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract and
failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make
payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy to
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and
the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract
of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is called up
in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the
Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall
not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's
bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until
the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first
written demand to the Guarantor.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no
claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it
has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.
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13.  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms
of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate's Court
of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim
may exceed the jurisdiction of the Magistrate's Court.

(CTUET = gl CoT =T (o =1 (o] VA (1 SRR
(07 T =T 1 Y PO PP VPP PUPRPOP
(TN =gl Col SR T (o] g =1 (o] VA ) I PO PP PP PRSP PUPRPOP
(07 T =T 1 Y PO PP P PP PP PUPRPOP
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ANNEXURE
LIST OF APPROVED FINANCIAL INSTITUTIONS

The following financial institutions are currently (as at 18 October 2016) approved for issue of contract guarantees to the
LANGEBERG Municipality:

National Banks:

ABSA Bank Ltd.
FirstRand Bank Ltd.
Investec Bank Ltd.
Nedbank Ltd.

Standard Bank of SA Ltd.

International Banks (with branches in SA):
Barclays Bank plc.

Citibank n.a.

Credit Agricole Corporate and Investment Bank
HSBC Bank plc.

JP Morgan Chase Bank

Societe Generale

Standard Chartered Bank

Insurance companies:

ABSA Insurance

Coface s.a.

Compass Insurance Co.
Constantia Insurance Co.

Credit Guarantee Insurance Co.
Guardrisk Insurance Co.

Hollard Insurance Company Ltd.
Infiniti Insurance Limited
Lombard Insurance

New National Assurance Co.
Regent Insurance Co.

Renasa Insurance Company Ltd.
Santam Limited

Zurich Insurance Co.
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C1.4 Form of Advance Payment Guarantee

ADVANCE PAYMENT GUARANTEE

For use with the Conditions of Contract as described in C1.2: Contract Data Part 1: Contract Data provided by the Employer
GUARANTOR DETAILS AND DEFINITIONS

BLC U= Tr= 10 (o] g d =T 1o S O PO PP PP TP PP TOUPRPOP

B 01 o= L= To (o[ =TT S PO PRSP OUPRO
"Employer" means: The Langeberg Municipality, DIRECTORATE.

B 07Ty =T (o Tl 1 T=T= o O PP ST P PP OP P PPROPRON
"Employer’s Agent" means: Project Management Unit, Langeberg Municipality .............cceeeiiiiiiiiii e
“Works” means: TENDER NO. 44/2025 - UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU
TRANSFER STATIONS

"Site" means: The site as defined in the Contract Data.

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions
to the Contract as may be agreed in writing between the parties.

"Plant and materials" means: The Plant and materials stored at places other than the Site, or in respect of which an advance
payment prior to manufacture is required, which the Employer has agreed may be subject to advance payment, such Plant
and materials being listed in the Schedule of Plant and materials.

“Schedule of Plant and materials” means: A list of Plant and materials which shows the value thereof to be included in the
Guaranteed Advance Payment Sum.

"Guaranteed Advance Payment Sum" means: The maximum aggregate amount of R..........cccoooiiiiiiiiiini i
F N Lo UL a1 T TR o] o L3 P EUPR ST

"Expiry Date" means: The date of the payment certificate wherein the Plant and materials have been certified by the
Employer’'s Agent as having been built into the Permanent Works.

CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates and Final Payment Certificate.

ADVANCE PAYMENT GUARANTEE

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Advance Payment Sum.

2. The Guarantor's period of liability shall be from and including the date of issue of this Advance Payment Guarantee

and up to and including the Expiry Date or the date of payment in full of the Guaranteed Advanced Payment Sum,
whichever occurs first.
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3.1

3.2

4.1

4.2

4.3

5.1

5.2

5.3

10.

11.

12.

The Guarantor hereby acknowledges that:

any reference in this Advance Payment Guarantee to the Contract is made for the purpose of convenience and shall
not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create
a suretyship;

its obligation under this Advance Payment Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer
the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by
the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract and
failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make
payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy to
the Contractor stating that a period of seven (7) calendar days has elapsed since the first written demand in terms of
4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract
of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Advance Payment Sum or the full outstanding balance upon receipt of a first written demand from the
Employer to the Guarantor at the Guarantor's physical address calling up this Advance Payment Guarantee, such
demand stating that:

the Contract has been terminated due to the Contractor's default and that this Advance Payment Guarantee is called
up in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the
Advance Payment Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall
not exceed the Guarantor's maximum liability in terms of 1.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first
written demand to the Guarantor.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Advance Payment
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.

This Advance Payment Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after
no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after
it has expired.

This Advance Payment Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.
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13.  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms
of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate's Court
of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim
may exceed the jurisdiction of the Magistrate's Court.
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Schedule of Plant and materials

For use with Advance Payment Guarantees on contracts using the General Conditions of Contract for Construction Works, Third Edition, 2015.

Employer The Langeberg Municipality, DIRECTORATE
(0] 3] (7= e (] N
Works Contract NO. @nd Title. ...

Payment Certificate No. .............

Advance payment is requested in respect of the following items of Plant and materials, which have been manufactured and are stored at places other than the Site, or in respect of
which a deposit with order is required from the Contractor by a manufacturer/supplier:

Bill of Description of Plant and materials Deposit Place of storage (or manufacture, if Unit Quantity Unit price Total Price
Quantities with order deposit with order is required) R c R c
item no. required
(Y/N)
Total Value of Plant and materials to be included in Guaranteed Advance Payment Sum R
Signed @t ... onthe ..o dayof................. 20........
for the Contractor As witness

Approved by Employer's Agent
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C1.5 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE LANGEBERG MUNICIPALITY (HEREINAFTER CALLED
THE “EMPLOYER”) AND

(Contractor/Mandatary/Company/CC Name)
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS AMENDED.
L, et et eeeeeeeeeeeeeeaees e et e ee e e e e e eaaeea , representing

.................................................................................................................................................. , as an employer
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all
construction equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/\WWe are insured with an approved
licensed compensation insurer.

COID ACT Registration NUMDET: ... ... e ettt ettt e e et et e e et et e e e e ene e eneen

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well as
the Council’'s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as
reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupational health and safety
agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the Occupational Health and Safety Specifications contained in this tender
and undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan submitted and approved
in terms thereof.

Signed at ......ooeiiiii ONthe..viiie e, day Of e 20.......

Witness Mandatary

Signed at ......cocviiiieii e onthe ..o, day Of e 20.......

Witness for and on behalf of LANGEBERG Municipality
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C1.6 Insurance Broker’s Warranty

Pro Forma

Letterhead of Contractor’s Insurance Broker

Logo

Date

LANGEBERG MUNICIPALITY
Municipal Manager

PRIVATE BAG X2

ASHTON

6715

TEL: 023 615 8000

Dear Sir
CONTRACT NO.: 44/2025

CONTRACT TITLE: UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

NAME OF CONTRACTOR:

I, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned contract
have been issued and/or in the case of blanket/umbrella policies, have been endorsed to reflect the interests of the
LANGEBERG MUNICIPALITY with regard to the abovementioned contract, and that all the insurances and endorsements,
etc., are all in accordance with the requirements of the contract.

| furthermore confirm that all premiums in the above regard have been paid.

Yours faithfully

Signed:

For:
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Part C2: Pricing Data

PART C2: PRICING DATA ...ccoeiiiiiitetettetteetteeteeieeseesssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssnes

Cc2.1 PRICING ASSUMPTIONS ... cetteeteuiutteeteeseeanrreeeeeseseansrereeeeesasnnraneeeeesesannraneeeeesesannsaneeeeesesannrnrareeesssannnnaneeesssannnnnnnenes
C2.2 BILLS OF QUANTITIES -.uvtteeeeeeeauuunreeeeeseaaaunerereeesssesnsreneeeeesasannreneeeeesesnssaneeeeesesannsaneeeeesesannnnnaneeesesannnnaneeesesanannneneees
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C2.1  Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document, which it will
be assumed in the contract, that the tenderer has taken into account when developing his prices.

1.

—— —~
O T QO
-~

The method of measurement published by the South African Bureau of Standards in clause 8 of the Standardised
Specifications for Civil Engineering Construction is applicable, subject to the variations and amendments contained
in the section “Applicable SANS 1200 standardised specifications”.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the Standardised
Specifications. Clause 8 of each Standardised Specification, read together with the relevant clauses of the Scope of
Work, set out what ancillary or associated activities are included in the rates for the operations specified. Should any
requirements of the measurement and payment clause of the applicable Standardised Specification, or the Scope of
Work, conflict with the terms of the Schedule, the requirements of the Standardised Specification or Scope of Work,
as applicable, shall prevail.

The measurement and payment clauses in a specification in which further information regarding the scheduled items
is given, are referenced under “Item” (pay items) in the Bills of Quantities. The referenced clauses are not necessarily
the only sources of information in respect of scheduled items. Further information and specifications may be found
elsewhere in the contract documents. Standardised Specifications are identified by the digits which follow SANS in
the SANS 1200 series of specifications, e.g. G for SANS 1200 G.

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for
waste.

The quantities set out in the Bills of Quantities are the estimated quantities of the Contract Works, but the Contractor
will be required to undertake whatever quantities may be directed by the Employer's Agent from time to time. The
Contract Price for the completed contract shall be computed from the actual quantities of work done, valued at the
relevant unit rates and prices.

The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work described
under the several items. Such prices and rates shall cover all costs and expenses that may be required in and for
the execution of the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth
or implied in the documents on which the tender is based, as well as overhead charges and profit. Reasonable prices
shall be inserted as these will be used as a basis for assessment of payment for additional work that may have to be
carried out.

A price or rate should be entered against each item in the Bills of Quantities, whether the quantities are stated or not.
An item against which no rate is/are entered, or if anything other than a rate or a nil rate (for example, a zero,
a dash or the word “included” or abbreviations thereof) is entered against an item, it will also be regarded
as a nil rate having been entered against that item, i.e. that there is no charge for that item. The Tenderer may
be requested to clarify nil rates, or items regarded as having nil rates; and the Employer may also perform a risk
analysis with regard to the reasonableness of such rates.

Except where rates only are required, insert all amounts to be included in the total tendered price in the "Amount"
column and show the corresponding total tendered price.

The Tenderer shall fill in rates for all items where the words “rate only” appear in the “Total” column. “Rate Only”
items have been included where:

an alternative item or material is contemplated:

variations of specified components in the make-up of a pay item may be expected; and

no work under the item is foreseen at the tender stage but the possibility that such work may be required is not
excluded.
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10.

11.

12.

13.

14.

15.

16.

17.

For “Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply in the event of
work under this item being required. The Tenderer shall however note that in terms of the Tender Data the Tenderer
may be asked to reconsider any such rates which the Purchaser may regard as unbalanced.

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment for the work
done under such items will be made in accordance with the Contract Specifications. The Purchaser reserves the
right, during the execution of the works, to adjust the stated amounts upwards or downwards according to the work
actually done under the item, or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstance whatsoever delete or amend any of the sums inserted in the “Amount”
column of the Bill of Quantities and in the Summary of the Bill of Quantities unless ordered or authorized in writing
by the Purchaser before closure of tenders. Unauthorized changes made by the Tenderer to provisional items in the
Bill of Quantities, or to the stated provisional percentages and sums in the Summary of the Bill of Quantities, will not
be tolerated.

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be corrected by the
Purchaser’s Agent at the tender evaluation stage, as set out in the Condition of Tender and the Tender Data

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The correct
figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled by the Tenderer.

The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be used in
these Bills of Quantities are as follows:

mm = millimetre h = hour

m = metre kg = kilogram

km = kilometre t = ton (1000 kg)
m2 = square metre No. = number
m2.pass =  square metre-pass sum = lump sum

ha = hectare MN = meganewton
m3 = cubic metre MN.m = meganewton-metre
m3.km = cubic metre-kilometre P C sum = Prime Cost sum
I = litre Prov sum = Provisional sum
ki = kilolitre % = per cent

MPa =  megapascal kW = kilowatt

Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded up/down to the
nearest whole cent.

The Tenderer is referred to C.2.24 in Part T1.2 Tender Data regarding the pricing of Deviations and/or Qualifications.
All descriptions or clauses where trade names or proprietary products are specified, are deemed to include the phrase
“or equal approved”

Tenderers are referred to Clause 6.8.2 in Part C1.2 Contract Data regarding contract price adjustment.

The following bills in Part C2.2 Bills of Quantities are deemed applicable to the following categories for the purposes of

Contract Price Adjustment:

NO. | BILL CPA CATEGORY
1. NONE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C2.2 Bills of Quantities

Bid specifications may not make any reference to any particular trademark, name, patent, design, type, specific origin or
producer, unless there is no other sufficiently precise or intelligible way of describing the characteristics of the work, in which
case such reference must be accompanied by the words “or equivalent”.

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS
TO ANY PARTICULAR TRADEMARK, NAME, PATENT, DESIGN, TYPE,
SPECIFIC ORIGIN OR PRODUCER, SUCH REFERENCE SHALL BE
DEEMED TO BE ACCOMPANIED BY THE WORDS ‘OR EQUIVALENT”
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

BILL OF QUANTITIES
ILEOM PS |PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
d SANS CONTRACTOR'S ESTABLISHMENT ON SITE
1200 A AND GENERAL OBLIGATIONS
.1 Contractor's Contractual Requirements and
General obligations
1141 PSA 8.3.1 Fixed obligations L/Sum 1
1.1.2 PSA 8.4.1 Time-related obligations month 3
1.1.3 8.4.3 Supervision for Duration of Construction month 3
1.2 OHSA Compliance
1.21 Principal Agent OHSA compliance
8.4.5 a) Cost of Principal Agent OHSA compliance Prov 1l R20000.00f R 20 000.00
12141 Sum
b) Charge required by Contractor on item a) % R20 000.00
1212 above
1.2.2 Appointment of Client Agent OHSA
8.45 a) Cost of appointing Client Agent OHSA Prov 1l R20000.00f R 20 000.00
1221 Sum
8.4.5 b) Charge required by Contractor on item a) % R20 000.00
1222 above
.3 8.5 SUMS STATED PROVISIONALLY BY
ENGINEER
1.3.1 PSA 8.5 c) Material testing by commercial laboratories Prov 1.00( R 10000.00 10 000.00
if required by the Engineer Sum
1.3.2 PSA 8.5 d) Overhead, charges and profit on item above % 10 000
.4 PSA [87 DAYWORKS
1441 PSA LABOUR
14.1.1 PSA 8.7 a) Unskilled labour hr 10.00 Rate Only
14.1.2 PSA 8.7 b) Semi skilled labour hr 10.00 Rate Only
1413 PSA 8.7 c) Skilled labour hr 10.00 Rate Only
14.2 PSA PLANT
1421 PSA 8.7 d) Excavators ........cccoccvvicnnicininenns hr 5.00 Rate Only
1422 PSA 8.7 €) Graders .....cocoveereeeeesiessens hr 5.00 Rate Only
1423 PSA 8.7 f) Front-end loaders .........ccccouvevrcunnns hr 5.00 Rate Only
1424 PSA 8.7 g) ROIIErs ..o hr 5.00 Rate Only
1425 PSA 8.7 h) Pneumatic tyre rollers ...........ccco..... hr 5.00 Rate Only
1426 PSA 8.7 i) Trucks (5mM3) .o hr 5.00 Rate Only
TOTAL CARRIED FORWARD
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

ILEOM PS PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
TOTAL BROUGHT FORWARD
1427 |PsA [B7 §) Water TrUCK ...oeeeeeeeeeeeeeeeeesessssn he [ 5.00 Rate Only
1428 |PsA [B7 k) Plate COMPACtON ... he [ 5.00 Rate Only
.5 PSA 8.8.4.2 TEMPORARY WORKS
151 Excavation by hand in all material to expose me 5.00

existing services

15.2 PSA 8.8.7 Dealing with water
15.2.1 a) Dealing with subsurface water Sum 1
1522 b) Dealing with surface water Sum 1
153 PS A 8.9 Wayleaves Sum 1
154 PSA [8.12 Project Nameboard Sum 1

TOTAL CARRIED FORWARD TO SUMMARY (SECTION 1)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

ROBERTSON
IT,\I%M PS PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
2 SANS 1200 (SITE CLEARANCE
C

2.1 CLEAR SITE
211 PSC 8.2.11 Dismantle and remove and stockpile of existing m? 155,00

paving (including unlimited free-haul)
21.2 PSC 8.2.12 Dismantle and remove and stockpile of existing m 80,00

kerbing (including unlimited free-haul)
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 2)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

ROBERTSON
IL%M PS PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
3 SANS  |MASS EARTHWORKS
1200 D

3.1 Excavations
3.1.1 PSD 8.3.2 a) Excavate in all material and stockpile for m? 150

backfill around structures or dispose, as orderd:
3.1.2 PSD 8.3.2 a) Excavate in all material and stockpile for reuse m? 85

of roads material
3.1.3 8.3.9 Extra-over for Importing from stockpile for backfill m? 20

or for fill material againts structure and

compacting in maximum layers of 200mm to a

density of 98% MOD AASTHO

TOTAL CARRIED FORWARD TO SUMMARY (SECTION 3)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

ROBERTSON
ILEOM PS PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
4 PAVEMENT LAYERS GRAVEL MATERIAL
41 SANS Treatment of Roadbed
1200 DM

411 8.3.3 3) Road-bed preparation and compaction of m? 24

material layer of 150mm Compact to 100 % MOD

AASHTO (sand)

Construct selected Pavement layers from gravel

obtained from stockpile:
412 8.3.5 Gravel selected layer, G7 quality material m? 84
4.2 SANS BASE

1200 MF

Pavement layers obtained from commercial

sources, including haul :
421 PSME [8.3.3 Compact material to 95% of modified AASHTO m? 84

density, 150mm thick G5 quality material
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 4)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

ROBERTSON
lLEOM PS |PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
[5 SANS CONCRETE KERBING
1200 MK
Supply and Install precast concrete kerbing
5.1 a) Type MK2 Kerb
5.1.1 PS MK 8.2.1 i) 1000 mm units m 5
512 PS MK 8.2.1 ii) 300 mm units m 2
5.2 b) Type E3 Kerb
5.2.1 PS MK [8.2.1 i) 1000 mm units m 110
5.3 Inlet, outlet, transition and similar structures
5.3.1 8.2.6.2 Construct 2m long, 25Mpa cast-in-situ kerbing No 1
transition sections between transitioning kerbs
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 5)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

ROBERTSON
IT'\IEOM PS PAY_?/IEN DESCRIPTION UNIT QTY RATE AMOUNT R
SANS
6 1200 MJ CONCRETE BLOCK PAVING
6.1 Concrete block paving:
6.1.1 PSMJ |8.2.2 (c) Class 40/2.6 (old Class 35MPa), 80mm m? 900
concrete interlocking pavers with a 20mm crusher
dust blinding layer (all included)
6.1.2 PSMJ |8.2.2 Construction of soldier course with Class 40/2.6 m 515
(old Class 35MPa), 80mm concrete interlocking
pavers with a 20mm crusher dust blinding layer
(all included)
6.1.3 Cutting unit to fit soldier course edge restraints m 515
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 6)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

ROBERTSON
lT’\‘%M PS PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
SANS CONCRETE
1200 G
71 SANS 8.2 FORMWORK:
1200 GA
7.1.1 8.2.1 400mm wide to free edge of slab m 70,00
71.2 25mm x 25mm chamfer to free edge m 100,00
7.2 REINFORCEMENT:
7.21 SANS 8.4.2 Supply Sika Fibre240, or similar/equivalent kg 120,00
1200 GA macropropylene fibres to be mixed in to the
concrete at 4kg/m®
722 PSGA [8.3.1.1 Supply Y16 x 1000mm hot-dipped galvanized kg 100,00
dowels
7.2.3 PSGA |8.3.1.2 Install dowels into existing and new concrete slabs item 60,00
7.3 CONCRETE:
SANS 8.4.3 Strength Concrete, grade 30Mpa/20mm
1200 GA
7.31 To 250mm concrete slabs mé 30,00
7.3.2 8.4.4 Power float finish with the addition of Abecron or m? 95,00
similar approved non-metallic surface hardener
7.3.3 Cure concrete with Sika Antisol-15 or similar m? 95,00
approved applied at 0,3/m? or at manufacturer's
recommended application rate.
734 PSGA [85 Expansion joints installed to joining concrete slab m 35,00
faces.
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 7)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

BILL OF QUANTITIES
MONTAGU
IT,\I%M PS PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
8 SANS 1200 (SITE CLEARANCE
C

8.1 CLEAR SITE
8.1.1 PSC 3.1 Dismantle and remove and stockpile of existing m? 275,00

paving (including unlimited free-haul)
8.1.2 PSC 8.2.12 Dismantle and remove and stockpile of existing m 10,00

kerbing (including unlimited free-haul)
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 8)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

MONTAGU
ILEOM PS PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
fo SANS  |MASS EARTHWORKS
1200 D
9.1 Excavations
9.1.1 PSD 8.3.2 a) Excavate in all material and stockpile for m? 20
backfill around structures or dispose, as orderd:
9.1.2 8.3.9 Extra-over for Importing from stockpile for backfill m? 20
or for fill material againts structure and
compacting in maximum layers of 200mm to a
density of 98% MOD AASTHO
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 9)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

MONTAGU
ILEOM PS PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
[0 PAVEMENT LAYERS GRAVEL MATERIAL
10.1 SANS Treatment of Roadbed
1200 DM

10.1.1 8.3.3 Road-bed preparation and compaction of material m? 45

layer of 150mm Compact to 100 % MOD

AASHTO (sand)

Construct selected Pavement layers from gravel

obtained from stockpile:
10.1.2 8.3.5 Gravel selected layer, G7 quality material m? 20
10.2 SANS BASE

1200 MF

Pavement layers obtained from commercial

sources, including haul :
10.2.1 PSME |[8.3.3 Compact material to 95% of modified AASHTO m? 15

density, 150mm thick G5 quality material
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 10)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

MONTAGU
ILEOM PS |PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R
1 SANS CONCRETE KERBING
1200 MK

Supply and Install precast concrete kerbing
111 a) Type MK2 Kerb
11.1.1 PS MK [8.2.1 i) 1000 mm units m 1
1112 |[PSMK [8.21 ii) 300 mm units m 1
11.2 b) Type E3 Kerb
11.21 PS MK (8.2.1 i) 1000 mm units m 10
11.3 Inlet, outlet, transition and similar structures
11.3.1 8.2.6.2 Construct 2m long, 25Mpa cast-in-situ kerbing No 1

transition sections between transitioning kerbs
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 11)
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TENDER 44/2025 UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
BILL OF QUANTITIES

MONTAGU
ILEOM PS PAY?"EN DESCRIPTION UNIT QTY RATE AMOUNT R
SANS
12 1200 MJ CONCRETE BLOCK PAVING
121 Concrete block paving:
1211 PSMJ |8.22 Class 40/2.6 (old Class 35MPa), 80mm concrete m? 275
interlocking pavers with a 20mm crusher dust
blinding layer (all included)
1212 [PSMJ |8.2.2 Construction of soldier course with Class 40/2.6 m 110
(old Class 35MPa), 80mm concrete interlocking
pavers with a 20mm crusher dust blinding layer
(all included)
12.1.3 Cutting unit to fit soldier course edge restraints m 110
TOTAL CARRIED FORWARD TO SUMMARY (SECTION 12)
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LANGEBERG MUNICIPALITY

TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

SUMMARY OF SECTIONS
TENDERED
SECTION DESCRIPTION AMOUNT
1 P&G R -
ROBERTSON:
2 SITE CLEARANCE R -
3 EARTHWORKS R -
4 LAYERWORKS R -
5 KERBING R -
6 INTERLOCKING CONCRETE PAVING R -
7 CONCRETE R -
MONTAGU:
8 SITE CLEARANCE R -
9 EARTHWORKS R -
10 LAYERWORKS R -
11 KERBING R -
12 INTERLOCKING CONCRETE PAVING R -
TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES R -
TOTAL OF CONTINGENCIES 10% | R -
Allow the sum of 10% (ten percent) of the above Sub Total for
contingencies to be spent as the Langeberg Municipality may direct and to
be deducted in whole or in part if not required.
NET AMOUNT (EXCLUDING VAT) R -
ADD 15% VAT 15% | R -
AMOUNT (INCLUDING VAT) R -

Contract
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I/We, the undersigned, do hereby declare that these are the properly priced Bill / Schedules of Quantities forming part of
this Contract Document containing Pages in consecutive order upon which my/our Tender for

Contract No.: 44/2025 —- UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
has been based.

My/our total Contract Price for these work and above items (Total) is (in words):

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE

DECLARATION (In respect of completeness of Tender)

Langeberg Municipality
28 Main Street,
Ashton

I/we, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming Part C2.2 of this
Contract Document containing 159 pages plus 14 BOQ plus the Health and Safety document pages in consecutive order
upon which my/our tender for TENDER NO. 44/2025 — UPGRADING OF HARD SURFACES, ROBERTSON AND
MONTAGU TRANSFER STATIONS has been based. If I/we have submitted a printed version of the Bills of Quantities,
I/we warrant that no amendments have been made to it from the original, other than amendments issued in any Addenda in
terms of Clause C.3.2 in Part T1.2 Tender Data.

SIGNED ON BEHALF OF TENDERER:

NAME, SURNAME & POSITION

DATE
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Part C3: Scope of Work

PART C3: SCOPE OF WORK ...cceuuerreeniereenneereensierennseersnsseessnnsessssssesssnssesssnssssssnssssssnssssssnssssssnssssssnssssssnssesssnssssssnnssses 123
Cc3.1 DESCRIPTION OF THE WORKS «.eieieieieieieieieieieieieieieieiesesesesesesesesesesesesesesesesssesesesesesesesssesssssesssssesssssssesssesesesessseseseneens 124
C3.2 ENGINEERING / DESIGN ..uvveiiuveeeteeeeteeeeseeenteeeesesesseeensesensseensesessseensesessseensssensssensesensssensesensesensesensesensesensessnsesensesenses 129
C3.3 P ROCUREMENT .1t titttieeettee ettt e ettt e e ettt e ettt e eesta e eeaaaaesannesssnnassannasstnsesasnnnessnnnssssnnsessnnneessnnesessnnsesssneeessnneesnnnnnes 130
C3.4 CONSTRUCTION ..etttttueeeeeeeeeressnseeeseeersneaeseessessssneaesessssssssnnsesessssssssnnsesessssssssneseesssssssnnsesessssssssnneesessssssnsnesessessssnnnnns 131
C3.5 IVIANAGEMENT ..ttt tettieeettteeeetteeeeta e e ettt eeeataeeessaneesaanneessnnsesssnnessnnnesstnsesssnnnessnnnsessnnsesssnneessnneesssnnsesssneeessnneessnnnees 168

Status

Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Standardised
Specification, particular specification or any drawings, the order of precedence, unless otherwise specified, is:

. Scope of Work (Parts C3.1, C3.4 and C3.5)

. Particular Specifications
. SANS Standardised Specifications
. Drawings
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C3.1 Description of the Works

CONTENTS

3.1.1 EMPLOYER’S OBJECTIVES

3.1.2  OVERVIEW OF THE WORKS

3.1.3  EXTENT OF THE WORKS

3.1.4  LOCATION OF THE WORKS

3.1.5 TEMPORARY WORKS

3.1.6 CONSTRUCTION TIME PERIOD

7 CONTRACTOR’S CAMP SITE, POWER SUPPLY AND SERVICES
.8  CONSTRUCTION IN CONFINED AREAS

9 WATER FOR CONSTRUCTION PURPOSES

.10 FEATURES REQUIRING SPECIAL ATTENTION

3.1.11  ENVIRONMENTAL REQUIREMENTS

3.1.12 MONTHLY STATEMENT AND PAYMENT CERTIFICATE
3.1.13 LIMITED FUNDS

3.1.1 EMPLOYER’S OBJECTIVES
The Employer's objective at the Robertson facility is to repair the underlying structural deficiencies beneath the paved

surface at the container loading areas of the public solid waste facility. The Employer’s objective at the Montagu Facility is
to have the existing pavers removed, repair underlying structural deficiencies and repave the area.

The first site is located outside Robertson approximately 1.6km towards Mc Gregor.
Coordinates: 33°49'15"S 19°52'16"E
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The second site is located outside Montagu approximately 1.25km towards Barrydale.

Coordintes: 33°47'34"S 20°08"1 1“ X

The scope of works includes the removal of existing paving, which will be carefully placed in storage, as well as the removal
and disposal of kerbing and retaining blocks. Unsuitable material will be excavated, removed, and stockpiled as necessary.
Backfilling will be carried out using stockpiled materials, followed by compaction in layers to ensure a stable foundation. The
project will also involve the construction of new layerworks, kerbing, and paving.

The description of the project contained in the Scope of Work is merely an outline of the Contract Works and shall not limit
the work to be carried out by the Contractor under this Contract. Details of some of the major items are given in this section
and approximate detailed quantities for each type of work to be carried out in accordance with the Contract Documents are
included in the Bill of Quantities.

3.1.2 OVERVIEW OF THE WORKS
3.1.2.1 General Description

Work items under this tender shall include any one or more of the following:
i)  Establishment on site
i)  Site Clearance
i) Earthworks (Roads and Subgrade)
iv) Gabions and Pitching
v) Roads
vi) Subbase and Base
vii) Kerbing and Channeling
viii) Segmented paving
ix) Concrete Works

3.1.2.2 Work Areas

The location of the works envisaged for the Project will be shown on the drawings bound into C5 of the Project document.
3.1.2.3 Boundaries of the site

The site will be confined to the areas of construction, including the site camp of the contractor.

3.1.2.3 Occupation of the site

Access to the site of the works will be given to the Contractor on the Commencement Date.

3.1.3  EXTENT OF THE WORKS

The work that is to be carried out under the contract is as provided for in the schedule of quantities. However, if during the
course of construction conditions are found to differ from those anticipated, the Engineer reserves the right to modify the
scope of the work to suit the prevailing conditions and circumstances. Variations introduced in this manner will be measured

and paid for at the rates tendered for appropriate items listed elsewhere in the schedule of quantities or in the absence of
such rates, as extra work.
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3.1.5 TEMPORARY WORKS
The provision of temporary access to the different sites, temporary shoring, formwork, etc.
3.1.6 CONSTRUCTION TIME PERIOD

The time period specified for completion by the Engineer, as stated in the Contract Data in terms of Clause 1.1.1.14 of the
Conditions of Contract, is determined by the contractor and should be inclusive of all special non-working days and year
end break (builder's holidays). The Contractor shall plan and programme his construction sequence for completion within
the time period specified.

3.1.6.1 Construction work programme

The Contractor shall take note of various factors contained in the specifications, which will have a significant influence on
the compilation of the construction work programme. Prominent items are those which might require a lead time for ordering
the equipment or which might entail a special manufacturing period.

The Contractor shall take the above into consideration when drawing up his programme and no claims will be entertained
in this regard.

3.1.7 CONTRACTOR'’'S CAMP SITE, POWER SUPPLY AND OTHER SERVICES

The Contractor will be permitted to use the area on or near the site for the establishment of a camp site and office
accommodation for his construction personnel. The choice of all sites for the establishment of camps is subject to the
approval of the Engineer.

The Contractor shall, however, make his own arrangements concerning the provision of water, electricity and other
services for the campsite and office facilities. All Municipal rates shall apply.

No direct payment will be made for the provision of electrical and other services. The cost thereof shall be deemed to be
included in the rates and amounts tendered for the various items of work for which these services are required.

3.1.8  CONSTRUCTION IN CONFINED AREAS

It will be necessary for the Contractor to work within confined and restricted areas. The method of construction in these
confined areas largely depends on the contractor’s constructional plant.

Regardless, measurement and payment will be in accordance with the specified cross-sections and dimensions only,
irrespective of the method used for achieving these cross-sections and dimensions. It is deemed that the rates tendered in
the Pricing Schedule / Priced Bill / Schedule of Quantities include full compensation for all special equipment and
construction methods and for all difficulties encountered when working in confined areas and narrow widths, and at or around
obstructions. No additional payment will be made nor will any claim for payment be considered for work done in
such confined areas, despite indications to the contrary in the Standard Specifications.

The environment needs to be respected during the construction stage. The footprint must be discussed before the start of
construction and no construction or movement of vehicles should take place outside these allocated areas.

3.1.9 WATER FOR CONSTRUCTION PURPOSES

The Contractor must make adequate provision in his tender for all negotiations and procurement of water for construction
activities and all related costs will be deemed to be included in his tendered rates.
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3.1.10 FEATURES REQUIRING SPECIAL ATTENTION
3.1.10.1 Existing Services

Any work requiring the excavation of existing road pavements, sidewalks and verges will require the necessary wayleaves
be obtained from the relevant service authorities (including DFA, Neotel, Telkom, Electrical Department / Eskom, Roads &
Stormwater Department, Waterworks Department and Drainage & Sewerage Department etc).

Prior to commencing work, the Contractor shall confer with all Authorities and Departments concerned and obtain the
necessary wayleaves for both overhead and underground services affected by the Works and shall satisfy himself that he
has obtained all the relevant information required to complete the Contract. The Contractor will be liable for obtaining all the
necessary wayleaves and work permits from the relevant service authorities prior to the commencement of work within the
road reserve.

The Contractor shall carry out the works with the minimum interference to existing services, and it shall be clearly understood
that obtaining the necessary wayleaves, will be at his own cost. The cost of repairing any damage to services, due to
miscalculations or negligence on the part of the Contractor or his failure to carry out the duties set out in this Clause, shall
be borne by the Contractor.

The Contractor shall comply with the requirements of the Project Specifications in Part B of C3.4.

The contractor needs to walk through the erf with the owner or authorised person, take photographs of the condition before
work. Upon completion, the erven need to be handed back to the owner or authorised person in a similar or better state.

3.1.10.2 Health and Safety Plan

Prior to commencing work, the Contractor shall submit a Health and Safety Plan, compiled in accordance with the Health
and Safety Specifications in Part C of the Works Specifications to the Engineer for approval. The Contractor may not
commence construction without the Engineer’s approval of the Health and Safety Plan.

3.1.10.3 Standard of Materials, Workmanship, Testing and Performance

The attention of Tenderers is particularly drawn to the high standard of materials, workmanship, testing and performance
applicable to his Contract as a whole and he shall convey this requirement to his proposed Sub-Contractors.

The Contractor will carry out control testing of materials and workmanship as required in terms of the specifications. Where
necessary, the Engineer may carry out acceptance control testing. The Employer will not pay claims or grant extension of
time for delays to the works resulting from the awaiting of test results. Testing as required by the Engineer will be effected
as promptly as possible, but it is in the Contractors own interest to submit material samples and other components of
workmanship for testing in good time to assist in avoiding or minimising delays.

3.1.10.4 Weatherproof Protection for Workers

All staff required to continue working during rain shall be provided with oilskins and rubber knee boots, or other approved
protective clothing and footwear.

3.1.10.5 Night Work and Work on Public Holidays

Where the Contractor requires staff to work overtime, he shall make the necessary arrangements with the Engineer and
obtain written approval from the Engineer. The Contractor shall bear the cost of his overtime work.

The following conditions apply:

a) No work allowed after 18:00 on weekdays.

b) Working times for Saturdays are 08:00 - 14:00.

c) No work allowed on Sundays, Public Holidays and year end break as published by SAFCEC.
d) Approval for work outside of normal working hours to be obtained from Employer.

Penalty for the transgression of above conditions is R5 000 per transgression.
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3.1.11 ENVIRONMENTAL REQUIREMENTS
The Contractor shall take particular note of the environmental requirements contained in the Works Specifications.

The Contractor shall take every precaution to avoid damage to vegetation within that area which falls outside the designated
work area is indicated on the drawings. Any damage caused is to be repaired at the Contractor’s expense.

Storage and stockpiling of materials will not be permitted without the written consent of the Engineer. Excess material from
excavations and waste material shall be spoiled off site at suitable locations.

3.1.12 MONTHLY STATEMENTS AND PAYMENT CERTIFICATES

The statement to be submitted by the Contractor in terms of Clause 6.10 of the Conditions of Contract shall be prepared by
the Contractor at his own cost, strictly in accordance with the standard payment certificate prescribed by the Engineer, in
digital electronic computer format.

For the purposes of the Engineer’s payment certificate, the Contractor shall subsequently be responsible, at his own cost,
for making such adjustments to his statement as may be required by the Engineer for the purposes of accurately reflecting
the actual quantities and amounts which the Engineer deems to be due and payable to the Contractor in the payment
certificate.

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the Engineer within three
(3) normal workings days from the date on which the Engineer communicated to the Contractor the adjustments required.

Any delay by the Contractor in making the said adjustments and submitting to the Engineer the requisite copies of the
adjusted statement for the purposes of the Engineer’s payment certificate will be added to the times allowed to the Engineer
in terms of Subclause 6.10.4 of the Conditions of Contract to submit the signed payment certificate to the Employer and the
Contractor. Any such delay will also be added to the period in which the Employer is required to make payment to the
Contractor.

3.1.13 LIMITED FUNDS

Limited funds are available for this project and certain portions of the works as detailed in the scope of works may be omitted
depending on the tendered rates and tender amounts received. The Employer reserves the right to amend, limit or omit
certain portions / parts of the works without thereby invalidating the contract.

The Contractor shall take cognisance of these additional requirements in the finalisation of his tendered rates and
programme of work. No claims will be considered on account of these restrictions.
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3.21 DRAWINGS

The drawings listed below are attached in order to give an overview of the project. Additional construction drawings will, in
terms of the General Conditions of Contract, be issued to the Contractor by the Engineer/Employer on the commencement
date and from time to time as required.

The Works shall be carried out in accordance with the drawings listed in C5 of the tender documents and included in
Volume 4 : Drawings and form part of the contract documents.

The reduced drawings that form part of the tender documents shall be used for tender purposes only.

The Contractor will be supplied with 3 unreduced paper prints of each of the drawings required for construction. These
copies are issued free of charge and the Contractor shall make any additional copies he may require at his own cost.

Only figured dimensions shall be used and drawings shall not be scaled unless otherwise instructed.

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or relocated during the
contract. The position of pipe bends, junction boxes, duct ends and all other underground infrastructure shall be given by
either co-ordinates, or stake value and offset. Where necessary, levels shall also be given. A marked-up set of drawings
shall also be kept and updated by the Contractor. This information shall be supplied to the Engineer’'s Representative on a
regular basis.

All information in the possession of the Contractor, which the Engineer requires to complete his record drawings shall be
supplied to the Engineer’s Representative before a certificate of completion will be issued.

The drawings prepared by the Employer for the permanent Works are listed. The Employer reserves the right to issue
amended and/or additional drawings during the contract.

3.22 DESIGN PROCEDURES

The only design responsibility assigned to the Contractor under this contract is for the design work related temporary works
and support of excavations. There is no requirement to submit these designs to the Employer or the Employer’s agent for
approval. Temporary works will however be inspected by the appointed Occupation Health and Safety Client Agent to
ensure compliance with recognized industry norms and standards.

It is assumed that all temporary works designed and constructed by the Contractor has been designed and supervised by a
competent person with the necessary qualifications and experience. It is also assumed the Contractor has the necessary
indemnity insurance in place to cover for any liability that may occur as a result of the failure of such temporary works.
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UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS
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3.3.2 SUB-CONTRACTING

3.3.1. TARGETED CONSTRUCTION PROCUREMENT

3.3.1.1 Objective
The Employer promotes the principles of Targeted Construction Procurement. In terms of Employer’'s current
procurement policy this project provides for the following objectives to be actively pursued:
- the provision of opportunities for Small, Medium and Micro- Business Enterprises (SMMEs).
- the provision of work opportunities for local labour.

3.3.1.2 Contract requirements
For this contract, no set minimum contract participation goals will be applied but it is recommended that the
Contractor make use of local labour where possible.

3.3.1.3 Labour workforce
On this contract, it is the intention that work is provided during the execution of the works for targeted labour residing
in the target area (Ward 1,2,3, Robertson) as defined and which would normally be the local or nearest
communities. Labourers of the local or nearest communities required by the contractor shall be targeted, recruited
and employed for work.

3.3.2. SUBCONTRACTING

3.3.21 General
The Contractor may subcontract portions of the Works included in the Contract. Clause 4.4 of the General
Conditions of Contract makes provision for subcontracting.
Subcontract work provides opportunities for small or specialist businesses.
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3.41. TRADE NAMES OR PROPRIETARY PRODUCTS

Bid specifications may not make any reference to any particular trademark, name, patent, design, type, specific origin or
producer, unless there is no other sufficiently precise or intelligible way of describing the characteristics of the work, in which
case such reference must be accompanied by the words “or equivalent”.

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS TO ANY PARTICULAR TRADEMARK,
NAME, PATENT, DESIGN, TYPE, SPECIFIC ORIGIN OR PRODUCER, SUCH REFERENCE SHALL BE DEEMED TO BE
ACCOMPANIED BY THE WORDS ‘OR EQUIVALENT”

3.4.2 APPLICABLE STANDARDISED SPECIFICATIONS

SANS 1200A 1986 General

SANS 1200AB 1986 Engineer’s Office
SANS 1200C 1982 Site Clearance
SANS 1200D 1990 Earthworks

SANS 1200DM 1981 Earthworks (Road and Subgrade)
SANS 1200DK 1996 Gabions and Pitching
SANS 1200G 1982 Concrete (structural)
SANS 1200GA 1982 Concrete (Small works)
SANS 1200 GE 1984 Precast concrete

SANS 1200LE 1982 Stormwater Drainage
SANS 1200M 1996 Roads (General)

SANS 1200ME 1981 Subbase

SANS 1200MF 1981 Base

SANS 1200MK 1983 Kerbing and Channelling
SANS 1200MJ 1984 Segmented Paving

All work carried out, as well as equipment supplied, must fully meet and be in compliance with the requirements of the
Occupational Health and Safety Act (Act 85 of 1993) and the Construction Regulations (2014) issued in terms of Section 43
of the Act.

In addition, the latest revisions of the following statutory regulations, laws and obligations as pertaining specifically to any
and all electrical work applicable to this specific project are applicable:

e The regulations of the local Supply Authority

e The regulations of the Client, being either Governmental, Municipal, Parastatal or Private

e Local fire regulations
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e SANS 10400-A: 2010 — The application of the national building regulations, Part A: General principles and

requirements

All references to “SABS” specifications shall be read as “SANS” in light of the recent changes by the South African Bureau
of Standards. Where a SANS Standard does not exist or if not applicable, the relevant IEC or BS Standard shall be
applicable. All applicable electrical instrumentation must be IP68.

a) The term project specifications appearing in any of the SANS 1200 standardised specifications must be replaced with
the terms scope of work.

b) Departures from and/or additions to specifications listed above are in shown in accordance with the numbering system
of the standardised or particular specification. Each clause with the prefix PS shall refer to the congruent clause in the
appropriate section of the standardised or particular specification. Such clause shall either substitute, or supplement, or
amend the clause with the same number. Where there is no such congruent clause in the standardised or particular
specification, the PS clause shall be a new clause in the project specification. Any clause that is referred to in the
standardised specification will also include the appropriate project specification and shall adhere to the following:

(i) In the event of any discrepancy between the project specifications and a part of the standard specifications, the
schedule of quantities, or the drawings, the project specifications shall take precedence.

(i) The standard specifications, which form part of this contract, may cover items not applicable to this particular
contract and should be clarified with the Engineer if discrepancies are obvious.

In certain clauses the standard specifications allow a choice to be specified in the project specifications between alternative
materials or methods of construction and for additional requirements to be specified to suit a particular contract. Details of
such alternatives or additional requirements applicable to this contract are contained in this part of the project specifications.
It also contains some additional specifications required for this particular contract.

3.4.3 PARTICULAR/PROJECT SPECIFIC SPECIFICATIONS

In certain instances, the Standard Specifications listed in 3.4.1 above allow a choice to be specified in the Scope of Work
between alternative materials or methods of construction. Allowance is also made for additional requirements to be specified
to suit each particular contract. Details of such alternatives of additions are contained in this part of the Scope of Works. In
addition, it contains some supplementary specifications required for this particular contract. Subclauses referred to are those
in the relevant Standardised Specification.

The number of each clause and each payment item in this part of the project specifications consists of the prefix PS followed
by a number corresponding to the number of the relevant clause or payment item in the standard specifications. The number
of a new clause or a payment item which does not form part of a clause or a payment item in the standard specifications and
which is included here, is also prefixed by PS followed by a new number. The new numbers follow on the last clause or item
number used in the relevant section of the standard specifications.
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SANS 1200 A : GENERAL

A3 MATERIALS

PSA3.1 QUALITY

Substitute the second sentence of the first paragraph of A 3.1 with the following:

All materials shall bear the official mark of the appropriate standard and marking must be permanent. Markings must include
the following information: batch, class and date of manufacture and may not be older than 1 year.

Substitute the second paragraph with the following:

Samples on which laboratory testing is required, shall be delivered free of charge to an approved laboratory, which is capable
to carry out the necessary tests. The Contractor is responsible for the cost of all testing to ascertain that the materials do
comply with the specified minimum requirements of the relative materials and no additional payment will be made for such
testing.

The Contractor shall inform the Engineer of any control testing to be done at least 48 hours before such tests are required
and must allow in his program for the time necessary for the tests and the processing of the results thereof.

PSA3.3 STORAGE OF MATERIALS

Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared areas on the Site. Grass
or vegetation shall not be allowed to grow long in the storage areas and the material shall be kept free of dust and mud, and
be protected from stormwater. Pipes shall be handled and stacked in accordance with the manufacturer's recommendations,
special care being taken to avoid stacking to excessive heights and placing over hard objects. PVC pipes shall be protected
from direct sunlight by suitable covers.

Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the time it leaves the place of
manufacture until it is required for use on the Site. Bags of cement which show any degree of hydration and setting, shall be
removed from the Site of the Works and replaced at the Contractor's own expense.

PSA34 HANDLING OF MATERIALS
Materials should be handled with proper care at all times. Under no circumstances may materials be dropped from vehicles.

The Engineer shall have authority to forbid the transporting or handling of materials in a manner which, in his opinion, could
cause damage.

PSA4.1 SILENCING OF CONSTRUCTION EQUIPEMENT
Substitute A4.1 with the following:

The Contractors attention is drawn to the applicable regulations pertaining to noise and hearing conservation, framed under
the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) as amended.

The Contractor shall at all times and at his own cost, be responsible for implementing all necessary steps to ensure full
compliance with such regulations, including but not restricted to the provision and use of suitable and effective silencing
devices for pneumatic tools and other plant which would otherwise cause a noise level in excess of that specified in the said
regulations.

Where appropriate, the Contractor shall further, by means of temporary barriers, effectively isolate the source of such noise
in order to comply with the said regulations.

PSA4.2 CONTRACTOR'’S OFFICES, STORES AND SERVICES
Add the following paragraph before the existing first paragraph in A4.2:
The Contractors buildings, sheds and other facilities erected or utilised on the Site for purposes of the Contract shall be

fenced off and shall contain all offices, stores, workshops, testing laboratories, toilet facilities, etc. as may be required by the
Contractor. The facilities shall always be kept in a neat and orderly condition.

No personnel may reside on the Site. Only night-watchmen may be on the Site after hours.”
Delete “and first-aid services” in the second paragraph of A4.2 and add the following:

The Contractor shall provide on the Site and in close proximity to the actual locations where the work is being executed, one
toilet per 10 workmen, which toilets shall be effectively screened from public view and their use enforced. Such toilets shall
be relocated from time to time as the location of the work being executed changes, so as to ensure that easy access to the
toilets is maintained.
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PSA43 SITE SECURITY

The area to be used by the Contractor, for the execution of the works, may be subject to a security risk. The Contractor must
assess the potential risks and make his own provision for additional protection.

No separate payment will be made for these additional security measures, and the cost thereof will be deemed to be included
in the rates tendered for items PS A 8.3 and PS A 8.4. These rates shall also include additional insurance if required.

A5 CONSTRUCTION

A 51 SURVEY

PSA5.1.1 Setting Out of the Works

Substitute the first sentence in A 5.1.1 with the following:

Setting out of the works is the sole responsibility of the Contractor and shall be done from bench marks as indicated on the
drawings. The Contractor shall, within two (2) weeks after the site has been handed over to him, ascertain himself of the
correctness of all pegs and benchmarks. Any discrepancy shall immediately be reported in writing to the Engineer. Any
costs or subsequent costs arising from discrepancies that had not been reported to the Engineer within the aforementioned
period, shall be the sole responsibility of the Contractor.

PSA51.2 Preservation and Replacement of Survey Beacons and Pegs Subject to the Land Survey Act

Delete the words “in the vicinity of boundaries” in the second sentence of A 5.1.2 and replace the words “under the direction
of” in the same sentence with “in consultation and liaison with”.

Add the following after the second sentence of A 5.1.2:

The Contractor and the Engineer shall record on the said list, their concurrence or disagreement (as the case may be)
regarding the completeness and accuracy of the details recorded therein.

Substitute the third sentence of A 5.1.2 with the following:

“At the completion of the Contract, the Contractor shall expose all pegs that were listed at the commencement of the
construction as being in order and the Contractor shall arrange with a registered Land Surveyor for the checking of the
positions of all such pegs and the replacement of those that the Land Surveyors check reveals have become disturbed or
damaged. The Contractor shall, as precedent to the issue of the Certificate of Completion, provide to the Engineer, a
certificate from the registered land surveyor, certifying that all pegs listed at the commencement of construction in accordance
with the provision of this clause, have been checked and that those found to have been disturbed, damaged or destroyed
have been replaced in their correct positions, all in accordance with the provisions of the said Act.

The costs of all checking, replacement and certification as aforesaid shall be entirely for the Contractors account. This, with
the provision always that the Contractor shall not be held liable for the cost of replacement of pegs which:

(a) cannot reasonably be re-established in their original positions by reason of the finished dimensions of the
permanent works, and

(b) The Contractor can prove beyond reasonable doubt to the satisfaction of the Engineer, were disturbed,
damaged or destroyed by others beyond his control.”

PSA5.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS
Add the following to A 5.2:

The area of construction work must, as far as possible, be confined to the shoulders of the road. The contractor shall at all
times have in place, sufficient advanced warning signs and markings. All excavations must be marked with drums, reflective
tape and warning signs to the satisfaction of the Engineer.

All Road Traffic Signs (permanent signs and temporary signs) shall comply with the requirements of the “South African
Development Community Road Traffic Signs Manual” and shall be approved by the Engineer before construction
commences.

PSAS5.3 PROTECTION OF EXISTING STRUCTURES

Substitute “Machinery and Occupational Safety Act, 1983 (Act No 6 of 1983)” with “Occupational Health and Safety Act, 1993
(Act No 85 of 1993), as amended,” and insert “as amended” after “(Act No. 27 of 1956)”:
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PSA54 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES
Substitute A 5.4 with the following:
PSA54.1 Location of existing services

Before commencing with any work in an area, the Contractor shall ascertain the presence and actual position of all services
which can reasonably be expected by a competent contractor to be present on, under, over or within the Site.

All services indicated on all wayleaves (obtained by Contractor, the RE to oversee the process and must be informed at all
times of the progress by the Contractor), additional scanning as allowed for and pointed out on site by the local authority will
be opened up and surveyed (level, invert, diameter and coordinates). These services include sewer, water, stormwater,
electrical ducts, telecommunications ducts etc. These services will be reported to the Engineer 5 working days before these
services will delay the Contractor.

The Contractor must therefore open all existing services and report them to the Engineer, 5 working days before the Practical
Completion date and/or the Due Completion date, is affected. No claim will be considered for any delays if the Contractor
did not follow protocol. This protocol must be clearly indicated on the initial and all adjusted construction programmes together
with the time required by the Contractor to open all existing services. The Contractor must allow for at least 10 working days
to open and expose the existing services. Any financial and time implications due to failure to timeously report to the Engineer
will be for the Contractors account. Therefore, the protocol that must be indicated on the programme is as follows:

SEQUENCE OF PROTOCOL OF EXISTING SERVICES
1 2 3
Open and Locating Report All existing services to the | Time before Practical Completion date
Existing Services Engineer and/or Completion date is affected
At Least 10 working days 1 working day 5 working days

The 5 working days, as per sequence number 3, is identified as float in terms of Clause 5.6.2.4 of the GCC 2015 (3™ Edition)
and may only be used on prior approval by the Engineer. These 5 days must be programmed as a single bar item/activity,
in the initial programme and subsequent adjusted programmes, as the immediate predecessor to normal climatic conditions
and on the critical path of the programme.

Without in any way limiting his liability in terms of the Conditions of Contract in relation to damage to property and interference
with services, the Contractor shall obtain the most up-to-date plans as are available, showing the positions of services existing
in the area where he intends to work. Neither the Employer nor the Engineer offers any warranty as to the accuracy or
completeness of such plans and because services can often not be reliably located from plans, the Contractor shall ascertain
the actual location of services depicted on such plans by means of careful inspection of the Site.

Thereafter, the Contractor shall, by the use of appropriate methodologies, carefully expose the services at such positions as
are agreed to by the Engineer, for the purposes of verifying the exact location and position of the services. Where the
exposure of existing services involves excavation to expose underground services, the further requirements of subclauses
4.4 and 5.12.2 of SANS 1200 D (as amended) shall apply.

All services, the positions of which have been determined as aforesaid at the critical points, shall henceforth be designated
as ‘know services’ and their positions shall be indicated by the Contractor on a separate set of drawings, a copy of which
shall be furnished to the Engineer without delay and within the time period stated above.

As soon as any service which has not been identified and located as described above is encountered on, under, over or
within the site, it shall henceforth be deemed to be a known service and the aforesaid provisions pertaining to locating,
verifying and recording its position on the balance of the site shall apply. The Contractor shall notify the Engineer immediately
when any such service is encountered or discovered on the Site.

Whilst he is in possession of the Site, the Contractor shall be liable for all loss of or damage as may occur to

(a) known services, anywhere along the entire lengths of their routes, as may reasonably be deduced from the

actual locations at which their positions were verified as aforesaid, due cognizance being taken of such

deviations in line and level which may reasonably be anticipated, and
(b) any other service which ought reasonably to have been a known service in accordance with the provisions of
this clause,
The Contractor shall also be liable for consequential damage in regard to (a) and (b), whether caused directly by the
Contractors operations or by the lack of proper protection.

No separate payment will be made to the Contractor in respect of this costs of providing, holding available on the Site and
utilising the said detecting and testing equipment, nor for any costs incurred in preparing and submitting to the Engineer the
Drawings as aforesaid. These costs shall be deemed included in the Contractors other tendered rates and prices included in
the Contract.
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Payment to the Contractor in respect of exposing services at the positions agreed by the Engineer and as described above
will be made under the payment items (if any) as may be provided for in the respective sections of the specifications pertaining
to the type of work involved.

PSA54.2 Protection during construction

The Contractor shall take all reasonable precautions and arrange its operations in such a manner as to prevent damage
occurring to all known services during the period which the Contractor has occupation and/or possession of the Site.

Services left exposed shall be suitably protected from damage and in such a manner as will eliminate any danger arising
therefrom to the public and/or workmen, all in accordance with the requirements of the prevailing legislation and related
regulations.

Unless otherwise instructed by the Engineer, no services shall be left exposed after its exact position has been determined
and all excavations carried out for the purpose of exposing underground services shall be promptly backfilled and compacted.
In roadways, the requirements of subclause 5.9 of SANS 1200 DB should be observed. In other areas compaction is to be to
90% modified AASHTO density.

PSA543 Alterations and repairs to existing services

Unless the contrary is clearly in the Contract or ordered by the Engineer, the Contractor shall not carry out alterations to
existing services. When any such alteration become necessary, the Contractor shall promptly inform the Engineer, who will
either make arrangements for such work to be executed by the owner of the services, or instruct the Contractor to make such
arrangements himself.

Should damage occur to any existing services, the Contractor shall immediately inform the Engineer and the relevant
authorities should be repaired by the applicable authority and not by the Contractor. In urgent cases, the Contractor shall
take appropriate steps to minimise damage to and interruption of the service. No repairs of telecommunication cables or
electric power lines and cables shall be attempted by the Contractor.

The contractor shall allow for the time and cost thereof to drain and refill existing water supply/reticulation pipelines for
purpose of connecting onto the existing pipelines.

The contractor shall be billed for the time spent by the Client to make alterations and/or repairs on existing infrastructure and
the Contractor shall make provision for this in his tender rates.

A list of important telephone numbers for use when services are damage will be provided at the commencement of the
contract.”

PS A5.6 POLLUTION

The Contractor’s attention is drawn specifically to dust disturbance (See PS D 5.1.4.1).
PSAS5.7 SAFETY
Substitute A 5.7 with the following:

Pursuant to be provisions of the Conditions of Contract, and without in any way limiting the Contractors obligations thereunder,
the Contractor shall at his own expense (except only where specific provision (if any) is made in the Contract for the
reimbursement to the Contractor in respect of particular items), provide the following:

a) Provide to its Employees on the site of works, all safety materials, clothing and equipment necessary to
ensure full compliance with the provisions of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

as amended (hereinafter referred to as the Act) at all times, and shall institute appropriate and effective measures to

ensure the proper usage of such safety materials, clothing and equipment at all times;

b) Provide, install and maintain all barricades, safety signage and other measures to ensure the safety of workmen and

all persons in, on and around the site, as well as the general public;

c) Implement on the site of the works, such procedures and systems and keep all records as may be required to
ensure compliance with the requirements of the Act at all times;
d) Implement all necessary measures so as to ensure compliance with the Act by all subcontractors engaged by

the Contractor and their employees engaged on the works;

e) Full compliance with all other requirements pertaining to safety as may be specified in the Contract.

The Employer and the Engineer shall be entitled, although not obliged, to make such inspections on the site as they shall
deem appropriate, for the purpose of verifying the Contractors compliance with the requirements of the Act. For this purpose,
the Contractor shall grant full access to the site of all parts of the site and shall co-operate fully in such inspections and shall
make available for inspection all such documents and records as the Employers and/or Engineers representative may
reasonably require.
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Where any such investigation reveal, or where it comes to the Engineers attention that the Contractor is in any way in breach
of the requirements of the Act or is failing to comply with the provisions of this clause, the Engineer shall, in accordance with
the provisions of Clause 5.11 (GCC 2015), be entitled to suspend progress on the works or any part thereof until such time
as the Contractor has demonstrated to the satisfaction of the Engineer, that such breach has been rectified.

The Contractor shall have no grounds for a claim against the Employer for extension of time and/or additional costs if the
progress on the works or any part thereof is suspended by the Engineer in terms of this clause, and the Contractor shall
remain fully liable in respect of the payment of penalties for late completion in accordance with the provisions of Clause 5.13
(GCC 2015) should the Contractor fail to complete the Works on or before the specified due completion date in consequence
of the suspension.

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this clause shall constitute grounds
for the Engineer to act in terms of Clause 9.2.1.3.5 (GCC 2015) and for the Employer to cancel the Contract in accordance
with the further provisions of the said Clause 9.2 (GCC 2015).

PSAS5.9 SITE MEETINGS

The Contractor or his authorised agent will be required to attend regular site meetings, which shall normally be held once a
month on dates and at times determined by the Engineer, but in any case whenever reasonably required by the Engineer.
Unless otherwise indicated in the Contract or instructed by the Engineer, such meetings shall be held at the Contractors
offices on the site. At such monthly meetings, matters such as general progress on the works , quality of work, problems,
claims, payments, and safety shall be discussed, but not matters concerning the day-to-day running of the Contract.”

A6 TOLERANCES
PSA6.4 USE OF TOLERANCES

No guarantee is given that the full specified tolerances will be available independently of each other and the Contractor is
cautioned that the liberal or full use of any one or more of the tolerances may deprive him of the full or any use of tolerances
relating to other aspects of the work.

Except where the contrary is specified, or when clearly not applicable, all quantities for measurement and payment shall be
determined from the ‘authorised’ dimensions. These are specified dimensions or those shown on the Drawings or, if changed,
as finally prescribed by the Engineer, without any allowance for the payment will be based on the ‘authorised’ dimensions.

If the work is constructed in accordance with the ‘authorised’ dimensions plus or minus the tolerance allowed, the calculation
of quantities will be based on the ‘authorised’ dimensions, regardless of the actual dimensions to which the work has been
constructed.

When the work is not constructed in accordance with the ‘authorised’ dimensions plus or minus the tolerances allowed, the
Engineer may nevertheless, at his sole discretion, accept the work for payment. In such cases no payment shall be made for
quantities of work or material in excess of those calculated for the ‘authorised’ dimensions, and where the actual dimensions
are less than the ‘authorised’ dimensions minus the tolerance allowed, quantities for payment shall be calculated based on
the actual dimensions as constructed.”

A7 TESTING

A 7.1 PRINCIPELS

PSA7.1.1 Checking

Substitute the last sentence in A 7.1.1 with the following:

The Contractor shall obtain the services of an independent testing laboratory at his own expense to carry out such checks as
are prescribed in the various standardised specifications.

PSA71.2 Standard of Finished Work not to Specification

Insert the words “or checks by an approved laboratory” after the words “Where the Engineer’s checks” in the first sentence
of A7.1.2.

PSA7.2 APPROVED LABORATORIES
Substitute A 7.2 with the following:

“Unless otherwise specified in the relevant specifications or elsewhere in the Project Specification, the following shall be
deemed to be approved laboratories in which design work, or testing required in terms of a specification for the purposes of
acceptance by the Engineer of the quality of materials used and/or workmanship achieved, may be carried out:

a) Any testing laboratory certified by the South African National Accreditation System (SANAS) in respect of the

nature and type of testing to be undertaken for the purposes of the Contract;

b) Any testing laboratory owned, managed or operated by the Employer or the Engineer;
c) Any testing laboratory established and operated on the Site by or on behalf of the Employer or the  Engineer.
d) Any other laboratory that the Engineer approves in his absolute discretion.”
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PSA74 STATISTICAL ANALYSIS OF CONTROL TESTS
Substitute A 7.4 with the following:

Test results shall not be evaluated by statistical methods. All results shall comply with the specified minimum requirements
of the materials concerned.

A8 MEASUREMENT AND PAYMENT

A 81 MEASUREMENT

PS A 8.1.1 Method of Measurement, All Sections of the Schedule
Delete the words “and South West Africa”.

A 8.1.2 Preliminary and General Items or Section

PS A8.1.21 Contents

Substitute the last sentence of A 8.1.2.1 b) with the following:

Separate items will be scheduled to cover the fixed, value-related and time-related components of the Contractors preliminary
and general costs.

PSA8.1.22 Tendered Sums

Substitute the A 8.1.2.2 with the following:

Except only where specific provision is made in the Specifications and/or the Schedule of Quantities for separate

compensation for any of these items, the Contractors tendered sums under item PS A 8.3 and PS A 8.4 shall collectively
cover all charges for:

o risks, costs and obligations in terms of the Conditions of Contract, the General Conditions of Contract 2015 (GCC
2015), the Special Conditions of Contract (SCoC) and of this standardized specification;

. head-office and site overheads and supervision;

. profit and financing costs;

. expenses of a general nature not specifically related to any item or items of the permanent or temporary work;

. All Construction Equipment (as per Clause 1.1.1.6 of the GCC 2015, 3™ Edition), required for the execution of the
Contract.

. providing such facilities on site as may be required by the Contractor for the proper performance of the Contract and

for its personnel, including, but without limitation, providing offices, storage facilities, workshops, ablutions, services

such as water, electricity, sewage and rubbish disposal, access roads and all other facilities required, as well as for

the maintenance and removal on completion of works of these facilities and cleaning-up of the site of the Contractors

establishment and reinstatement to not less than its original condition, and

o providing the facilities for the Engineer and his staff as specified in the Contract and their removal from the site

on completion of the Contract.
. site security described in PS A 4.3

A 8.2 PAYMENT
PS A8.2.1 Fixed-charge and Value-related Items
Substitute A 8.2.1 with the following:

Payment of fixed charges in respect of item 8.3.1 will be made as follows:

Eighty per cent (80%) of the sum tendered will be paid when the facilities have been provided and approved. The remaining
twenty per cent (20%) will be paid when the works have been completed, the facilities have been removed and the site of the
Contractors establishment has been cleared and cleaned to the satisfaction of the Engineer.

No adjustment will be made to the sums tendered in respect of item 8.3.1 should the value of the works finally executed or
the time for completion vary in any way from that specified in the tender.
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PS A 8.2.2 Time-related Items

Substitute A 8.2.2 with the following:

Subject to the provisions of PS A 8.2.3 and PS A 8.2.4, payment under item PS A 8.4.1 (time-related item) will be made
monthly in equal amounts, calculated by dividing the sum tendered for the item by the tendered Contract period in months,
provided always that the total of the monthly amounts so paid for the items is not out of proportion to the value of the progress
of the Works as a whole.

PSA83 SCHEDULED FIXED-CHARGE AND VALUE-RELATED ITEMS

Substitute A 8.3 with following:

PS A8.3.1 Fixed Preliminary and General Charges ...............ccccooiiiiiiiiiie e Unit : Sum

PS A8.3.2 Value-related Preliminary and General Charges...............cccoooiiiiiiiiniii e Unit : Sum

The sums tendered shall include full compensation for all fixed-charge preliminary and general charges as describe in PS A
8.1.2.2. Payment will be made as described in PS A 8.2.1.

PSA84 SCHEDULED TIME-RELATED ITEMS

Substitute A 8.4 with following:

PSA84.1 Time-related Preliminary and General Charges ..............cccccoociiiiiiiiniie e Unit : Sum

The sums tendered shall include full compensation for all time-related preliminary and general charges as describe in PS A
8.1.2.2. Payment will be made as described in PS A 8.2.2.

PSA8.S5 SUMS STATED PROVISIONALLY BY THE ENGINEER

Substitute A 8.5 with following:

PS A 8.5.1 Works Executed by the Contractor ...............ccocceiiiiiiini e Unit : Prov Sum

The Contractor will be reimbursed in substitution of the Provisional Sums (if any) allowed in the Schedule of Quantities for
work to be executed by the Contractor, in the amounts determined in accordance with the provisions of Clause 6.6 (GCC

2015) of Conditions of Contract.

PS A8.5.2 Works Executed by Nominated Subcontractors
a) Work to be Executed by a Nominated Subcontractor....................cccoooiiiiiiiii i Unit : Prov Sum
b) Overheads, Charges and Profit on Item (@) @above...............cccooiiiiiiiiiii e Unit : %

Subitems (a) and (b) will be provided in the Schedule of Quantities for each different Nominated Subcontractor included in
the Contract.

The Contractor shall be reimbursed under subitem (a), in substitution of the respective Provisional Sums (if any) allowed in
the Schedule of Quantities, the amounts actually paid or payable by the Contractor to the respective Nominated
Subcontractors, in accordance with the provisions of Clause 6.6 (GCC 2015) of the Conditions of Contract.

The Contractor shall be paid under subitem (b), either

a) where the unit of measurement for subitem (b) was specified as being a percentage, the respective percentage, as
stated by the Contractor in is tender, of the amount certified by the Engineer for payment under the related subitem
(a), all in accordance with the provisions of Sub/Clause 6.6.1.2.1 (GCC 2015) of the Conditions of Contract, or

b) where the unit of measurement for subitem (b) was specified as being a lump sum, an amount which is in the same
proportion to the amount certified for payment under subitem (a) and the tendered lump sum is to the amount of the
Provisional Sum stated under subitem (a) in accordance with the provisions of Clause 6.61.2.2. (GCC 2015):

The percentage or sum (as applicable) paid under subitem (b) as aforesaid, shall be deemed to include for full and final

compensation to the Contractor for all costs as may be incurred and all charges and profits associated with the engagement,

supervision, administration and management of the Nominated Subcontractor required of him in fulfilling its obligations under

the Contract as the Principal Contractor.”

PS A 8.6 PRIME COST ITEMS
Substitute A 8.6 with following:
PS A 8.6 PRIME COST SUMS

a) Description of Items to which Prime Sums Applies ...........cooooiiiiiiiiiiieee e Unit : Prov Sum
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b) Charges required by Contractor on Item (a) aboVve ..............ccoociiiiiii Unit : %

Subitems (a) and (b) will be provided in the Schedule of Quantities for each different item to which a Prime Cost Sum applies.

The Contractor shall be reimbursed under subitem(s) (a) in substitution of the respective Prime Cost Sums included in the
Contract, the actual price(s) paid or payable by him in respect of the goods, materials or services supplied, but excluding any
charges for the Contractors labour, profit , carriage, establishment or other charges related to such goods, services or
materials.

The Contractor shall be paid under subitem (b), the respective percentage, as stated by the Contractor in his tender, of the
amount certified by the Engineer for payment under the related subitem (a). The percentages tendered by the Contractor for
each respective subitem (b) included in the Schedule of Quantities shall be deemed to be in full and final compensation to
the Contractor in respect of any charge by the Contractor for labour, carriage profit, establishment and for any other charges
related to the goods, services or materials supplied under the related subitem (a).

If the Contractor shall have omitted within his tender to insert a tendered percentage under subitem (b), or tendered a zero
percentage, the Contractors tendered rate for subitem (b) shall be deemed to be zero and the Contractor shall not be entitled
to any payment under subitem (b).

Note in correction with additional tests required by the Engineer:
When a PC sum is included in the Schedule of Quantities for additional tests required by the Engineer, the Contractor shall

be responsible for both the costs of normal testing as described in the Project Specifications and for the cost of any additional
test that indicates that the specifications have not been complied with.”

Where work is to be done by a sub-contractor, such as DFA and/or Telkom, the Contractor is to take cognisance of the works
to be completed and must ensure that the Date of Practical Completion and/or Due Completion date is not delayed. Should
the Contractor fail to programme of the said works, any delay will be for the Contractors account.

The Contractor must liaise with the relevant authority (DFA: Mr Paul Roos — 082 658 5695 & Telkom: Mr. Eben de Koker
081 406 1007) and Clause 2.1 of the GCC 2015 (3™ Edition) applies in this regard. This work must therefore be effectively
programmed for each section of the works to be completed by the sub-contractor and Clause 4.4 of the GCC 2015 (3™
Edition) shall apply in this regard. All costs pertaining to this is deemed to be included in the overhead costs (of the rates
tendered).

The amounts specified in the bill of quantities are provisional and preliminary amounts and may be reduced and/or removed
completely at the discretion of the Employer.

PSA8.7 DAYWORK
Substitute A 8.7 with following:

Measurement and payment shall be in accordance with the provisions of Clause 6.5 (GCC 2015) of the Conditions of
Contract.

A 8.8 TEMPORARY WORKS
PS A8.8.2.1 Accommodation of TraffiC ........eccviiiiiieiiciiir e re s e e mn e rees Unit: Sum

Add the following to A 8.8.2:

The rate shall include all costs pertaining to:

¢ the planning, submitting and obtaining of approval for the traffic accommodation plans required,

¢ the maintenance, replacement and storage of all temporary barricades, road signs, lights, traffic signals etc. as
required,

o for the guarding and protection of the works,

e for the construction, gravelling and maintenance of access roads and detours to the site of the works, borrow pits
or spoil sites,

e as well as for the later removal or the cleaning and tidying up thereof.

e All according to the latest South African Development Community Road Traffic Signs Manual, Chapter 13.

PS A8.8.2.2 Temporary Traffic Control Facilities .......cccvvvreirissnniiie e Unit: No. or Man-day
Add the following to A 8.8.2:

The rate shall cover all costs pertaining to the provision (inclusive of the posts where required), erection and final removal
from work at completion of all temporary barricades, road signs, lights, flagmen, etc. as required, all according to the latest
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South African Development Community Road Traffic Signs Manual and SANS 1200 MM. Notwithstanding the provisions
of SANS 1200 MM sub clause 3.2 sign faces shall have a painted background and symbols/characters of Engineering Grade
(Grade 1) and High Intensity Grade retro reflective material respectively with signboards constructed from 12.7mm weather
resistant particle board. Upon removal from the works these items shall become the property of the contractor.

The unit of measurement for a flagmen shall be a day worked by a flagmen. The tendered rate shall cover fully all costs for
a flagmen who is required to control traffic by way of flags or portable Stop/Go-Ry signs and shall include the provision of
safety jackets.

No separate payment will be made for the provision of watchmen, flagmen, flags etc. required under this section; any
additional costs will have been deemed to be covered under sub clause PS A 8.8.2.1 above.

PSA8.8.23 Relocate Temporary Traffic Control Facilities as per approved Traffic Accommodation Plans Unit:
No

Add the following to A 8.8.2:

The unit: No refers to the number of signs to be relocated. The rate shall cover all costs pertaining to the moving and re-
erection of all temporary barricades, road signs, lights, etc. as required as per approved Traffic Accommodation Plans all
according to the latest South African Development Community Road Traffic Signs Manual — Chapter 13.

PSA8824 Removal of Road Markings .......cccccccriiiimiiniininris et Unit: m?
Add the following to A 8.8.2:

The unit of measurement shall be square metres of broken or unbroken white of yellow lines, word markings or symbols
removed. Spaces between markings in broken lines will not be included in the in overall area measured. The tendered rate
shall include all costs associated with the removal of road markings by sandblasting. The repainting of road markings and
the painting of temporary road markings will be provided for separately elsewhere in the schedule.

PS A8.8.4 Existing Services

Substitute A 8.8.4 with the following:

PS A8.8.4 Location and Protection of Existing Services

Rates to include PS A 5.4.1. Where particular items are provide in other sections of the schedule, the costs of detection,
exposure, protection and alterations shall be covered by such particular items. Where no such particular items are provided
and where there is reason to expect the presence of such a service or services, the following items will apply:

PS A 8.8.4.1 Provision of and using of specialist detection equipment for:

a) Water, sewer and Stormwater PIPes ............coooiiiiiiiii i Unit: h
b) Eskom and other electrical cables...................oooiiiiii Unit: h
c) Telkom and other data Cables ...t a e e Unit: h
PS A8.8.4.2 Hand excavation to locate and expose existing services in all materials ................. Unit : m?

The rate shall cover the cost of excavating by means of hand tools within authorised dimensions, for all precautionary
measures necessary to protect the service from damage during excavation and backfilling and for subsequent backfilling and
compaction. Compaction of material in all areas expect in roadways shall be to 93% of MAASHTO density (100% for sand).

The tendered rate shall also include for keeping the excavations safe, for dealing with surface and subsurface water and for
the removal and spoil of surplus material.

Only quantities that can be reasonably verified by the Employers Agent will be certified for payment. The onus is on the
Contractor to ensure that each excavated pit/existing service to verified by the Employers Agent before closing up and Clause
7.5.1 of the GCC 2015 applies in this regard.

PS A 8.8.5 Cost Of Survey In Terms Of The Land Survey Act.............cccooiiiiiiieeeeee Unit: Sum
Substitute A 8.8.5 with the following:

The sum shall cover all costs incurred to locate, record and protect pegs during the duration of the contract and the
reinstatement of all disturbed pegs on completion of the contract in the manner prescribed by the Land Survey Act.

The sum shall cover the cost of all labour, plant and material required for the searching and compilation of a list, all in
accordance with the requirements as set out in clause A 5.1.2
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PS A 8.8.7 Dealing with Water
a) Dealing with subsurface Water ... Unit : Sum
b) Dealing With SUrface Water ... Unit : Sum

The sum shall cover the cost for the provision, operation, maintaining and removal of all plant and materials required to deal
with any water anywhere on the Site as required in terms of Subclause 5.1.3 of SANS 1200 D and Subclause 5.1.2 of SANS
DB. No additional payment will be made for “Special water hazards”.

The sum shall cover the cost of providing the necessary plant or materials, or both, fully erected and operative on the Site,
the cost of operating and maintaining pumps, well points, sheeting, close timbering, and other equipment, as applicable, for
24 hours a day, 7 days a week, throughout the period during which the facilities are required, and cost of removing such
goods and restoring the Site to its original condition on completion of that part of the project for which the temporary works
were erected.

Equal monthly payments will be made calculated by dividing the sum tendered for the item by the tendered contract period
in months. The sum of the equal monthly payments shall not exceed the sum tendered for this item, except where an
extension of the contract period is approved by the Engineer in which case the monthly payments will be made pro-rata to
the extension of time only if dealing with water is required.

PSA8.9 WAYLEAVES

The tendered sum shall include full compensation to the Contractor for all the costs involved in obtaining the way leave as
specified in the Scope of Works.

The time required for obtaining way leaves from all authorities and effected parties, including (but not limited to) DFA, Neotel,
Telkom, Eskom etc shall be included in the programme of the works and no construction activities shall commence before the
way leaves has been obtained by the Contractor and approved by the Engineer.

The location of all existing services indicated on the drawings are approximate and must be confirmed by the Contractor prior
to construction and ordering of materials.

The Employers Agent must be informed timeously of all correspondence with all authorities and affected parties, with specific
reference to the outcome and/or progress of said correspondence. Failure to timeously inform the Employers Agent will be
for the Contractor account.

PSA810 COMPLYING WITH THE HEALTH AND SAFETY REQUITEMENTS

The sum tendered shall include full compensation for all costs, of whatever nature, for complying with the Occupational Health
and Safety Act 1993, Construction Regulations 2014, the Occupational Health and Safety Specification as described in C3.4
Part D.

This sum will be paid to the Contractor in equal monthly amounts over the construction period, subject to proper/substantial
compliance.

Rate to include PS A 5.7.

PSA812 CONTRACT NAMEBOARDS

The amount tendered for this item shall allow for full compensation for all costs incurred in procuring and erecting contract
name boards as shown on the drawings and at the positions indicated by the Engineer on site and for removing the boards
at the end of the contract.
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SABS 1200 AB: ENGINEER'S OFFICE

AB 3 MATERIALS
PS AB 3.1 NAMEBOARDS

Substitute "South African Institution of Civil Engineers" in the first paragraph of AB 3.1 with "South African Association of
Consulting Engineers".

PS AB 3.2 OFFICE BUILDINGS
Add the following after the second paragraph:

“The Contractor shall supply one office for the exclusive use of the Employer’s Agent and one for meetings. The Employer’s
Agents office shall have a minimum floor area of 12m2 and the meeting room shall have a minimum floor area of 13m2.”

Substitute sub-paragraph (j) with the following:
“}) provision of an approved 12 000 BTU air-conditioner”

Add the following to CI3.2 after the last paragraph:

“In addition, the Contractor must supply basic survey equipment and 2 survey assistants at no charge as reasonably required
by the Employer's Agent. The Contractor must supply Site Instruction books as required by the Employer's Agent. The
Employer's Agent shall have access to a fax machine and photocopier to be provided by the Contractor. The meeting room
shall be furnished with a table and chairs to accommodate 10 people.”

AB 4 PLANT
PS AB 4.1 TELEPHONE

Add the following to the last paragraph:

“The Employer’s Agent will make use of his/her own cellular phone. The Contractor will supply the Employer's Agent with a
wireless or 3G internet connection. The cost of telephone calls and internet usage/ subscription will be covered by the
Contractor under payment item 8.3.2.1 (b).”

AB 5 CONSTRUCTION
PS AB 5.1 NAMEBOARDS

Add the following to AB 5.1:

The nameboards shall be erected within one month after receipt of the letter of acceptance and shall be placed at the position
indicated by the Engineer, and kept in good repair for the duration of the contract and the defects liability period. Any damage
to these boards shall be repaired within fourteen days of a written instruction issued by the Engineer. No payment shall be
made in terms of the contract prior to the erection of the nameboards.

The Contractor will be permitted to erect a maximum of two of his own nameboards, in positions approved by the Engineer.
The Engineer reserves the right to order the removal of these boards if they are not kept in good repair.

PS AB 5.5 SURVEY ASSISTANTS
Substitute "two or more suitably educated survey labourers" in the first sentence of AB 5.5 with "two semi-skilled labourers."

PS AB 5.6 SURVEY EQUIPMENT

The Contractor shall provide the following tested and approved survey equipment on site for the duration of the contract and
for the use of the Engineer whenever needed:

a) one dumpy level, measuring staff plus tripod;
b) one automatic level plus tripod;
c) one 5 m and one 100 m tape measure.

The above-mentioned equipment may by arrangement be shared between the Contractor and the Engineer's representative.

The Contractor shall keep the equipment continuously insured against any loss, damage or breakage, and he shall indemnify
the Engineer and the Employer against any claims in this regard.

The Contractor shall maintain the equipment in good working order and keep it clean throughout the contract period.
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SANS 1200 C: SITE CLEARANCE

Cc3 MATERIAL

PS C 3.1 DISPOSAL OF MATERIAL
Add the following to C 3.1:

The Contractor shall obtain his own dumping site for the disposal of material and all transport costs shall be included in the
rates tendered for site clearance. No overhaul is payable.

C5 CONSTRUCTION
PSC5.1 AREAS TO BE CLEARED AND GRUBBED
Substitute the first sentence of C 5.1 with the following:

Unless otherwise indicated by the Engineer, clearing and grubbing will be limited to street reserves or such wider area as is
necessitated by the street prism, borrow pits, a 10 m wide strip for concrete and/or earth channels and a 3 m wide strip for
pipelines not in street reserves, if requested by the Engineer, the spoil areas. The Contractor may proceed with clearing and
grubbing after the handing over of the site. Measurement and payment for clearing and grubbing shall only occur for areas
as required in writing by the Engineer.

Substitute the last paragraph with the following:

The Contractor shall program his work in such a manner that re-clearing will not be necessary. The cost of re-clearing shall
be borne by the Contractor.

PS C5.2 CUTTING OF TREES

PSC5.23 Preservation of trees

PS C5.23.2 Individual trees

Substitute the last sentence of C 5.2.3.2 with the following:

Trees must be left standing and undamaged, except where ordered in writing by the Engineer.
PSC5.3 CLEANING

Add the following to C 5.3:

The removal of existing fences will only be allowed on written approval of the Engineer. The Contractor shall on his own cost
immediately repair any damage done to existing fences due to construction work, if the fences are not to be removed.

Ccs8 MEASUREMENT AND PAYMENT
C8.2 SCHEDULED ITEMS

PS C 8.2.11 Remove and reinstate existing:

The tendered rate shall include full compensation for the careful removal of interlocking paving, the temporary stockpiling and
cleaning thereof and the reinstatement once the work has been completed, including all necessary excavation, backfilling
and placing of paver on 20mm crusher dust blinding layer. In the event of the Contractor damaging any of the paving, he will
replace it at his own cost.

PS C8.2.12 Remove and reinstate existing:
Paving / Kerb / EAQINg ..........ooouiiiiiiiii ettt ettt e e et e e e e e s bb e e e et e e et ee e e b s Unit: m

The tendered rate shall include full compensation for the careful removal of kerbs or edging, the temporary stockpiling and
cleaning thereof and the reinstatement once the work has been completed, including all necessary excavation, backfilling
and concrete bedding and backfilling using 15 MPa concrete. In the event of the Contractor damaging any of the kerbs, he
will replace it at his own cost.

PS C 8.2.13 Raise or Lower Existing Manholes / Valve Chambers ...................ccccciiie. Unit: No

The rate shall cover the cost to raise or lower the existing manhole valve chambers by a maximum of 300mm, including all
excavations, finishings and spoiling of surplus material.
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SANS 1200 D : EARTHWORKS

D2 INTERPRETATIONS

PSD23 DEFINITIONS

Add the following to D 2.3:

Sand (cohesionless and non-cohesive)

For the purposes of the compaction requirements, a non-plastic material of which not less than 95 % by mass passes a sieve
of nominal aperture size 4,75 mm, and not more than 10 % passes a sieve of nominal aperture size 0,075 mm.

D3 MATERIALS

D3.1 CLASSIFICATION FOR EXCAVATION PURPOSES

PS D3.1.1 Method of Classifying

Add the following to D3.1.1:

The classification of material other than “soft excavation” shall be agreed upon before excavation may commence.

The Contractor shall immediately inform the Engineer if and when the nature of the material being excavated changes to
such an extent that a new classification is warranted for further excavation. Failure on the part of the Contractor to advise
the Engineer in good time shall entitle the Engineer to reclassify, at his discretion, such excavated material.

PS D3.1.2 Classes of Excavation
Substitute paragraphs D3.1.2b), d) and e) with the following:

No intermediate excavation shall be measured and paid for. Excavation in intermediate materials shall be
classified/measured as excavation in soft materials.

D 3.3 SELECTION
PS D 3.3.1 General
Substitute the second paragraph of D 3.3.1 with the following:

The Contractor shall deal selectively with material from general excavation. Any imported material in road reserves that do
not comply with the minimum requirements for the respective layers, shall be removed and replaced with suitable material,
all at the Contractor's expense.

The Contractor shall deal in such a way with materials from all excavations to ensure that usable material is not contaminated
with unsuitable material. If usable material is contaminated, such contaminated material shall be removed and replaced with
suitable material, all at the Contractor's expense. No additional payment shall be made in respect of this and all relevant
costs shall be deemed to be included in the tendered rates.

All unsuitable material shall be removed prior to importing fill material to such areas.
D5 CONSTRUCTION

D51 PRECAUTIONS

PSD5.1.1 Safety

PSD5.1.1.1 Barricading and lighting

Substitute “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” with “Occupational Health and Safety Act, 1993
(Act 85 of 1993)".

PSD5.1.1.2 Safeguarding of excavations

Substitute “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” with “Occupational Health and Safety Act, 1993
(Act 85 of 1993)".

PSD5.1.2 Existing Services
PS D 5.1.2.2 Detection, location and exposure
Add the following to D 5.1.2.2:

If existing services are not shown on the drawings but the existence thereof can be reasonably expected, the Contractor
shall, in conjunction with all relevant authorities, determine the exact depth and location of such services before the
commencement of construction. After locating the exact position of services, whether indicated on the drawings or not, such
services shall be deemed to be known services and the Contractor shall be liable for all costs and subsequent costs arising
from the damage thereof as a result of the Contractor's activities. These services must also be indicated on the "As Built"
drawings.
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PS D 5.1.2.3 Protection Of Cables
Substitute "estimated position" in the second sentence of D 5.1.2.3 with "actual or exposed position".

PS D 5.1.2.4 Negligence
Substitute D 5.1.2.4 with the following:

Where a service is damaged because of the contractor’s negligence, any costs arising from such damaged service will be
payable by the contractor.

PS D 5.1.2.5 Works next to a major Telkom optic fibre route (Category: SAT2)

The tenderer must make themselves aware of any restrictions with regards to working next to this service, the use of plant,
access and safety. Allowance must be made for this in the program and tendered tariffs. The approximate position of this
service is indicated on the services drawing.

PSD5.1.3 Stormwater and groundwater

Add the following to D 5.1.3

The contractor’s responsibility is to allow drainage of flows that can be handled by a 200mm wide trench. Where trenches
cannot be self-drained, they should lead to a sump equipped with a 75mm air-driven pump the output of which is over 12I/s.
PSD5.1.4 Nuisance

PS D 5.1.4.1 Dust nuisance

Add the following to D 5.1.4.1:

The Contractor is responsible for dust control and is liable for all claims that may result from dust nuisance on all parts of the
site and at all times from the date of handing over of the site to the completion date of the contract. No payment regarding
the above-mentioned will be made and all costs shall be deemed to be covered by the tendered rates.

PSD5.1.6 Road Traffic Control
Add the following to D 5.1.6:

a) Sufficient road signs must be erected in such a way that motorists will be warned in time of works, e.g. at the closing of
a street sufficient signs to direct traffic must be erected at the preceding intersection.

b) Bypasses and/or road signs shall be provided and/or erected at all locations where the free flow of traffic is obstructed
and shall be approved by the Engineer before the commencement of construction. Where main roads are crossed,
detours and temporary road signs and —markings must be provided and maintained.

c) Where a trench crosses a street or any place where a trench crosses the direction of traffic flow, drums painted white
must be placed with danger tape in between.

d) Danger tape must be put up between drums and tied around the drums.

e) Drums may not be filled with stones. The spacing of drums must be in such a way (maximum 5 m) that they are visible
from all directions.

f)  Sufficient safety measures must be utilised for pedestrians.

All these road signs and —markings must be according to the latest South African Road Traffic Signs Manual.
D5.2 METHODS AND PROCEDURES

D 5.2.1 Site Preparation

PSD5.21.1 Clearing or Clearing and Stripping of Site

Delete subclause D 5.2.1.1b)

PS D 5.2.1.2 Conservation of topsoil

Add the following to D 5.2.1.2:
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Removal of topsoil shall only occur in areas as approved, in writing, by the Engineer. The topsoil shall be conserved for use
elsewhere.

D 5.2.2 Excavation

PSD5.2.21 Excavations for general earthworks and for structures

Add the following to D 5.2.2.1:

Strip foundations and encasement of pipes shall be cast directly against excavated surfaces.

Materials under foundations and floors of structures which are regarded by the Engineer as unsuitable for the bearing of such
structures shall be removed to the depths and widths ordered. The excavated voids shall then be filled with sand compacted
to 100 % of MAASHTO density, to the underside of such foundation or floors, unless a soil cement mixture in terms of PS D
5.2.3.2 or mass concrete is ordered by the engineer.

PSD5.2.2.3 Disposal
Substitute the second sentence of D 5.2.2.3 with the following:

The Contractor shall provide all the necessary spoil sites for the spoiling of all surplus and unsuitable materials and shall
make the necessary arrangements with the owner of the site where the material is disposed of, and pay all charges and
levies as may be applicable for the use of such spoil sites.

Every spoil site provided by the Contractor shall be approved by the local authority in whose area it is located, and the spoiling
shall comply with the applicable statutory and municipal regulations as well as the requirements of the owner of the spoil site.

No additional payment shall be made to the Contractor in respect of locating and making arrangements for suitable spoil sites
and spoiling material at such sites and the costs thereof shall be deemed to be included in the tendered rates and prices for
the applicable excavation items.

Suitable surplus material from excavations shall be utilised as fill material where filling is required of which the positions and
levels are shown on the drawings, and should be placed, spread, shaped to the specified levels and compacted to 90%
(100% for sand) of Mod AASHTO density, or other density as specified.

The Contractor will provide the Engineer with all details and approvals for the spoil site at time of Commencement of the
Contract.

PS D 5.2.2.4 Excavation by hand around existing services

Where hand excavation is required around existing services it shall be done within 3,0 m above and on both sides of cables
and within 500 mm above and on both sides of pipes, as well as underneath the services.

D 5.2.3 Placing and Compaction

PS D 5.2.3.2 Backfilling of trenches and backfilling against structures

Add the following to D 5.2.3.2:

Backfilling around structures shall be compacted to 95% (100% for sand) of MAASHTO density.

When specified or ordered by the Engineer the backfilling against structures shall be done using a mixture of soil cement.
The mixture shall contain 5% cement and just sufficient water for the mixture to be placed and compacted like ordinary
backfilling material.

PS D 5.2.3.3  Backfilling of over-excavations

Where the Engineer approved the backfilling of over-excavation with suitable material, the backfilling material must be
compacted to the greater of 95% of the MAASHTO density or the density of the insitu material.

PSD5.24.2 Top soiling

Add the following to D 5.2.4.2:

Topsoil shall be placed on the designated landscaping areas as per drawing where no paving is specified, or in areas where
directed by the Engineer.

D 5.2.5 Transport for Earthworks
PS D 5.2.5.2 Overhaul
Replace D 5.2.5.2 with the following:

The transport of all excavated materials, irrespective of the distance and source, shall be deemed to be free-haul, the cost of
which is included in the Contractor’s tendered rates and prices for the excavation of the materials. No separate compensation
shall be made for the transportation of excavated materials.
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D83 SCHEDULED ITEMS
PS D 8.3.2 Bulk Excavation Unit: m?
Add the following to DB 8.3.2 (a):

Excavation in intermediate material will not be measured separately and is deemed to be included in the rate tendered. On
the areas where fill is to be placed, the area will first be prepared by ripping and scarifying the area to ensure sufficient mixing
with the fill to be placed onto the area. Rate will be based on all relevant amendments in the project specifications.

Where the earthworks are measured for the storm water (SW) dam, the rate will further (to the above) include all requirements
of SANS 1200 DM, and as amended in the project specifications, to ensure cut to final level and shaping of the side slopes
to 1:2.

Page 148
Contract C34
Part C3: Scope of Work Construction



SANS 1200 DB : EARTHWORKS (PIPE TRENCHES)
DB3 MATERIALS

PS DB 3.5 BACKFILL MATERIALS

Add the following to DB 3.5 b):

All pipe trenches underneath the roadway and which are subject to loads from road traffic shall be backfilling with clean sand
up to the subbase. The clean and will be of at least G7 quality and the Contractor must provide tests results to the Engineer
as prove thereof.

DB 3.6 MATERIALS FOR REINSTATEMENT OF ROADS AND PAVED AREAS
PS DB 3.6.1 Subbase and Base
Substitute DB 3.6.1 with the following:

Where trenches cross or run adjacent to surfaced roads and paved areas of which the surfaces are scheduled to be
reinstated, the material excavated from the existing base and/or subbase pavement layer(s) shall be stockpiled and used
(imported from stockpile) in the reconstruction of the subbase layer. As least 50% of the quantities required for the subbase
will be stockpiled and imported from the stockpile. Where applicable new material complying with the requirements of
SABS 1200 MF shall be used in the reconstruction of the base layer. Any shortfall in material for the reconstruction of the
subbase layer shall be made up by the use of material complying with the requirements of SABS 1200 ME.

DB4 PLANT
PSDB 4.1 EXCAVATION EQUIPMENT
Add the following to DB 4.1:

All excavations exceeding the specified widths shall be backfilled with approved selected material. No payment shall be
made for this and all relevant costs shall be deemed to be included in the tendered rates.

DB5 CONSTRUCTION
PS DB 5.4 EXCAVATION
Add the following to DB 5.4:

Excavation and backfilling of pipe trenches on sidewalks in the residential area shall be done in such a way as to ensure the
least possible disruption to the public and entrances to properties. No additional payment shall be made for this and all
relevant costs shall be deemed included in the tendered rates.

DB 5.6 BACKEFILLING

PS DB 5.6.2 Material for Backfilling

Substitute the last paragraph of DB 5.6.2 with the following:
The provisions of PS DB 3.5 b) shall apply mutatis mutandis.

Substitute "from trench excavations" in the first paragraph of Cl 5.6.2 with "from trench or
other excavations".

PS DB 5.6.3 Disposal of Soft Excavation Material

Replace:

“of along the trench servitude within the freehaul distance from the source of such excavation material”
with the following:

“at a dump site of the Contractors choice”.

Further, the rate is to include for Clause PS D 5.2.5.2.

DB 5.7 COMPACTION

PS DB 5.7.1 Areas not Subject to Traffic Loads

Add the following to DB 5.7.1:

Compaction in areas not underneath roadways will be compacted sufficiently as to ensure that no differential settlement will
occur. Sand will be compacted to 100% MOD AASTHO.

PS DB 5.7.2 Areas Subject to Traffic Loads
Add the following to DB 5.7.2:
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Only trenches underneath roadways will be regarded as areas subject to traffic loads. Pipe trenches in a road reserve is not
necessarily regarded as areas subject to traffic loads. If the Engineer specifically instructs the Contractor (in terms of the
GCC 2015) to regard these areas as areas subject to traffic loads, only then will it be regarded as areas subject to traffic
loads.

The onus is on the contractor to prove to the engineer that sufficient compaction was obtained on insitu soil preparation after
excavation and material backfilled in the respective layers. The frequencies of control testing will not exceed 40m in the case
of a continues pipe run or a minimum of two positions between manholes constructed for stormwater- and sewer services.
At each position compaction readings must be taken on the insitu material prepared after excavation, the bedding (imported),
the blanket (imported) and the main fill (backfilled). The costs of these tests shall be deemed included in the relevant rates
for construction of such items.

Sand backfilling shall be compacted to 100 % of MAASHTO density.
DB 5.9 REINSTATEMENT OF SURFACE

PS DB 5.9.4 Bitumen Roads: Subbase and Base

Add the following to DB 5.9.4:

Any additional imported material required for the reinstatement of selected layers, subbase or base shall comply with the
requirements of the relevant standardised and/or project specifications.

PS DB 5.9.5.1 Bitumen Roads: Surfacing
Add the following to DB 5.9.5.1:

The thickness of the asphalt shall be 40 mm except if specified otherwise. Compaction of the asphalt wearing course will be
to a minimum of 93% RICE Density and to a maximum of 97% Rice Density.

DB8 MEASUREMENT AND PAYMENT

PS DB 8.1 BASIC PRINCIPLES

Add the following to DB 8.1.2 c):

Ground levels within road reserves shall be regarded as the final road level and the finished levels of the sidewalks.
DB 8.2 COMPUTATION OF QUANTITIES

PS DB 8.2.4 Shoring

Add the following to DB 8.2.4:

Excavations must be shored in accordance with the applicable regulations and acts if the ground conditions require shoring.
The Contractor must acquaint himself with the requirements of the applicable regulations and acts regarding shoring, as well
as the ground conditions. No payment will be made in respect of this and all costs will be deemed as covered by the rate of
the excavation, unless measured specifically.

DB 8.3 SCHEDULED ITEMS
PS DB 8.3.2 Excavation
In 8.3.2 replace “within freehaul distance” with “at spoil site provided by the Contractor or municipal dump site”.

The rate will include PS DB 5.7.1, PS DB 3.6.1, PS DB 4.1, PS DB 8.2.4, PS DB 8.3.4 and all other relevant amendments in
the project specifications. No excavations will be allowed to be left opened over non-working days/times.

No boulder excavation will be measured separately. Should boulders be present in trench excavations, the Contractor will
break the boulders with pneumatic tools and measurement will be under “hard rock material”. Therefore, for trench
excavations, boulders will be classified/measured as “hard rock material”.

Intermediate material will be classified/measured as “soft material” and this is deemed included in the rate tendered.
PS DB 8.3.2b) Extra over item (a) above for:

2) INtermediate MAtErial ............uiiiiiii et e e e et e e e e e st e e e e e e s e sabeaeeeeeesennnraeeeaeeaaannraes m3
3) [ P2 1 (oYt Q0 =1 (=Y 4 = PSSP UPPR m3

The tendered rate shall include full compensation for the additional cost, effort and time resulting from excavating in the
respective materials using hand methods only.

The unit of measurement shall be cubic metre of material, measured in place according to the authorised dimensions, which
was excavated by hand on the specific prior written instructions of the Engineer, provided always that the Engineer’s said
instruction shall have stated that measurement and payment for such hand excavation shall be in accordance with this item.

For hard rock material, no blasting is allowed and material will be removed by means including pneumatic tools/breakers.
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PS DB 8.3.2¢c) Excavate and dispose of unsuitable material from trench bottom ..........c.ccoccriiiiinnnnns m?
Replace “ordered” with “instructed by the Engineer” and “within freehaul distance” with “to an approved dumping site”.
DB 8.3.3Excavation Ancillaries

PS DB 8.3.3.1  Make up deficiency in backfill material ....................cococ Unit: m3®
Add the following to DB 8.3.3.1 (c):

The material from a commercial source will be at least the quality specified and will only be done upon receiving written
instruction from the Engineer or in areas of traffic loads. Rate will include PS DB 4.1 and also all relevant amendments in the
project specifications.

Quantities will be calculated and measured in terms of the minimum trench widths and in accordance with PS DB 4.1 and DB
5.2 and the Contractor is deemed to allow for any additional widths and side slopes in the rate tendered.

PS DB 8.3.3.3 Compaction in road FE@SEIVE ..............cooiiiiiiiiiiiiieiit ettt Unit: m3®
Substitute the heading of DB 8.3.3.3 with the following:

PS DB 8.3.3.3 Compaction under road surfaces

Add the following to DB 8.3.3.3:

This item is only applicable to the backfill above the bedding and fill blanket and will only be measured for areas under road
surfaces. Rate will include all relevant amendments in the project specifications. Rate to include PS DB 5.7.2.

PS DB 8.3.3.4 Overhaul
Replace DB 8.3.3.4 with the following:

The transport of all excavated materials, irrespective of the distance and source, shall be deemed to be free-haul, the cost of
which is included in the Contractor’s tendered rates and prices for the excavation of the materials. No separate compensation
shall be made for the transportation of excavated materials.

PS DB 8.3.4 Particular Items

PS DB 8.3.4 (a) Shore trench opposite structure or service

Replace the heading of this sub-item with the following:

“PS DB 8.3.4 (a) Shore trench opposite structure or service or in unsuitable excavated materials for depths:”
Add the following after the last sentence:

“Separate items will be measure for depths of trenches in increment of 1.0m. Each rate for each stated category shall cover
the cost of shoring from ground level up to the full depth of the stated category. Payment for this item will only be made if
written instruction were issued by the Engineer. Shoring will be done as per approved methods which includes timber
sheeting, struts etc. A method statement must be submitted to the Engineer for approval prior to execution of the works.
Payment will only be done upon receiving prior written instruction from the Engineer”.

PS DB 8.3.5 Existing Services that Intersect or Adjoin a Pipe Trench
Replace DB 8.3.5 (ii) with the following:

Protection and maintenance must be to the satisfaction of the Engineer and the Contractor may be instructed to remedy, at
the discretion of the Engineer, should it be found that the works are at risk. Any remedial work will be for the Contractors
account. All services must at all times, or reasonably as determined by the Engineer, operate/function as intended. Should
a service fail, due to improper protection and maintenance of the existing services (whether the Engineer has approved the
method and/or protection or not), a penalty will be imposed for the Contractors account, to the amount of R 5 000 per
transgression/failure, in addition to all subsequent damage (if any) and any emergency remedial works required.

PS DB 8.3.5a) Services thatintersectatrench ...................cco Unit: No
Add the following to DB 8.3.5 a):

Existing services with a depth of cover exceeding 300 mm, measured from the bottom of excavation to the top of the existing
service shall not be measured and paid for. There will be distinguished between existing trunk services and existing erf
connection.

The rate shall also allow for the following costs:

i) Sufficient photos have to be taken of existing services and handed over to the Engineer before they are being crossed,
if there is a possibility of a difference in opinion over the condition of those services, especially on private property.

i) If such a service is damaged, it has to be repaired to its original condition or if possible, to a standard agreed to in
writing with the relevant owner. This agreement has to be approved by the Engineer.

iii) If such a service is removed, it has to be replaced as per original.
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PS DB 8.3.5b) Services that adjoin atrench....................cccooiiii Unit: No or m
Add the following to DB 8.3.5b):
The unit "number" will only be used for services such as poles and trees.

No payment will be made for overhead services that do not rest directly on the ground except where allowance is made for
this in the schedule of quantities.

Existing services that rest directly on the ground e.g. poles, trees, walls and structures are handled in the same way as
underground services, but the axis of the service will be determined as follows:

The vertical axis is defined as the nearest side or corner of the existing structure to the excavation, measured at the point
where the structure and natural ground level intersect.

The horizontal axis will be at the point where the structure and the natural ground level intersects. In this instance, where the
excavation falls above the 45° line but within 1,0 meter horizontally from the structure, the service will also be measured as
adjoining.

If the structure, according to the abovementioned, does not qualify as an adjoining service but the foundation of the structure
is such that if a 45° line drawn from the nearest bottom corner thereof cuts through the excavation, the structure will be
measured as an adjoining service if approved by the Engineer.

There will be distinguished between existing trunk services and existing erf connection.
The rate shall also allow for the following costs:

i) Sufficient photos have to be taken of existing services and handed over to the Engineer before they are being crossed,
if there is a possibility of a difference in opinion over the condition of those services, especially on private property.

i) If such a service is damaged, it has to be repaired to its original condition or if possible, to a standard agreed to in
writing with the relevant owner. This agreement has to be approved by the Engineer.

iiil) If such a service is removed, it has to be replaced as per original.

Replace the last phrase “measured for shoring” with the words “protected by shoring”. The rate for this item shall cover the
cost of any necessary shoring.

DB 8.3.6 Finishing
PS DB 8.3.6.1 Reinstate road surfaces complete with all courses ..................cccccoiiiiiiini e, Unit: m?
Add the following to DB 8.3.6.1:

Rate to include PS DB 3.6.1, PS DB 4.1, PS DB 5.9.1 and also prime and via seal. Prime and via seal to comply with the
specification contained in SANS 1200 MH. The Asphalt will comply with MH 5.5.2. Testing of the asphalt to be done in
accordance with SANS 1200 MH as amended in the project specifications and must comply with PS M 7.3.

Quantities will be calculated and measured in terms of the minimum trench widths and in accordance with PS DB 4.1 and DB
5.2 and the Contractor is deemed to allow for any additional widths and side slopes in the rate tendered.

Rate will include all relevant amendments in the project specifications.

Where existing paving is to be reinstated, in addition to the above, the rate will include transport from the stockpile, placing
on sand bedding and laying of the pavers in accordance with SANS 1200 MJ and as amended in the project specifications.

PS DB 8.3.6.2 Extra-over DB 8.3.6.1 for imported material...................cccooiiiiiiiii Unit: m®
Rate to include the following:

The rate is an "extra-over" ltem DB 8.3.6.1 and include all costs of supplying and placing of imported material in the final
position with material from commercial sources.

The material for subbase will comply with SANS 1200 ME and as amended in the project specifications. The material for
base will comply with SANS 1200 MF and as amended in the project specifications.

Quantities will be calculated and measured in terms of the minimum trench widths and in accordance with PS DB 4.1 and DB
5.2 and the Contractor is deemed to allow for any additional widths and side slopes in the rate tendered.

PS DB 8.3.9 Saw-cutting of existing Premix ..o Unit: m

The rate shall include all equipment and labour necessary for the cutting of the premix to a neat edge and will include removal
of the area of premix to be spoiled in terms of clause PS C 3.1. The rate will include the full width of the premix to be removed
as indicated on the typical detail drawing and is deemed to include all over break.
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SANS 1200 DM: EARTHWORKS (ROADS, SUBGRADE)

DM 3 MATERIALS

PS DM 3.1 CLASSIFICATION FOR EXCAVATION PURPOSES
Add the following to DM 3.1:

All in situ pavement material shall be classified as soft material for excavation purposes.

DM 3.2
PSDM3.2.3  Selected Layers
Substitute DM 3.2.3 with the following:

CLASSIFICATION FOR PLACING PURPOSES

Materials used for selected layers shall comply with the following:

LOWER UPPER
DESCRIPTION SELECTED SELECTED

LAYER LAYER

(G9 - TRH14) | (G7-TRH 14)
Minimum CBR at 93 % MAASHTO density (100 % for sand) | 7 15
Maximum CBR swell at 100 % MAASHTO density 1,5 % 1,5 %
Maximum size of aggregate after compaction 100 mm 100 mm
Minimum Grading Modulus (GM) 0,5 0,75
Maximum Plasticity Index (PI) 12 12
Maximum Group Index - 1

All imported material underlying the subbase or base of the final road prism, whichever may be applicable, that does not
comply with the requirements for lower selected layer or upper selected layer in the respective depth categories, shall be
removed and replaced with material complying with the requirements of selected layers, all at the Contractor’s expense.

DM 4 PLANT
PS DM 4.2 PLANT FOR TREATMENT BELOW SELECTED LAYER
PS DM 4.2.1 Pneumatic-tyre Roller

Pneumatic-tyre rollers shall be of the self-propelled type that is equipped with smooth pneumatic-tyre wheels of the same
diameter. The mass of the roller shall be at least 10 tons. All wheels must bear the same mass.

The rollers must be equipped with devices that will be able to keep the wheels wet and clean during operation.

The wheels of the roller shall be arranged in such a way that one pass with the roller will cover the whole width of the
machine. The roller must be able to take a tyre pressure of 600 kPa and the minimum allowed working tyre pressure shall
be 450 kPa. The maximum difference in pressure between any two wheels shall not be greater than 35 kPa.

DM 5 CONSTRUCTION

DM 5.1 PRECAUTIONS

PS DM 5.1.2 Accommodation Of Traffic
Add the following to DM 5.1.2:

Bypasses shall be constructed and road signs erected where the free flow of public traffic is restricted. Such bypasses and
road signs shall be in accordance with the “CSRA-CUTA: Road Traffic Signs Sub-committee; Road Signs Note no 13, the
SA Road Traffic Signs Manual” and shall be approved by the Engineer before the commencement of construction.
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DM 5.2 METHODS AND PROCEDURES
DM 5.2.2 Cut And Borrow
PS DM 5.2.2.2 Dimensions of cuts

Substitute “subbase” in the second paragraph of DM 5.2.2.2 with “subbase or selected layer, whichever may be applicable”,
and

Substitute “CBR of at least 7” with “CBR as applicable according to the provisions of PS DM 3.2.3".
PS DM 5.2.2.3 b) Cut to spoil
Substitute DM 5.2.2.3(b) with the following:

All surplus and/or unsuitable material shall be removed from the site and disposed of at the spoil site (as described in
PS D 5.2.2.3) and shall be shaped to establish a free draining surface.

PS DM 5.2.2.4 Temporary stockpiling of materials
Add the following to DM 5.2.2.4:

The Contractor shall program the works in such a manner that suitable excavated material shall, if practically possible, be
placed directly in the appropriate position to ensure that temporary stockpiling is limited to an absolute minimum. No
payment shall be made for the temporary stockpiling of material where such material is to be used for backfilling of pipe
trenches, except when so ordered in writing by the Engineer.

DM 5.2.3 Treatment of Road bed
PS DM 5.2.3.3 Treatment of road bed
a) Preparation and compaction of road bed.

Substitute the first paragraph of DM 5.2.3.3(a) with the following:

The road-bed shall be scarified to a depth of 150 mm, watered, shaped and compacted to 93 % of MAASHTO density
(100 % for sand), except where otherwise ordered by the Engineer.

In clay areas excavation and shaping to the level as approved by the engineer will be necessary.
PSDM5.25  Selected Layer
Add the following to DM 5.2.5:

The Engineer may, depending on the quality of the in situ material, order the omission one or both of the selected layers.
To determine the amount of selected layers, if any, the Engineer may order the Contractor to dig test holes with maximum
dimensions of 1,5 m x 1,5 m and 1,0 m deep at positions indicated by the Engineer, before construction commences.

The Contractor shall backfill all test holes with selected material and compact it to 95 % of MAASHTO density (100 % for
sand), after the Engineer has taken samples and profiled the holes.

DM 6 TOLERANCES
PS DM 6.5 DIMENSIONS AND LEVEL CONTROL

The Contractor shall submit to the Engineer, in a form acceptable to the Engineer, records of dimension and level control,
prior to requesting the Engineer to carry out any routine inspections.

DM 7 TESTING
PSDM7.2 PROCESS CONTROL
Amend table 1 of DM 7.2 as follows:

Substitute “2 000 m2” with “1 500 m2”, “1 500 m2” with “1 200 m2 and “5 000 m2” with “3 000 m2",
PSDM 7.3 ROUTINE INSPECTION AND TESTING

Substitute DM 7.3.2 with the following:

No density shall be less than the specified minimum density for the relevant layer.

It is the responsibility of the contractor to prove to the engineer that all the layer works prepared and constructed complies
with the minimum specifications specified at the cost of the contractor. The costs of these tests shall be deemed included
in the relevant rates for construction of such items.

If the Engineer dispute any test results submitted by the contractor the engineer shall request routine testing. The results
which do not comply with the specified minimum requirement for the material or layer, shall be borne by the Contractor and
will be subtracted from the monthly payment certificates.
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DM 8 MEASUREMENT AND PAYMENT
PS 8.2.1 Volume only measured once

Substitute the first sentence in DM 8.2.1 with the following:

Earthworks will be measured by volume once only as compacted fill from cut shapes.
DM 8.3 SCHEDULED ITEMS

PS DM 8.3.4 Cut To Fill, Borrow to Fill .........ccooo i Unit: m3
Add the following:

Substitute “90 %” in DB 8.3.4 with “93 % (100 % for sand)” and “road prism” with “road prism and borrow pits”.
Add the following:

Separate items will be scheduled for fill in the road prism, fill on spoil areas and fill on erven (where a minimum density for
such spoil material is required by the Engineer) and fill from the road prism, fill from the site and fill from commercial
sources.

Overhaul within the road reserve is included.

The rate for fill from commercial sources shall, in addition to the requirements of DM 8.3.4, cover the cost of the location of
the source, complying with all the applicable precaution as set out in DM 5.1, obtaining the material, selection and transport
from the source to the point on the road where it is to be used.

Excavation in intermediate material will not be measured separately and is deemed to be included in the rate tendered.

On the areas where fill is to be placed, the area will first be prepared by ripping and scarifying the area to ensure sufficient
mixing with the fill to be placed onto the area. Rate will be based on all relevant amendments in the project specifications.

PS DM 8.3.17 Trim, Shape and Compact SidewalKs ..........ccccccriiiiirimmiiininncccreere s e nnnees Unit: m?

The area to be trimmed is the unsurfaced area from the back of the kerbs or edging to the boundary of the road reserve, or
such wider or narrower area as required by the Engineer. Always confirm with the engineer in writing the width thereof
required before shaping the area behind the kerbs. Measurement and payment for the above shall be restricted to areas
ordered in writing by the Engineer.

The rate shall cover the cost of trimming and shaping the sidewalks to the lines, levels and dimensions as shown on the
drawings, of acquiring additional material to compensate for any material lost due to weather or other reasons, and of the
compaction of any loose or disturbed material to 90% MAASHTO-density (100% for Sand)

PS DM 8.3.20 Existing Services Intersecting Excavation For The Box Cut .........ccccccoiiiieniiiennns Unit: No
The provision of items DB 8.3.5(a) and DB 8.3.5(b) shall apply mutatis mutandis.
PS DM 8.3.21 Existing Services That Adjoin Excavation For The Box Cut .........ccccccviueennn. Unit: Noorm

The provision of items DB 8.3.5(a) and DB 8.3.5(b) shall apply mutatis mutandis.
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SANS 1200 GA: CONCRETE (SMALL WORKS)

GA8 MEASUREMENT AND PAYMENT

PS GA 8.3.1.1 STEEL BARS - SUPPLY

Add the following to GA 8.3.1:

Supply and deliver to site high-yield hot dipped galvanised steel bars of 1000mm length
PS GA 8.3.1.2 STEEL BARS - INSTALLATION

Install the high-yield hot dipped galvanised steel bars 50% into the existing concrete slab on faces adjoining to where the
new concrete slabs will be constructed. The remaining 50% is to be casted into the new concrete slab and is to accommodate
lateral movement.

PS GA 8.5 JOINTS
Add the following to GA 8.5:

Expansion joints to be constructed to all joining faces of existing and new concrete slabs. Joints are to be constructed with
10mm thick polystyrene to the full face of the joining slabs and sealed off to the approval of the engineer. Joints measured
per meter run.
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SANS 1200 LB : BEDDING (PIPES)

LB3 MATERIALS

PSLB 3.1 SELECTED GRANULAR MATERIAL
Substitute LB 3.1 with the following:

Selected granular material shall be an aggregate, sand or granular material, all of a non-cohesive nature and free from any
organic material, of which the grading analysis shows 100 % passing a 19 mm sieve and not more than 5 % passing a
0,075 mm sieve.

In waterlogged conditions a bedding cradle of the thickness as specified in writing by the Engineer, comprising
19 mm single stone complying with the grading requirements of SANS 1083 shall be used.

PSLB 3.2 SELECTED FILL MATERIAL

Substitute LB 3.2 with the following:

The requirements of PS LB 3.1 shall apply mutatis mutandis.

PSLB 3.3 BEDDING

Add the following to LB 3.3:

HDPE pipes shall be classified as flexible pipes.

PSLB 3.4 SELECTION

PSLB 3.41 Suitable Material Available from Trench Excavation
Substitute the first sentence of LB 3.4.1 with the following:

Irrespective the requirements of subclause 3.7 of SANS 1200 DB and subclause 3.4.1 of SANS 1200 LB regarding the use
of selective methods of excavation, the Contractor must use selective methods of excavation and supply and use plant that
will avoid burying or contaminating material that is suitable and required for bedding or covering the pipeline.

PSLB 3.5 POLYETHYLENE WARNING TAPE

The danger tape shall be manufactured from Grade XJF 46/60 polyethylene at least 0,4 mm thick and with a nominal width
of 230 mm, and which is completely impregnated with a light orange pigment reasonably matching colour no B26 of
SABS 1091.

A black triangle and lighting flashes for electricity, as depicted on sign WW7 of SABS 1186, as well as the words “DANGER,
GEVAAR, INGOSI” shall be printed clearly and permanently onto the tape. The whole pattern shall be repeated every 1 m.

The quality of all materials employed shall be such as to ensure the permanency of the tape under all environmental and soil
conditions, as well as the stability of the orange pigmentation and the lettering and warning symbols.

The cost to supply, handle and place the tape must be allowed for throughout the rates under the relevant items and no
additional payment will be made.

LB5 CONSTRUCTION

LB 5.1 GENERAL

PSLB5.1.4 Compacting

Substitute "90 % of MAASHTO" in LB 5.1.4 with "93 % of MAASHTO (100 % for sand)".
LB8 MEASUREMENT AND PAYMENT

LB 8.1 PRINCIPLES

PSLB 8.1.1 Supply of Bedding Materials Measured Separately

Add the following to LB 8.1.1:

Payment for bedding material and selected fill material is only made if the selected trench-excavation material cannot be
obtained from another part of the site of works or designated borrow pits, or from commercial sources.

Rate will include all relevant amendments in the project specifications.

PSLB 8.1.3 Volume of Bedding Materials

Add the following to LB 8.1.3:

¢) The volume of the pipe will be deducted when the volume of the bedding material are calculated.
PS LB 8.1.4 Separate Items for Cradle and Blanket

Substitute LB 8.1.4 with the following:
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No distinction shall be made as regards material for the bedding cradle and selected fill blanket, and the material shall comply
with the requirements for material for bedding cradle.

PSLB 8.1.5 Disposal of displaced material
Substitute LB 8.1.5 with the following:

Material displaced by the pipeline and by imported material from sources other than trench excavations, shall be disposed of
at an approved site furnished by the Contractor. No haulage is payable for such material.

PS LB 8.2.2.3 Supply of bedding by Importation from Commercial Sources (Provisional)................. Unit: m”
Add the following to LB 8.2.2.3:

Rate tendered for (a) - (b) to include PS LB 3.1. PSLB 3.2, PS LB 3.3, PSLB 8.1.3 and PS LB 8.1.4.

Add the following to LB 8.2.2.3 (d):

Bedding for adverse soil conditions

Payment will be made if bedding is used on writing order of the Engineer and the material comply with provisions of PS LB
3.1.

Rate will include all relevant amendments in the project specifications

Page 158
Contract C3.4
Part C3: Scope of Work Construction



SABS 1200 LE : STORMWATER DRAINAGE

LE3  MATERIALS

LE 3.1 CULVERT UNITS AND PIPES

PS LE 3.1d) Skewed Ends

Substitute LE 3.1(d) with the following:

Where pipe culverts are to be constructed with a skew angle of more than 20°, the skew ends shall be cut on site.
LE 3.4 MANHOLES, CATCHPITS AND ACCESSORIES

PS LE 3.4.3 Manhole Covers, Grid Inlets, Etc.

Add the following to LE 3.4.3:

Covers and frames shall be heavy duty ductile iron with hinged covers in compliance with EN 124-D400. The hinge of the lid
must be positioned on the side of the approaching traffic in the lane, or at right angles to the direction of the flow.

PSLE 3.44 Steplrons
Substitute LE 3.4.4 with the following:

Step irons shall be installed in all manholes deeper than 1,2 m. Step irons shall consist of polypropylene coated 12 mm high
tensile steel, such as Calcamite or similar. The installation of the step irons shall be in accordance with the specification of
the manufacturer.

PS LE 3.6 GEOFABRIC BLANKET
Substitute LE 3.6 with the following:
PS LE 3.6 MATERIALS FOR SUBSURFACE DRAINS

- a) Pipes: Perforated or slotted uPVC pipes (normal duty) shall, before perforations or slots
are provided, comply with the requirements of SABS 791.

. The size of perforations in perforated pipes shall in all cases be 8 mm in diameter £ 1,5 mm and the number of
perforations per metre shall be not less than 26 for 100 mm pipes and 52 for 150 mm pipes. Perforations shall be
spaced in two rows for 100 mm pipes. The centre-lines of all perforations shall be contained within an arc of between
100° and 160°.

. Slotted pipes shall have a slot width of 8 mm + 1,5 mm. The arrangement of slots shall be
subject to the Engineer's approval, but the total slot area shall be not less than that presented for perforations.

. Pipes without slots or perforations required for conveying ground water from the subsoil
drainage proper to the point of discharge, shall be unperforated uPVC pipes of the type specified above, or concrete
pipes complying with the requirements of SABS 677.

. b) Geotextile: A Kaymat U14 or similar geomembrane shall be used;

. c) Aggregate: The nominal size shall be 19 mm and the aggregate shall comply with the requirements of
SABS 1083 for concrete aggregate;

. d) Filter sand: Sand obtained from approved commercial sources shall be clean, hard and durable and shall comply
with the following grading requirements:

O D15 : 0,2mmto 0,4 mm
D85 : 1,2mmto 4,7 mm

LE5 CONSTRUCTION

LE 5.1 TRENCH BOTTOM

PS LE 5.1.3 Unsuitable Founding Conditions

Substitute "90 % of MAASHTO maximum density" in LE 5.1.3 with "90 % of MAASHTO maximum density (100 % for sand)".
LE 5.2 BEDDING AND LAYING

PSLE 5.2.2 Pipe Culverts

Add the following to LE 5.2.2:

All pipes shall be laid on a Class B bedding, as specified in SABS 1200 LB.

Substitute "Ogee type pipes need not be wrapped but shall be laid with the spigot ends pointing downstream" with “ Ogee
type pipes shall be wrapped with 400 mm wide suitable geotextile (grade 1) with 300 mm overlap held with plastic straps”.
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PSLE 5.24 Pipes With Open Joints Laid With Geofabric Filter Wrapping
Substitute LE 5.2.4 with the following:

Pipes shall not be laid with open joints.

LE 5.5 CATCHPITS, MANHOLES, INLETS, AND OUTLET STRUCTURES
PSLE 5.5.1 General
Add the following to LE 5.5.1:

The following final cover levels will apply unless otherwise shown on the drawings:

e In streets and paved areas : same level as paved area.
¢ On side walks, lawns and garden areas : 20 mm above the final ground level.
¢ In midblock sewers : 50 mm above ground level.
e Inthe veld : 100 mm above natural ground level.

LE8 MEASUREMENT AND PAYMENT

LE 8.2 SCHEDULED ITEMS

PSLE 8.21 Supply And Lay Concrete Pipe CUIVErtS ............ccccocuiiiiiiiiie e Unit: m
Add the following to LE 8.2.1:

The provisions of LE 8.2.1 shall apply mutatis mutandis to uPVC pipes. The rate shall include the wrapping of the joints as
specified. Rate will be based on all relevant amendments in the project specifications.

PSLE 8.24 Extra-over Items LE 8.2.1 and LE 8.2.2 For Cutting End Units For Culverts On Site ............. Unit: No
Add the following to LE 8.2.4:

Payment shall be made only for skew cuts greater than 20° at manholes, kerb inlets and inlet and outlet structures.

PS LE 8.2.8 Supply and Install Manholes, Catchpits, and the Like ................cccccoooiiiiiniiiinii e Unit: No
Substitute LE 8.2.8 with the following:

The unit of measurement shall be the number of each, in the depth increments as scheduled, fully installed in accordance
with the details shown on the drawings.

The rate shall cover the cost of excavating and backfilling with approved selected material from site borrow pits, stockpile or
commercial sources, compacted to 93 % of MAASHTO density (100 % for sand), supplying and installing of all material and
accessories, the inlet kerbs and the channel adjacent thereto as well as for the removal and spoil of all surplus material. The
rate shall also include the connection of pipes to manholes, catchpits, etc. and of building pipes into the walls of such
structures, but not for the cutting of skewed ends.

Rate will be based on all relevant amendments in the project specifications.
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SABS 1200 M: ROADS (GENERAL)
PSM3 CONSTRUCTION

The contractor’s attention is drawn to the fact that the widening of road shall be done according to the benching method. No
additional payment will be made with regard thereto and all the costs relating to the benching-method is deemed to be
included in the various rates for the widening.

PSM 5 CONSTRUCTION
Add the following paragraph:
PSM5.1 SELECTION

The Contractor shall deal selectively with material when existing roads are broken up in order that suitable material is not
contaminated with unsuitable material. If suitable material is contaminated, the Contractor shall replace such contaminated
material with suitable material, at his own expense.

PSM 6 TOLERANCES
PSM6.3 FREQUENCIES OF CHECKS
Add the following to M 6.3:

These checks shall be submitted to the Engineer for his approval.
PSM 7 TESTING

PSM73 ROUTINE INSPECTIONS AND TESTING
Substitute M 7.3.3 with the following:

Statistical evaluation of test results shall not be applicable to this contract and all tests shall meet the specified minimum
requirements for the specific material.

PSM8 MEASUREMENTS AND PAYMENT
Add the following to M 8:

It is the responsibility of the contractor to proof to the engineer that all the materials and layer works prepared or constructed
complies with the minimum specifications specified at the cost of the contractor. The costs of these tests (UCS-, compaction
test results, etc.) shall be deemed included in the relevant rates for construction of such items.

If the Engineer dispute any test results submitted by the contractor the engineer shall request routine testing. The results
which do not comply with the specified minimum requirement for the material or layer, shall be borne by the Contractor and
will be subtracted from the monthly payment certificates.

The cost of all routine testing done by the Engineer, and of which the results are in accordance with the specification shall be
paid by the contractor. The contractor may claim this billed cost plus superintendence and administration in his next payment
certificate. The cost of failed testing shall not be claimable by the contractor. The employer may elect to pay the commercial
laboratory himself, in which case no payment will be made to the contractor for this work. An administration fee on the routine
testing for the engineer has been allowed for where paid through the contractor.
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SANS 1200 ME: SUBBASE
ME 3 MATERIALS
ME 3.2 PHYSICAL PROPERTIES
PS ME 3.2.1 Subbase Material
Substitute ME 3.2.1 with the following:

a)Materials of G5 quality for use in the subbase shall comply with the requirements in TRH14 —
Natural aggregate for pavement layers (G5)

i) Maximum size of aggregate after compaction .............cccccoviiiiiiiiiininieen. 63 mm

ii) Maximum lQuid Mt ... 30

iii}) Maximum plasticity index (PI) ......ccueiiiiii e 10

iv) Maximum linear Shrinkage ..........coccviiiiiiiii e 5%

V) Minimum CBR at 95 % of MAASHTO density ........ccocoeeiiiiiieeiiiiie e 45

Vi) Maximum CBR swell at 100 % of MAASHTO density ........ccccccoiieviiiiieennne 0,5 %

vii) Maximum Group INAEX ......ceuiiiiiiiiiiieee et e e e e e e e e e 0

viii)  Minimum grading modulus (GM) .........cccoouiiiiiiiiieeee e 1,5 %

Note:

The maximum size aggregate for G5-material used as base for sidewalks shall not exceed

38mm.
o Y T RSP PRRPI STABILISING AGENT
o ST 1V G TR e PO TSP P PPN General

Substitute ME 3.3.1 b) Portland cement with the following:

“All cement used during construction shall comply with SANS 50197-1 specifications for cement. Where reference is made
in this specification or the standard specifications to the cement specifications, e.g. SANS 471: Portland cement and rapid
hardening Portland cement, it shall be replaced with the new specification:

SANS 50197-1 “Cement compositions, specifications and conformity criteria Part 1: Common cements”.

All cement products on site shall conform to the specification and shall bear the inspection seal or brand mark of the SANS
(South African Bureau of Standards).”

ME 5 CONSTRUCTION

ME 5.4 PLACING AND COMPACTION

PS ME 5.4.1 Placing

Substitute “the project specification” in the second paragraph of ME 5.4.1 with “ME 6.1.4".
PS ME 5.4.5 Work In Restricted Areas

No additional payment shall be made for work in restricted areas and any relevant costs shall be deemed to be included in
the tendered rates.

ME 5.7 TRANSPORT

PS ME 5.7.1 Free haul

Substitute ME 5.7.1 with the following:

An unlimited free haul distance shall apply to subbase material.

ME 7 TESTING

ME 7.2 PROCESS CONTROL AND ROUTINE INSPECTION AND TESTING
PS ME 7.2.1 Process Control

Replace “1500 m?” with “1000 m2” and replace “5000 m?” with “2500 m2” in Table 2 of ME 7.2.1.
Each area of road widening will be subject to process control.

PS ME 7.2.2 Routine Inspection and Testing

Substitute the second sentence of ME 7.2.2 with the following:

No density shall be less than the specified minimum density for the relevant layer.
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ME 8 MEASUREMENT AND PAYMENT
PS ME 8.2 COMPUTATION OF QUANTITIES
Substitute ME 8.2 with the following:

Measurement and payment shall be to the exact dimensions as shown on the drawings.

DM 8.3 SCHEDULED ITEMS

PS ME 8.3.3 Construct subbase course/gravel wearing course with material from commercial source
Unit: m3

Add the following to ME 8.3.3:

Rate to include PSA7.1.1,PSA712, PSA72,PSA7.4,PSM7.3, PSM8.3,PSME3.2.1, PS ME 5.4.1, PS ME 5.4.5,
PS ME 5.7.1, PSME 7.2.1, PS ME 7.2.2, PS ME 8.2 and all other relevant amendments in the project specifications.
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PSMF BASE

PSMF.3.2.2 Materials: Physical and Chemical Properties: Graded Crushed Stone (SANS
1200MF CI 3.3.2)

Replace subclause (a) with the following:

“The maximum size of the crushed stone shall be 37.5mm”

Add the following subclause:

“d) The CBR at specified density shall be at least 80%”

PSMF.7.3.2 Testing: Routine Inspection and Testing (SANS 1200MF Cl 7.3.2)
Add the following:
“Notwithstanding subclause 7.3.2 and Table 4, no single test result which is below the

specified density will be accepted.”

PSMK KERBING AND CHANNELLING
PSMK.3.2.3 Materials: Precast Kerbing and Channelling: Strength (SANS 1200MK CI 3.2.3)
Replace subclause with the following:

“Precast kerbs, edging and channels shall be of grade 25 MC PA/19 mm concrete.”

PSMK.3.9 Materials: Bedding Materials (SANS 1200MK CI 3.9)
Replace subclause with the following:
“The material on which concrete kerbs, channels and edging are bedded, shall be in

accordance with the drawings”

PSMK.5.2 Construction: Precast Concrete Kerbing and Channelling (SANS 1200MK CI 5.2)
Replace the first sentence of the subclause with the following:
“The material on which concrete kerbs, channels and edging are bedded, shall be in

accordance with the drawings”
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SANS 1200 MJ: SEGMENTED PAVING

PS MJ 2.3 DEFINITIONS AND ABBREVIATIONS
Replace “SABS 1058” with “SANS 1058:2012".

PS MJ 3.1.2 CLASS, STRENGTH AND TYPE
Replace “SABS 1058” with “SANS 1058:2012”.

MJ 3 MATERIAL

MJ 3.1 UNITS

PSMJ3.1.2 Class, Strength And Type

Add the following to MJ 3.1.2:

The type of paving shall be as specified in the bill of quantities.
MJ 5 CONSTRUCTION

PSMJ 5.7 JOINT FILLING

Joint filling shall be done with a 1:3 cement-sand mix.

MJ 6 TOLERANCES

PSMJ6.2 PERMISSIBLE DEVIATIONS

Add the following to MJ 6.2:

The degree of accuracy shall be degree |.

MJ 7 TESTING

PS MJ7.1.1 TESTING: GENERAL: CHECKING
Add the following to MJ7.1.1:

A SANS accredited laborartory must be used for conducting tensile splitting tests on the materials that will be used in
construction. Testing on batches will be as instructed by the Engineer.

PS MJ 7.4.2 OTHER TEST
PS MJ 7.4.2 OTHER TEST
Replace 7.4.2 with the following:

Blocks shall be subject to such tests as are described in SANS 1058:2012 and/or in the latest (on the date of tender closing)
“Concrete Block Paving Specification and Installation” published by the Concrete Manufacturing Association. The frequency
of the tests will be 10 samples per each day of delivery or 10 samples every 500m2. Samples must be taken from the
roadways and will be identified by the Engineer and will be tested by an independent and SANS accredited lab. The onus is
placed on the Contractor to ensure that sufficient control testing is done and is deemed included in the rate tendered.

MJ 8 MEASUREMENT AND PAYMENT
MJ 8.2 SCHEDULED ITEMS

PS MJ 8.2.2 Construction of Paving Complete .........ccccoiiiiimiiniiii s Unit: m?2
Add the following to MJ 8.2.2:

The rate shall include PSA7.1.1,PSA7.12,PSA72,PSA74,PSM8.3,PSM7.3,PSMJ3.12 PSMJ3.1.2 PSMJ
57, PSMJ 6.2, PSMJ 7.1.1, PS MJ 7.4.2, the units to be used in construction must have spacer nibs and all other relevant
amendments in the project specifications.
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SANS 1200 MK: KERBING AND CHANNELLING

MK 3 MATERIALS

MK 3.2 PRECAST KERBING AND CHANNELLING

PS MK 3.2.3 Strength

Substitute MK 3.2.3 with the following:

Precast kerbs, edging and channels shall be of grade 20 Mpa/19 mm concrete.
PS MK 3.9 BEDDING MATERIAL

Substitute MK 3.9 with the following:

The material, on which concrete kerbs, channels and edging are bedded, shall be in accordance with the dimensions
shown on the drawings and shall consist of a 1:3:6 concrete mix with a 6,7mm single size coarse aggregate.

MK 5 CONSTRUCTION

PS MK 5.1 EXCAVATION AND BEDDING

Substitute “90 %” in MK 5.1 with “93 % (100 % for sand)”.

PS MK 5.2 PRECAST CONCRETE KERBING AND CHANNELLING
Substitute the first sentence of MK 5.2 with the following:

Precast concrete kerbing and channelling shall be laid and bedded on concrete bedding complying with the requirements of
PS MK 3.9 and to the dimensions shown on the drawings.

PS MK 5.11 TRANSITION SECTIONS AND INLET AND OUTLET STRUCTURES
Substitute the first sentence of the second paragraph of MK 5.11 with the following:

Inlet and outlet structures shall be in accordance with the details shown on the drawings.
MK 8 MEASUREMENT AND PAYMENT

PS MK 8.1 BASIC PRINCIPLES

Substitute the second sentence of MK 8.1.1 with the following:

Deductions will be made for catchpits, etc.

Add the following to MK 8.1.1:

Payment shall include the provision of expansion joints as specified.

MK 8.2 SCHEDULED ITEMS

PS MK 8.2.1 Concrete Kerbing........cccviiieiiii i —————— Unit: m

The rate shall include provision for expansion joints every 6m interval, neatly corked with polystyrene and sealed off to the
approval of the engineer.

Rate will be include PS MK 3.2.3, PS MK 3.9, PS MK 5.2 and all other relevant amendments in the project specifications.
PS MK 8.2.2 Concrete kerbing and channelling combined...........cccociiiiiirinriinincsr e Unit: m

The rate shall include provision for expansion joints every 6m interval, neatly corked with polystyrene and sealed off to the
approval of the engineer.

Rate will be include PS MK 3.2.3, PS MK 3.9, PS MK 5.2 and all other relevant amendments in the project specifications.
PS MK 8.2.15 Street Name and Transition Kerbs ........cccoccciiiiiniccciieree s ccssere s msr e e ne s Unit: No
The provisions of MK 8.2.1(b) shall apply mutatis mutandis.

Rate will be based on all relevant amendments in the project specifications.
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SANS 1200 MM : ANCILLARY ROADWORKS

MM 3 MATERIALS

MM 3.2 ROAD SIGNS
PS MM 3.2.1  General

Add the following to MM 3.2.1:

All road signs and road markings shall be in accordance with the SA Road Traffic Signs Manual and as shown on the
drawings.

No special breakaway devices are required.
PS MM 3.2.2  Structural Steel
Substitute the second paragraph of MM 3.2.2 with the following:

All structural steel, including steel tubes, shall have a hot-dip (galvanized) zinc coating that complies with the requirements
of SABS 763 for coatings of type A1 or B1 articles, as applicable.

MM 5 CONSTRUCTION
MM 5.2 ROAD SIGNS
PS MM 5.2.1.1 Supports

All the supports for signboards shall be galvanised supports. Confirm with the engineer and the local authorities before any
materials is purchased and delivered to site

PS MM 5.2.1.6 Galvanizing

Substitute the second paragraph of MM 5.2.1.6 with the following:

Galvanized mild steel supports for road signs shall be painted in accordance with PS MM 5.2.2.4.

MM 5.2.2 Painting

PS MM 5.2.2.4 Painting of structural steelwork

The provisions of MM 5.2.2.4 shall apply mutatis mutandis to the painting of galvanized surfaces, except for the following:
a) Surface preparation

Galvanized surfaces shall be thoroughly scrubbed down using an approved galvanized iron cleaning agent to
remove all traces of the resin protective coating.

The surface shall be washed down and scrubbed to remove all traces of grease, oil, dirt, etc.;
b) Priming

Two coats of calcium plumbate primer shall be applied to a dry film thickness of at least 25 microns. The undercoat
shall follow within one week after the priming.

c) Finishing coat
The colour of the finishing coat shall be dark grey, as specified in MM 3.2.8.2.
MM 8 MEASUREMENTS AND PAYMENT
PS MM 8.3.8  Sign faces of 1.4mm thick chromadek steel plate including pedestal .................. Unit.: No
Add the following to MM 8.3.8:

Rate will be based on all relevant amendments in the project specifications.
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

C3.5 Management

CONTENTS

3.5.1. FORMS FOR CONTRACT ADMINISTRATION

3.5.2.  HEALTH AND SAFETY

3.5.1. FORMS FOR CONTRACT ADMINISTRATION
The Contractor shall complete, sign and submit with each monthly statement for payment, the following updated
returns (the format of which are attached in C3.6 Annexes as amended from time to time):
a) Monthly Project Labour Report (Annex 1)
b) B-BBEE Sub-contract Expenditure Report (Annex 2)
c) Joint Venture Expenditure Report (Annex 3)
The Monthly Project Labour Report must include details of all labour (including that of sub-contractors) that are
South African citizens earning less than R350.00 per day, as adjusted from time to time (excluding any benefits),
who are employed on a temporary or contract basis on this contract in the month in question.
In addition to the Monthly Project Labour Report the Contractor shall simultaneously furnish the Employer’s Agent
with copies of the signed employment contracts entered into with such labour, together with certified copies of
identification documents, proof of attendance in the form of attendance register or timesheets as well as evidence
of payments to such labour in the form of copies of payslips or payroll runs. If the worker is paid in cash or by
cheque, this information must be recorded on the envelope and the worker must acknowledge receipt of payment
by signing for it and proof of such acknowledgement shall be furnished to the Employer’s Agent.
The Monthly Project Labour Reports shall be completed and submitted in accordance with the instructions therein
and copies of all submitted documents must be kept on site be made available to the employer's agent upon
request.
The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor’'s compliance with
the sub-contracting conditions of the Preference Schedule.
The Joint Venture Expenditure Report is required for monitoring the joint venture’s compliance with the percentage
contributions of the JV partners as tendered, where the joint venture has been awarded preference points in respect
of its consolidated B-BBEE scorecard.
The Expenditure Reports shall be verified by the Employer's Agent/Employer's Agent’s Representative.
In respect of Annexes 2 and 3, the Employer shall, in addition to any other sanctions available to it, apply the
financial penalties applicable to breach of preferencing conditions in the Preference Schedule Preference
Schedule in Part T2.2 Returnable Schedules. In the case of joint ventures (Annex 3), the contractor shall prove
his compliance with item 6 in Section 2 of the Preference Schedule by providing a consolidated scorecard at his
own cost on instruction from the Employer’s Agent.

3.5.2. HEALTH AND SAFETY
Particular Specification C6: Health and Safety Specification is attached hereto.
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Part C4: Site Information
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

SITE

The site is located outside Robertson approximately 1.6km.

LOCALITY PLAN 01

The coordinates below can be used for directions to the sites.

Robertson
33°49'15"S
19°52'16"E
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

SITE

The site is located outside Montagu approximately 1.25km.

LOCALITY PLAN 02

The coordinates below can be used for directions to the sites.

Montagu
33°47'34"S
20°08"11"E
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Part C5: LANGEBERG Municipality Supply Chain Policy

PART C5: LANGEBERG MUNICIPALITY SUPPLY CHAIN POLICY .....ccoivvummmniiiiiinnnnnnnieeniiisnnnneesnisssmnssseeessssssmassssesssns 172

(The Supply Chain Policy can also be obtained from https://www.langeberg.qov.za)
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Part C6: Health and Safety Specifications
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Project Health and Safety
Specification

In terms of Construction Regulations 2014

Project Client

Langeberg Municipality

Description of Project Works

UPGRADING OF HARD SURFACES, ROBERTSON
AND MONTAGU TRANSFER STATIONS

Project Location

Robertson and Montagu

Revision Date

October 2025

Contract

Page 174

Part C6: Project Health and Safety Specification




PROJECT HEALTH AND SAFETY
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1.0 SPECIFIC PROJECT INFORMATION

1.1 INTRODUCTION AND DEFINITIONS

THE REQUIREMENTS OF THE CONSTRUCTION REGULATIONS 2014 (AND
GUIDANCE NOTES OF 2017) HAVE BEEN IN EFFECT SINCE 7™ AUGUST 2014. THE
REGULATIONS PLACE LEGAL DUTIES UPON PRINCIPAL CONTRACTORS AND
CONTRACTORS. ALTHOUGH THIS HEALTH AND SAFETY SPECIFICATION
INCLUDES MUCH OF THE CONTENT OF THE REGULATIONS, THE CONTRACTOR
WILL BE DEEMED TO BE FAMILIAR WITH THE REQUIREMENTS OF THESE
REGULATIONS, AND OTHER ASSOCIATED HEALTH AND SAFETY REGULATIONS,
AND TO HAVE FACTORED IN ALL THE DUTIES PLACED UPON CONTRACTORS
AND PRINCIPAL CONTRACTORS IN THE TENDER. A COPY OF THE REGULATIONS
CAN BE VIEWED ON THE DEPARTMENT OF LABOUR’S WEBSITE.

NOTE THAT THE TERMS “CONTRACTOR” AND “PRINCIPAL CONTRACTOR” HAVE
THE SAME MEANING AS THAT IN THE CONSTRUCTION REGULATIONS AND ARE
USED INTERCHANGEABLY IN THIS DOCUMENT, I.E., REFERENCES TO
“CONTRACTOR” REFER TO PRINCIPAL CONTRACTOR AND/OR CONTRACTOR AS
THE REGULATIONS PERTAIN TO THEIR FUNCTIONS.

This Health and Safety Specification contain clauses that are generally applicable to construction
activities, as well as imposing pro-active controls associated with activities that impact on Health
and Safety as it relates to work on site. Compliance to the requirements of the Occupational Health
and Safety Act 1993 is an additional requirement of this Health and Safety Specification and is part
of the Contractor’s responsibility. The Client, and/or their agents, will monitor that all Contractors
comply with the requirements of such legislation.

ALL REFERENCES TO CLIENT IN THIS HEALTH AND SAFETY SPECIFICATION
ALSO REFER TO SAFETY AGENT, WHERE SO APPOINTED.

Definitions (as per the Construction Regulations 2014) applicable to this Health and
Safety Specification:

"agent" means a competent person who acts as a representative for a Client;

"angle of repose" means the steepest angle of a surface at which a mass of loose or fragmented
material will remain stationary in a pile on the surface, rather than sliding or crumbling away;

"bulk mixing plant" means machinery, appliances or other similar devices that are assembled in
such a manner so as to be able to mix materials in bulk for the purposes of using the mixed
product for construction work;

"client” means any person for whom construction work is being performed;

"competent person" means a person who has, in respect of the work or task to be performed,
the required knowledge, training and experience and, where applicable, qualifications, specific to
that work or task: Provided that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those
qualifications and that training must be regarded as the required qualifications and training; and is
familiar with the Act and with the applicable regulations made under the Act;

"construction manager" means a competent person responsible for the management of the physical
construction processes and the coordination, administration, and management of resources on a
construction site;

"construction site" means a workplace where construction work is being performed;
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"construction supervisor" means a competent person responsible for supervising
construction activities on a construction site;

"construction vehicle" means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing
construction work;
"construction work" means any work in connection with -
< the construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or
< the construction, erection, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system; or the moving of earth,
clearing of land, the making of excavation, piling, or any similar civil engineering structure
or type of work;

"construction work permit" means a document issued in terms of regulation 3; "contractor"
means an employer who performs construction work;

Note:
a) Includes organisations and or self-employed person that contracts with a client, principal
contractor, or a contractor to carry out construction work.

"demolition work" means a method to dismantle, wreck, break, pull down or knock down of a
structure or part thereof by way of manual labour, machinery, or the use of explosives;

"design” in relation to any structure, includes drawings, calculations, design details and
specifications;

"designer" means a competent person who-

* prepares a design;

 checks and approves a design;

< arranges for a person at work under his or her control to prepare a design, including an
employee of that person where he or she is the employer; or

+ designs temporary work, including its components;

« an architect or engineer contributing to, or having overall responsibility for a design;

« a building services engineer designing details for fixed plant;

« a surveyor specifying articles or drawing up specifications;

« a contractor carrying out design work as part of a design and building project; or

< an interior designer, shopfitter, or landscape architect;

"ergonomics" means the scientific discipline concerned with the fundamental understanding of
interactions among humans and other elements of a system, and the profession that applies
theory, principles, data, and methods to design in order to optimise human well- being and overall
system performance;

"excavation work" means the making of any man-made cavity, trench, pit or depression formed
by cutting, digging or scooping;

"explosive actuated fastening device" means a tool that is activated by an explosive charge and
that is used for driving bolts, nails, and similar objects for the purpose of providing fixing;

"fall arrest equipment" means equipment used to arrest a person in a fall, including personal
equipment, a body harness, lanyards, deceleration devices, lifelines, or similar equipment;

“falsework” means a combined system of formwork and support work;

“formwork” means temporary or permanent shutters used to form wet concrete into elements
of a structure, and includes both horizontally and vertically placed shutters;

"fall prevention equipment” means equipment used to prevent persons from falling from a fall
risk position, including personal equipment, a body harness, lanyards, lifelines or
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physical equipment such as guard-rails, screens, barricades, anchorages or similar
equipment;
"fall protection plan"” means a documented plan, which includes and provides for -
« all risks relating to working from a fall risk position, considering the nature of work
undertaken;
« the procedures and methods to be applied in order to eliminate the risk of falling; and
e arescue plan and procedures;

"fall risk" means any potential exposure to falling either from, off or into;
"health and safety file" means a file, or other record containing the information in writing required
by these Regulations;

"health and safety plan" means a site, activity or project specific documented plan in
accordance with the Client's health and safety specification;

"health and safety specification” means a site, activity or project specific document prepared by the
Client pertaining to all health and safety requirements related to construction work;
"material hoist" means a hoist used to lower or raise material and equipment, excluding passengers;

"medical certificate of fithess" means a certificate contemplated in regulation 7(8);

"mobile plant" means any machinery, appliance or other similar device that is able to move
independently, and is used for the purpose of performing construction work on a construction site;

"National Building Regulations" means the National Building Regulations made under the
National Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and
promulgated by Government Notice No. R. 2378 of 30 July 1990, as amended by Government
Notices No's R. 432 of 8 March 1991, R. 919 of 30 July 1999 and R. 547 of 30

May 2008;

"person day" means one normal working shift of carrying out construction work by a person on a
construction site;

"principal contractor" means an employer appointed by the Client to perform construction work;

"Professional Engineer or Professional Certificated Engineer" means a person holding
registration as either a Professional Engineer or Professional Certificated Engineer in terms
of the Engineering Profession Act, 2000 (Act No. 46 of 2000);

"Professional Technologist® means a person holding registration as a Professional
Engineering Technologist in terms of the Engineering Profession Act, 2000;

"provincial director" means the provincial director as defined in regulation 1 of the General
Administrative Regulations, 2003;

"scaffold" means a temporary elevated platform and supporting structure used for providing access
to and supporting workmen or materials or both;

"shoring" means a system used to support the sides of an excavation and which is intended to
prevent the cave-in or the collapse of the sides of an excavation;

"structure" means:

* any building, steel, or reinforced concrete structure (not being a building), railway line
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels,
road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon,
surface and underground tanks, earth retaining structure, or any structure designed to preserve or
alter any natural feature, and any other similar structure;
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* any falsework, scaffold or other structure designed or used to provide support or means
of access during construction work; or

e any fixed plant in respect of construction work which includes installation,
commissioning, decommissioning, or dismantling and where any construction work involves a
risk of a person falling;

“support work” means the temporary structure erected to support the formwork before the casting of
a concrete element of a structure.

"suspended platform" means a working platform suspended from supports by means of one or
more separate ropes from each support;

"temporary works" means any falsework, formwork, support work, scaffold, shoring or other
temporary structure designed to provide support or means of access during construction work;

"the Act" means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

"tunnelling" means the construction of any tunnel beneath the natural surface of the earth for a
purpose other than the searching for or winning of a mineral.

Reference should be made to the following documentation in conjunction with this
Safety Specification (including existing surveys, drawings, and reports):

Tender documents
Drawings

IMPORTANT NOTE:
This Health and Safety Specification has been prepared to comply with the requirements of the
Construction Regulations 2014.

1.2 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION

Historically, the Construction Industry has had a poor health and safety record. Due to the complex
and potentially dangerous operations being undertaken, there is a high risk of incidents, accidents,
and injuries. In many instances poor adherence to the Act and Regulations has resulted in severe
consequences for Health and Safety performance. The Client is determined that the highest Health
and Safety standards will prevail throughout the Contract and that there will be full commitment
from all parties involved.

To achieve this goal the Client has arranged for the preparation of this Health and Safety
Specification. The Health and Safety Specification sets out guidelines and minimum levels of
awareness and guidance for Health and Safety requirements for the project. Contractual
responsibility for adhering to these requirements rests with the Contractors. All employees are
encouraged to be pro-active in compliance.

The Client is committed to ensuring the highest Health and Safety standards for all work undertaken
within the Contract.

Contractors as employers are fully responsible and accountable for compliance
with all Health and Safety requirements.

IMPORTANT NOTE:

Compliance with the Occupational Health and Safety Act and Regulations shall
not be limited to this Health and Safety Specification and definitions contained in
this document.

Contractors shall be conversant with the requirements and effects of Health and
Safety legislation upon their activities, in particular the Construction
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Regulations, 2014, and the Occupational Health and Safety Act, 1993, and to have
made adequate resource in their tender submission to comply with all legislative
requirements.

Failure to comply with the requirements of this Safety Specification will result in
severe sanction and the severity of the sanction will depend on the severity of
the non-compliance.

The Contractor’s personnel will be responsible for the auditing of the implementation of the Health
and Safety Specification and maintaining the document control and record systems associated with
the Health and Safety Specification. The Client will arrange for Health and Safety audits to be
conducted on site on their behalf to monitor health and safety compliance by contractors.

1.3 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION

The purpose of this site-specific Health and Safety Specification is to comply with legal requirements
and to provide health and safety information about specific project risks known by the Client,
Designer and Safety Agent to be applicable to this project. This document also provides minimum
health and safety requirements, standards, and expectations that the contractor must adhere to.

The Contractor must take into account all information in this specification and ensure that their
tenders include adequate resource and competence to deal with the matters detailed herein so that
all relevant contents are dealt with in a way which is in compliance with legislation and the ethical
concerns for the safeguarding of employees, contractors and other persons affected by the
construction activities. Please note that a detailed OHS bill of quantities must be provided by the
contractor on all Construction Work Permit projects. The Bill of Quantities will form part of the
Construction Work Permit application presented to Department of Labour for approval.

The Health and Safety Specification will be implemented during construction of the works and any
construction activity that the Client has control over.

This will also assist in ensuring that all the costs related to the compliance with Occupational
Health Act 85 of 1993 and the Construction Regulations 2014, as well as this Health and Safety
Specification, are taken into consideration at Tender stage.

No advice, approval of any document required by the Health and Safety Specification such as
hazard identification and risk assessment action plans or any other form shall be construed as an
acceptance by the Client of any obligation that absolves the Contractor from achieving the
required level of performance and compliance with legal requirements.

Further, there is no acceptance of liability by the Client which may result from the Contractor failing
to comply with the Health and Safety Specification unless the Client has issued an instruction to any
requirement, i.e., the Contractor remains responsible for achieving the required performance levels.

1.4 IMPLEMENTATION OF THE HEALTH AND SAFETY SPECIFICATION

This Health and Safety Specification forms an integral part of the Contract, and Contractors shall
make it an integral part of their Contracts with other Contractors and Suppliers. Contractors
employed by the Client are to ensure that the provisions of the Health and Safety Specification are
applied both on the site and in respect of all off site activities relating to the project, in particular in
transport activities and project dedicated off site fabrication works.

The Contractor shall enforce the provisions of the Health and Safety Specification amongst all
Contractors and suppliers for the project.
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The Contractor shall sign the acknowledgement on the last page of this safety specification that
he/she has familiarized him/herself with the content of the Health and Safety Specification and shall
comply with all obligations in respect thereof.

The successful Contractor will be required to compile a Health and Safety Plan based on the
requirements of the Occupational Health Act 85 of 1993 and these Specifications, which will need
to be approved by Client (or their appointed safety agent) prior to commencement with construction
work.

1.4.1 Client Duties

In terms of the Construction Regulations 2014 the Client (or their Agent, where appointed) has legal
duties. Where an Agent (refer to “definitions” section of this document) is appointed in terms of this
project, these Health and Safety duties assigned will also apply.

All references to “Client” will apply to their appointed “Safety Agent”, where so
appointed, in this Health and Safety Specification.

The Client must:

« Prepare a baseline risk assessment for the construction work

» Prepare a suitable, sufficiently documented, and coherent site-specific Health and
Safety specification for the intended construction work, based on the baseline risk
assessment

* Include the health and safety specification in the tender documents

« Ensure that potential principal contractors submitting tenders have made adequate
provision for the cost of health and safety measures

« Ensure that the principal contractor to be appointed has the necessary
competencies and resources to carry out the construction work safely

» Take reasonable steps to ensure co-operation between all contractors appointed by the
Client to enable each of those contractors to comply with the regulations

« Ensure, before work commences, that every principal contractor is registered and in
good standing with the compensation fund, or with a licensed compensation insurer as
contemplated in the Compensation for Occupational injuries and Diseases Act, 1993
(Act no 130 of 1993)

« Appoint each principal contractor in writing for the project, or part thereof

« Discuss and negotiate with the principal contractor the contents of the principal
contractor’s safety plan and thereafter finally approve that plan for implementation

« Ensure that a copy of the principal contractor’s health and safety plan is implemented
and maintained

« Ensure that periodic health and safety audits and document verification are conducted
at intervals mutually agreed upon between the principal contractor and any contractor,
but at least once every 30 days

« Ensure that a copy of the health and safety audit report is provided to the principal
contractor within 7 days after the audit

« Stop any contractor from executing a construction activity which poses a threat to the
health and safety of persons which is not in accordance with the principal contractor’s
health and safety plan for site

« Where changes are brought about to the design or construction work, make
sufficient health and safety information and appropriate resources available to the
principal contractor to execute the work safely

« Ensure that the health and safety file is kept and maintained by the principal contractor.

* Where the Client requires additional work to be performed as a result of a design
change or error in construction due to the actions of the Client, the Client must ensure
that sufficient safety information and appropriate additional resources are available to
execute the required work safely.
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« Where more than one principal contractor is appointed, the Client must take reasonable
steps to ensure co-operation between all principal contractors and contractors to ensure
compliance with the Regulations

 Where the Client has appointed a Safety Agent for the project, their details for this
project are contained in the Project Directory section of this health and safety
specification.

1.4.2 Designer Duties

It must be noted that the Designer also has Health and Safety duties assigned in terms of the
Construction Regulations. Where the contractor fulfils a design function in terms of this project (refer
to “definitions” section of this document), these duties will also apply. Please refer to Regulation 6
of the Construction Regulations 2014.

Please note that the designer of temporary works must ensure that:

« all temporary works are adequately designed so that it will be capable of
supporting all anticipated vertical and lateral loads that may be applied;

« the designs of temporary works are done with close reference to the structural
design drawings issued by the contractor, and in the event of any uncertainty
consult the contractor;

« all drawings and calculations pertaining to the design of temporary works are
kept at the office of the temporary works designer and are made available on
request by an inspector; and

 the loads caused by the temporary works and any imposed loads are
clearly indicated in the design.

1.5 PROJECT DIRECTORY
Project Client Langeberg Municipality 52
Church Street Robertson Tel: 023 626 8200
e-mail:
Neil Albertyn nalbertyn@langeberg.gov.za
Contact Person Cell: 083 233 9308
Project Manager Langeberg Municipality 52 Tel: 023 626 8200
Church Street Robertson e-mail:
dneethling@langeberg.gov.za
Contact Person Daniél Neethling Cell: 072 408 1008
Construction Safety |[To be appointed Tel:
Agent e-mail:
Contact Person
Cell:
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OTHER PARTIES DIRECTORY

Department of Labour for submission of
Annexure 2: Notification of Construction Work

WESTERN CAPE — Fezeka Ngalo

Department of Labour
90A Durban Street, Worcester

e-mail: Khayalethu.Songelwa@labour.gov. za

Telecommunications

Contractor to refer all queries on location and nature of
existing services to the Project Manager / Client, etc.
OR

Contractor to apply for and refer to wayleave information

from service providers for the nature and location of
services. Refer all queries Project Manager.

Company: Telkom

Contact Name: unknown

Water
Company: Langeberg Municipality

Contact Name: Daniél Neethling

Electricity
Company: Langeberg Municipality

Contact Name: Daniél Neethling
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Tel: 021 441 8158

e-mail:
fezeka.ngalo@labour.gov.za

Tel: 023 346 5200

Company Tel: 10210

Company Tel: 023 626 8200

Company Tel: 023 626 8200


mailto:fezeka.ngalo@labour.gov.za
mailto:Khayalethu.Songelwa@labour.gov

1.6 PROJECT DETAILS

Description of Works

This description of the works is not necessarily complete and shall not limit the work to be
carried out by the Contractor under this Contract. The scope of works includes the removal of
existing paving, as well as the removal and disposal of kerbing and retaining blocks.
Unsuitable material will be excavated, removed, and stockpiled as necessary. Backfilling will
be carried out using stockpiled materials, followed by compaction in layers to ensure a stable
foundation. The project will also involve the construction of new layerworks, in-situ casted
concrete slabs, kerbing, and paving.

Anticipated Construction Duration
3 months

Provisional Start Date
1 March 2026

Provisional Completion Date
31 May 2026

Construction Work Permit Required for the Project?
No

1.7 EXISTING ENVIRONMENT

Hazards particular to this project by virtue of location:
Members of the public; municipal staff; snakes; scorpions; vehicular traffic

Overhead, Above Ground and Underground Services crossing the site:
Overhead: n/a

Underground: n/a

Ground level: Roads, fence, gate

Service Drawings available: Refer to Engineer

Wayleaves required: No

Permits required: No

Isolations required: No

Existing structures on site and surrounding land use (with a significant impact
on Health & Safety):
Solid Waste Drop-Off Area

Existing ground conditions and ground survey report:
Level, paved and gravel roads

Page 185
Contract
Part C6: Project Health and Safety Specification



1.8 AVAILABLE DRAWINGS

Refer to tender documentation.

1.9 PROJECT HEALTH AND SAFETY REQUIREMENTS

Significant health and safety hazards identified by Client, Designer and Safety
Agent:

Excavations Fire
Members of Public

Other construction hazards that the contractor can reasonably expect are as
follows:

Compacting and Filling

Compactor Operations

Hand tools

Manual Handling of General Items
Noise and Dust

Plant/Vehicle and Equipment Operation

NOTE: Please refer to end of this Health and Safety Specification for the
baseline risk assessment for these hazards and risks.

ACTIVITIES REQUIRING APPROVED METHOD STATEMENTS

N/A

ACTIVITIES REQUIRING PERMITS (FOR HEALTH AND SAFETY PURPOSES)

n/a

CONTRACTOR SAFETY OFFICER PROVISION

Records of safety audits undertaken by the Contractor’s Safety Officer must be kept on site in
the safety file and non-conformances reported by the Safety Officer to the Contractor’'s
management team. All non-conformances identified by the Safety Officer and Client’s Safety
Agent must be investigated and corrective action taken by the Contractor to prevent re-
occurrence.

Please note that as from 7t August 2018 the safety officer must be professionally registered
with the SACPCMP. Proof of registration with the SACPCMP must be provided. If registered
as a Candidate proof of mentorship and weekly visits by mentor must be available on site.

[The requirement for this site is that a full time / part time Safety Officer be appointed by the
Contractor. Part time Safety Officer must visit the site at least monthly.

MEDICAL CERTIFICATE OF FITNESS (ANNEXURE 3)

The contractor must ensure that their employees on site have a valid medical certificate of
fitness, specific to the construction work being performed, issued by an occupational health
practitioner in the form of an Annexure 3 template.

MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK
/A principal contractor must, in writing, appoint one full-time competent person as the
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construction manager with the duty of managing all the construction work on a single
site, including the duty of ensuring occupational health and safety compliance, and in the
absence of the construction manager an alternate competent person must be appointed by the
principal contractor. Proof of an all-inclusive assessment by the Principal Contractor of the
Construction Manager's Competency in construction management and health and safety
competency must be available in the Safety File.

The Construction Manager, Alternate Construction Managers, Assistant Construction
Managers, and designated construction supervisor/s must, as a minimum, have training in Legal
Liability, Construction Regulation 2014 and the OHS Act and Regulations.

TRAFFIC MANAGEMENT AND TRAFFIC SAFETY OFFICER PROVISION
n/a

ENVIRONMENTAL CONDITIONS

Contractor must take into account adverse weather conditions on site activities and implement
control measures to mitigate risk. This includes risk of exposure to excessive heat, cold, rain,
lightning, and wind.

The open nature of the site works will not preclude any of the above.

ARRANGEMENTS FOR ACCESS, PARKING, DELIVERIES, ETC.
Access to site by Construction Vehicles: Municipal roads

I/Access to site by Construction Workers and Visitors: Municipal roads

ARRANGEMENTS FOR SITE CAMP, ABLUTIONS AND YARD
Site camp location and set up

¢ Restrictions / requirements:
Contractor to advise in consultation

e Storage areas: with Engineer / Professional Team

}

}

}
e Security: }
Ablutions and Welfare Arrangements
Contractor to supply ablutions and facilities in line with the Construction Regulations 2014,

refer to section 2.31 of this health and safety specification regarding the below. Toilets should
be provided with built in facilities for hand washing.

e Toilets:

H Contractor to provide as per Regulations
e Washing facilities:
e Drinking Water:

e Shelter: Contractor to provide as per Regulations

o Y o e

e Showers:

Mobile site facilities requirements:

A camping toilet/mobile toilet will be required for sites that cannot facilitate a permanent location
for ablution units and must be available for each gender per location.

The use of a camping toilet must be prepared and set-up correctly with additional anchors and
available toiletries prior to each working day and to be first priority when changing
location of works along a set working path.
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Teams are to ensure that the toilets are cleaned correctly and suitable for easy and hygienic
uses and recorded on a daily register.

PROTECTION OF SITE AGAINST UNAUTHORISED ACCESS BY PUBLIC

Excavation Fencing: Note that excavations accessible to public, or adjacent to public roads /
thoroughfares, must have (1) barrier / fence of at least 1m in height, and (2) warning illuminants
at night or when visibility is poor, or have other suitable precautionary measures if of both
these are not practicable.

General Fencing of Site: Note that construction sites in built up areas adjacent to public
walkway must be fenced off and have controlled access points with the correct signs to
indicate the site office for any relevant enquiries.

Warning Notices: Standard construction warning signage

Look Outs: Not required

PERSONAL PROTECTIVE EQUIPMENT (PPE)

The Client requires the Contractor to ensure that employees (and others under
his/her control) wear the following minimum PPE:

Overalls: Yes

Safety Harnesses: When working at heights

Hard Hats: Yes

Reflective Vests: Yes, if overalls doesn’t have reflective strips

Goggles / gloves / ear defenders / respiratory protection: As determined by the
Contractor’s Risk Assessment

Safety Footwear: Yes

Specialist Equipment: As determined by the Contractor’s Risk Assessment

HAZARDOUS SUBSTANCES

The following materials and substances have, or may have, to be used in the
works and are identified as potentially posing special health and / or safety
hazards during the project. Appropriate measures will need to be specified for
their control:

Cement, petrol, diesel, paint, curing compunds

1.10 INTERFACE AND RESTRICTIONS BY CLIENT

Contractor must note that the following Client activities will continue during
construction: none

The following Client safety rules and/or requirements are to be observed:
All workers are to receive induction prior to commencement of work on site.

Other safety rules and requirements to be advised at induction.

Please also refer to tender document.

Restrictions on times, access, or other restrictions by Client
Please refer to tender document.
Other restrictions may be advised at induction.
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1.11 PROJECT CLOSE OUT

The Health and Safety files for the Principal Contractors and all Contractors require closure
and handover to the Client at the completion of the project in the form of a consolidated safety
file. The following list is an example of what should be included but is not exhaustive. The
Safety Agent or the Client may require further information at the time of completion and the
Principal Contractor is to ensure that all instructions are responded to. Documentation would
include all health and safety related records from the start of the project. All records to be in
hard copy or electronic format and submitted to the Safety Agent for approval in adequately
formatted lists and folders. Layout should be logical and in the same order as in the site files.

Consolidated Health and Safety close out file requirements include:

« Health and safety specification (most recent version)

« Principal Contractor’s health and safety plan/s

- Site safety organograms

« Legal appointments - All OHS appointments to be cancelled at project completion

* Notification to Department of Labour of commencement of work / Construction
Work Permit

< Workman’s Compensation Letters of Good Standing for the project

< Full safety files for all contractors as well as their close out reports

« List of all contractors who worked on site

« Letters of safety plan approval of contractors by the Principal Contractor

« Mandatory agreements (section 37.2 agreements)

« Incident and accident records / Occupational Disease records

« Contractor Non-conformance records

- Safety agent’s audit reports

« Safety Officer reports

*« Method Statements

*« Risk assessments

- Safe work procedures

« Medical surveillance certificates of fitness. Medical records are to be kept according to
the Occupational Health and Safety Act, as amended.

« All temporary works drawings (suspended beams/scaffolds, etc.)

« Copies of test results, policies, and procedures for environmental monitoring (silica,
noise, dusts, etc.)

« Detailed registers of all material used

« Copies of all Checklists completed

1.12 SAFETY FILE RETURN TO CLIENT

The consolidated Health and Safety Files for the Project is to be handed over by the Principal
Contractor to the Client upon Project Completion in a hard copy format.
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2.0 FURTHER REQUIREMENTS

2.1 Duties of Principal Contractor / Contractor in terms of Construction Regulations
2014

A Principal Contractor must:

- provide and demonstrate to the Client a suitable, sufficiently documented and coherent
site-specific health and safety plan, based on the Client's documented health and
safety specifications, w hic h plan must be applied from the date of commencement of and for
the duration of the construction work and which must be reviewed and updated by the
principal contractor as work progresses;

< open and keep on site a health and safety file, which must include all
documentation required in terms of the Act and these Regulations, which must be made
available on request to an inspector, the Client, the Client's Safety Agent, or a Contractor;
and

* on appointing any other contractor, in order to ensure compliance with the provisions of
the Act -

» provide contractors who are tendering to perform construction work for the principal
contractor, with the relevant sections of the health and safety specifications pertaining
to the construction work which has to be performed;

« ensure that potential contractors submitting tenders have made sufficient provision for
health and safety measures during the construction process;

. ensure that no contractor is appointed to perform construction work unless the
principal contractor is reasonably satisfied that the contractor that he or she intends to
appoint, has the necessary competencies and resources to perform the
construction work safely;

* ensure prior to work commencing on the site that every contractor is registered and in
good standing with the compensation fund or with a licensed compensation insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993;

« appoint each contractor in writing for the part of the project on the construction site

- take reasonable steps to ensure that each contractor's health and safety plan is
implemented and maintained on the construction site;

« ensure that the periodic site audits and document verification are conducted at intervals
mutually agreed upon between the principal contractor and any contractor, but at least
once every 30 days;

« stop any contractor from executing construction work which is not in accordance with the
Client's health and safety specifications and the principal contractor's health and safety
plan for the site or which poses a threat to the health and safety of persons;

« where changes are brought about to the design and construction, make available sufficient
health and safety information and appropriate resources to the contractor to execute the
work safely;

« discuss and negotiate with the contractor the contents of their health and safety plan and
finally approve that plan for implementation;
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< ensure that a copy of both the principal contractor and contractor’s health and safety plan is
available on request to an employee, an inspector, a contractor, the Client, or the Client’s
Safety Agent;

« hand over a consolidated health and safety file to the Client upon completion of the
construction work, to include a record of all drawings, designs, materials used and other similar
information concerning the completed structure;

« in addition to the documentation required in the health and safety file include and make
available a comprehensive and updated list of all the contractors on site accountable to
the principal contractor, the agreements between the parties and the type of work being
done;

« ensure that all his or her employees have a valid medical certificate of fithess specific
to the construction work to be performed and issued by an occupational health practitioner in
the form of Annexure 3.

A contractor must prior to performing any construction work-

¢ provide and demonstrate to the principal contractor a suitable and sufficiently documented
health and safety plan, based on the relevant sections of the Client's health and safety
specification and provided by the principal contractor, which plan must be applied from the
date of commencement of and for the duration of the construction work and which must be
reviewed and updated by the contractor as work progresses;

e open and keep on site a health and safety file, which must include all documentation
required in terms of the Act and these Regulations, and which must be made available on
request to an inspector, the Client, the Client’s Safety Agent or the principal contractor;

* before appointing another contractor to perform construction work be reasonably satisfied
that the contractor that he or she intends to appoint has the necessary competencies and
resources to perform the construction work safely;

* co-operate with the principal contractor as far as is necessary to enable each of them to
comply with the provisions of the Act;

¢ as far as is reasonably practicable, promptly provide the principal contractor with any
information which might affect the health and safety of any person at work carrying out
construction work on the site, any person who might be affected by the work of such a person
at work, or which might justify a review of the health and safety plan.

Where a contractor appoints another contractor to perform construction work, the duties that apply
to the principal contractor will apply to the contractor as if he or she were the principal contractor.

A principal contractor must take reasonable steps to ensure co-operation between all contractors
appointed by the principal contractor to enable each of those contractors to comply with these
Regulations.

No contractor may allow or permit any employee or person to enter any site unless that employee
or person has undergone health and safety induction training pertaining to the hazards prevalent
on the site at the time of entry.

A contractor must ensure that all visitors to a construction site undergo health and safety induction
pertaining to the hazards prevalent on the site and must ensure that such visitors have the necessary
personal protective equipment.
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A contractor must at all times keep on his or her construction site records of the health and
safety induction training and such records must be made available on request to an inspector, the
Client, the Client’s Safety Agent or the Principal Contractor.

A contractor must ensure that all his or her employees have a valid medical certificate of fithess
specific to the construction work to be performed and issued by an occupational health practitioner
in the form of Annexure 3 (a template of which can be found in the Construction Regulations, 2014).

2.2 Management and Supervision of Construction Work

A principal contractor must, in writing, appoint one full-time competent person as the construction
manager with the duty of managing all the construction work on a single site, including the duty
of ensuring occupational health and safety compliance, and in the absence of the construction
manager an alternate must be appointed by the principal contractor. Proof of all-inclusive
assessment of the Construction Manager’'s Competency in construction management and H & S
competency must be available in the Safety File. The Construction Manager must, as a minimum,
have a Construction Regulation course. No contractors may be left unsupervised on site by the
principal contractor.

A principal contractor must upon having considered the size of the project, in writing appoint one
or more assistant construction managers for different sections thereof: Provided that the
designation of any such person does not relieve the construction manager of any personal
accountability for failing in his or her management duties in terms of this regulation.

Where the construction manager has not appointed assistant construction managers, or, in the
opinion of an inspector, a sufficient number of such assistant construction managers have not been
appointed, that inspector must direct the construction manager in writing to appoint the number
of assistant construction managers indicated by the inspector, and those assistant construction
managers must be regarded as having been appointed.

No construction manager appointed in terms of the Regulations may manage any construction
work on or in any construction site other than the site in respect of which he or she has been
appointed.

A contractor must, after consultation with the Client and having considered the size of the project,
the degree of danger likely to be encountered or the accumulation of hazards or risks on the site,
appoint a full-time or part-time construction health and safety officer in writing to assist in the
control of all health and safety related aspects on the site: Provided that, where the question arises
as to whether a construction health and safety officer is necessary, the decision of an inspector is
decisive.

No contractor may appoint a construction health and safety officer to assist in the control of health
and safety related aspects on the site unless he or she is reasonably satisfied that the
construction health and safety officer that he or she intends to appoint is registered with a
statutory body approved by the Chief Inspector and has necessary competencies and resources to
assist the contractor

A construction manager must in writing appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site. Proof of
all-inclusive assessment of the Construction Supervisor's competency in construction supervision
and H&S competency must be available in the Safety File. The Construction Supervisor must, as
a minimum, have a supervision course as per Unit Standard 262845 (Civil Engineering), 119080
(Building Construction) and 262884 (Civil Engineering).

A contractor must, upon having considered the size of the project, in writing appoint one or more
competent employees for different sections thereof to assist the construction supervisor, and every
such employee has, to the extent clearly defined by the contractor in
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the letter of appointment, the same duties as the construction supervisor. Provided that the
designation of such employee does not relieve the construction supervisor of any personal
accountability for failing in his or her supervisory duties.

Where the contractor has not appointed such an employee, or, in the opinion of an inspector, a
sufficient number of such employees have not been appointed, that inspector must instruct the
employer to appoint the number of employees indicated by the inspector.

No construction supervisor appointed may supervise any construction work on or in any construction
site other than the site in respect of which he or she has been appointed: Provided that if a sufficient
number of competent employees have been appropriately designated on all the relevant
construction sites, the appointed construction supervisor may supervise more than one site.

2.3 Notification of Intention to Commence Construction Work

The Contractor shall notify the Provincial Director of the Department of Labour of the intention to
commence construction work at least 7 days prior to the works commencing if the intended
construction work will:

¢ Include excavation work

* Include work at height where there is a risk of falling

* Include the demolition of a structure, or

* Include the use of explosives to perform construction work.

If the construction work involves construction of a single storey dwelling for a Client, and such Client
will be residing in such dwelling upon completion, the contractor must also notify the Provincial
Director of the Department of Labour at least 7 days before the works commence.

This must be done on a form similar to an Annexure 2 (template of which can be found in the
Construction Regulations, 2014). A copy of the naotification letter to the Provincial Director shall be
forwarded to the Client for record purposes.

24 Construction Work Permit

Not applicable to this project.

2.5 Assignment of Contractor’s Responsible Persons to Manage Health and
Safety on Site

The Contractor shall submit management and supervisory appointments as well as any relevant
appointments in writing (as stipulated by the Construction Regulations 2014 and the Occupational
Safety and Health Act 1993), prior to commencement of work (refer to Annexure B at the end of
this Health and Safety Specification).

2.6 Competency for Contractor’s Responsible Persons

The Contractor’s responsible persons shall be competent in health and safety and be familiar
with the Occupational Health and Safety Act 1993, and applicable regulations. Valid proof of
pertinent health and safety courses attended by such persons will be required to be presented to
the Client.

2.7 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)

The successful Contractor shall submit to the Client a valid letter of good standing with the
Compensation Insurer prior to appointment.
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2.8 Occupational Health and Safety Policy

The Contractor shall submit their Health and Safety Policy, prior to construction commencement,
signed by the Chief Executive Officer. The Policy must outline objectives and how they will be
achieved and implemented within the company operations. The Policy must be communicated to all
employees and proof thereof must be available in the Safety File.

2.9 Health and Safety Organogram

The Contractor shall submit an organogram, prior to construction commencement, outlining the
Health and Safety Site Team that will be assigned to the project, if successful with the tender. In
cases where appointments have not been made, the organogram shall reflect the position. The
organogram shall be updated when there is a change in the site team.

2.10 Risk Assessments
Baseline Risk Assessment

The Client shall cause a baseline risk assessment to be conducted by a competent person before
the design process and tender process commence, and the assessed risks shall form part of the
health and safety specifications.

The Contractor must, before commencement of any construction work, and during construction
work, have risk assessments performed by a competent person appointed in writing, which risk
assessments form part of the health and safety plan to be applied on the site and must include:

« The identification of the risks and hazards to which persons may be exposed to;

* An analysis and evaluation of the risks and hazards identified; based on a documented
method

« A documented plan and applicable safe work procedures to mitigate, reduce or control
the risks and hazards that have been identified;

A monitoring plan; and

*« Areview plan

The Contractor must ensure that, as far as is reasonably practicable, ergonomic related hazards
are analysed, evaluated, and addressed in a risk assessment.

The Contractor must ensure that all employees under his control are informed, instructed, and
trained by a competent person regarding any hazard and the related work procedures and/or
control measures before any work commences and thereafter at the times determined in
the risk assessment monitoring and review plan of the relevant site.

The Principal Contractor must ensure that all contractors are informed regarding any hazard that is
stipulated in the risk assessment before any work commences and thereafter at the times
determined in the risk assessment monitoring and review plan of the relevant site.

The Contractor must consult with the health and safety committee or with a representative trade
union or representative group of employees if no health and safety committee exists, on the
monitoring and review of the risk assessments for the site.

The Contractor must ensure that copies of risk assessment for this site are available on site for
inspection purposes by interested parties (inspector, the Client, Client's Safety Agent, any
contractor, any employee, a representative trade union, a health and safety representative or safety
committee member.
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A Contractor must review the relevant risk assessment where changes are effected to the design
and/or construction that result in a change to the risk profile, or when an incident has occurred.

Preventative measures must first address the elimination of the hazard or risk.
Should PPE be required to reduce risk, the equipment or clothing to be used
must be SABS approved.

In general, the Contractor must ensure that the Risk Assessment involves identifying the hazards
present in a work activity on site. This is followed by an evaluation of the extent of the risk involved
taking into account those precautions already being taken.

The following general principle should be followed when conducting a risk assessment:

< All relevant risks and/or hazards should be systematically addressed;

« The risk assessment should address what actually happens in the workplace during the
work activity;

« All employees and those who may be affected must be considered, including
maintenance staff, security guards, visitors, and Contractors;

« The risk assessment should highlight those groups and individuals who may be required
to work alone or who have disabilities;

+ The risk assessment process should take into account the existing safety measures and
controls.

« The level of detail on a risk assessment should be appropriate to the level of risk.

2.11 Health and Safety Representative(s)

The Contractor shall ensure that Health and Safety Representative(s) is/are elected and trained to
carry out his / her functions. The Safety Representative(s) must be democratically nominated,
elected, and appointed in writing. The Health and Safety Representative(s) shall carry out regular
inspections, keep records and report to the supervisor to take appropriate action. The Safety
Representative(s) shall attend Health and Safety Committee Meetings. The Health and Safety
Representative shall be part of the team that will investigate incidents, accidents, and non-
conformances. The Safety Representative(s) must be (a) full time employee(s) who is/are
acquainted with conditions and activities at that workplace or section thereof. The Safety
Representatives must have Safety Representative training and must be capable of performing their
duties.

2.12 Health and Safety Committee

Where two or more health and safety representatives have been appointed on site, the Contractor
shall ensure that monthly health and safety meetings are held with such representatives and
minutes are kept on record. Meetings must be organized and chaired by the Contractor’s Health
and Safety Committee Chairperson. Minutes of these meetings must be available for the employees
of the contractor to refer to.

PLEASE NOTE THAT THE SAFETY AGENT MAY REQUIRE THAT THE PRINCIPAL
CONTRACTOR CONVENES A SAFETY COMMITTEE MEETING ON SITE IN THE
INTERESTS OF HEALTH AND SAFETY ON SITE. SUCH COMMITTEE MEETING MAY
REQUIRE ATTENDANCE OF CONTRACTORS SAFETY OFFICERS/SAFETY
REPRESENTATIVES, CONSTRUCTION SUPERVISION AND THE SAFETY AGENT.

2.13 Medical Certificate of Fitness

The contractor must ensure that their employees on site have a valid medical certificate of fitness,
specific to the construction work being performed, issued by an occupational health practitioner in
the form of an Annexure 3 template (refer to the Construction Regulations 2014 on the Department
of Labour website for a sample of this form).
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Employees required to perform work at heights or from fall risk position must be medically fit to
perform such work, such employee's medicals must specify “Fall Risk” or “Working at heights” in the
exposure section of the annexure 3 template.

2.14 Health and Safety Training

The Contractor shall quarterly conduct a training needs analysis to ascertain what health and
safety training is required. A plan of action should be devised and forwarded to the Client for records.
Once the identified people have attended the training, the Contractor must provide the Client with
copies of certificates obtained.

2.14.1 Induction

No Contractor may allow or permit any employee or person to enter site unless they have undergone
health and safety induction training pertaining to the hazards prevalent on site at the time of entry.
This includes visitors to site. The Contractor must ensure that visitors to site have the necessary
protective equipment (PPE). A copy of attendance registers of all employees who attend inductions
shall be kept.

2.14.2 Awareness

The Contractor shall conduct periodic toolbox talks on site, weekly or before any hazardous work
takes place. The talks shall cover the relevant activity and an attendance register must be
signed by all attendees. This record of who attended and the content of the topic will be kept on the
site health a safety file as evidence of training.

2.15 Competency

After the Contractor has identified the training to be conducted as part of the competency
requirement, and based on Risk Assessment, he shall send the relevant persons on appropriate
courses and keep certificates of training for reference. Familiarity with the Health and Safety Act and
Regulations is an integral part of the definition of competence. All training must be conducted by an
accredited training provider and the certificates must display the applicable unit standards and the
expiry dates thereof.

2.16 General Record Keeping

The Contractor shall keep and maintain Health and Safety records to demonstrate compliance with
the Health and Safety Specification and the Occupational Health and Safety Act. The contractor
shall ensure that all records of incidents, spot fines, training, etc. are kept on site. All documents
shall be available for inspection by the Client, or the Department of Labour’s Inspectors.

2.17 General Inspection, Monitoring and Reporting

The Contractor shall carry out inspections as required by this Health and Safety Specification, as
well as by health and safety legislation.

2.18 Emergency Procedures

The Contractor shall submit a detailed Emergency Procedure for approval by the Client prior to
commencement on site. The procedure shall detail the response plan including the following:

. List of key personnel;
. Details of emergency services;
. Actions or steps to be taken in the event of the emergency; and
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« Information on hazardous materials / situations, including each material’s hazardous potential
impact or risk on the environment or human and measures to be taken in the event of an
accident.

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use
of hazardous substances, dangers as a result of riot / service delivery protests / intimidation, etc.
The Contractor shall advise the Client in writing of any on-site emergencies, together with a record of
action taken, within 24 hours of the emergency occurring. A contact list of all service providers (Fire
Department, Ambulance, Police, Medical and Hospital, etc.) must be maintained and available to
site personnel.

2.19 First Aid Box and First Aid Equipment

The Contractor shall provide first aid box/es and appoint, in writing, First Aider(s) for this project in
line with the results of the Contractor's risk assessment for the project, this health and safety
specification as well as the provisions of the General Safety Regulations. The appointed First
Aider(s) are to be sent for accredited first aid training before starting on site. Valid certificates are to
be kept on site.

« First Aid box/es must be adequately stocked at all times, accessible and be
controlled by a qualified First Aider.

* Perishables to be checked and replaced when expired.

« Stock per content list as per the General Safety Regulations Annexure.

« Signage to be in place.

» To be numbered and sealed with name of first aider on or above the First aid box.

* Dressing logbook to be available in the first aid box.

» If more than 5 employees are present, there must be a first aid box available.

» Register to be checked by a Competent person.

If required by the Client, the Contractor shall have a stretcher on site to be used in case of a serious
incident.

2.20 Accident/ Incident Reporting and Investigation

The Contractor shall, in addition to the prescribed requirements of the Occupational Health and
Safety Act and General Safety Regulations, investigate, record, and report all Section

24 reportable incidents to the Client within 24 hours of the incident occurring. Incident investigations
shall be conducted by the Contractor’s appointed Accident Investigator — this Investigator must be
a competent person or persons who have sufficient knowledge to carry out an investigation.

In the event of a fatality or a permanent disabling injury the Contractor must submit proof of reporting
of incident to Department of Labour as well as proof of preventative measures to the Client. The
Client reserves the right to conduct investigations into any incidents that they deem fit, and the
Contractor is required to provide full co-operation in this regard.

2.21 Hazards and Potential Situations

The Contractor shall immediately notify other Contractors of any hazardous or potentially hazardous
situations, which may arise during performance of the activities.

2.22 Occupational Health and Safety Signage

The Contractor shall ascertain and provide adequate on-site health and safety signage. This
signage shall include, but shall not be limited to, Hard Hat / Helmet Area; Safety Shoes to be worn
on site; Dust Masks to be worn in areas where there might be exposure to excessive dust; Ear Plugs
/ Muffs to be worn where there might be noise exposure over 85 dB; Gloves; Safety Goggles; Safety
Harness, Workers in Excavation, traffic management, etc. The
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Contractor shall be responsible to maintain the quality and replacement of signage. Signage
must comply with the requirements of SABS.

2.23 Management of Contractors by Principal Contractor

The Principal Contractor shall ensure that all contractors under his control are complying with the
respective Health and Safety Plans, as well as Health and Safety Legislation.

2.24 Stacking of Materials

In addition to the provisions for the stacking of articles in the General Safety Regulations, 2003, the
contractor must ensure that —

a competent person is appointed in writing with the duty of supervising all stacking and
storage on a construction site;

adequate storage areas are provided,;

there are demarcated storage areas; and

storage areas are kept neat and under control.

2.25 Housekeeping and General Safeguarding on Construction Sites

A contractor must, in addition to compliance with the Environmental Regulations for Workplaces,
1987, promulgated by Government Notice No. R. 2281 of 16 October 1987, ensure that suitable
housekeeping is continuously implemented on each construction site, including-

the proper storage of materials and equipment;

the removal of scrap, waste, and debris at appropriate intervals;

ensuring that materials required for use, are not placed on the site so as to obstruct means
of access to and egress from workplaces and passageways;

ensuring that materials which are no longer required for use, do not accumulate on, and are
removed from the site at appropriate intervals;

ensuring that waste and debris are not disposed of from a high place with a chute,
unless the chute complies with the requirements set out in the regulations;

ensuring that construction sites in built-up areas adjacent to a public way are suitably and
sufficiently fenced off and provided with controlled access points to prevent the entry of
unauthorized persons; and

ensuring that a catch platform or net is erected above an entrance or passageway or above
a place where persons work or pass under or fencing off the danger area if work is being
performed above such entrance, passageway, or place so as to ensure that all persons are
kept safe in the case of danger or possibility of persons being struck by falling objects.

2.26 Construction V ehicles and Mobile Plant

A contractor must ensure that all construction vehicles and mobile plant -

- are of an acceptable design and construction;
e are maintained in a good working order;

e are used in accordance with their design and the intention for which they were
designed, having due regard to safety and health;

< are operated by a person who-

* has received appropriate training, is certified competent and in possession of proof of
competency and is authorised in writing to operate those construction vehicles and
mobile plant;

* has a medical certificate of fitness to operate those construction vehicles and mobile
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plant, issued by an occupational health practitioner in the form of Annexure 3.

« have safe and suitable means of access and egress;

« are properly organized and controlled in any work situation by providing adequate
signalling or other control arrangements to guard against the dangers relating to the
movement of vehicles and plant, in order to ensure their continued safe operation;

« are prevented from falling into excavations, water, or any other area lower than the
working surface by installing adequate edge protection, which may include guard- rails
and crash barriers;

< are fitted with structures designed to protect the operator from falling material or from
being crushed should the vehicle or mobile plant overturn;

« are equipped with an acoustic warning device which can be activated by the
operator;

« are equipped with an automatic acoustic reversing alarm;

« are equipped with fire extinguishers (2.5 — 4.5 kg); and

« are inspected by the authorised operator or driver on a daily basis using a relevant
checklist prior to use and that the findings of such inspection are recorded in a
register kept in the construction vehicle or mobile plant.

A contractor must ensure that -

no person rides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose;

every construction site is organized in such a way that, as far as is reasonably
practicable, pedestrians and vehicles can move safely and without risks to health;
the traffic routes are suitable for the persons, construction vehicles or mobile plant
using them, are sufficient in number, in suitable positions and of sufficient size;
every traffic route is, where necessary, indicated by suitable signs;

all construction vehicles and mobile plant left unattended at night, adjacent to a public
road in normal use or adjacent to construction areas where work is in progress, have
appropriate lights or reflectors, or barricades equipped with appropriate lights or
reflectors, in order to identify the location of the vehicles or plant;

all construction vehicles or mobile plant when not in use, have buckets, booms, or
similar appendages, fully lowered, or blocked, controls in a neutral position, motors
stopped, wheels chocked, brakes set, and ignition secured;

whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation;

tools, material, and equipment are secured and separated by means of a physical barrier
in order to prevent movement when transported in the same compartment with
employees;

vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried; and

all construction vehicles or mobile plant travelling, working, or operating on public
roads comply with the requirements of the National Road Traffic Act, 1996.

all plant and vehicles are be fitted with amber rotating beacons and reverse alarms.
ALL construction site vehicles must be inspected daily especially if it has dangerous
“items” (fuel, explosives, etc.) on vehicle, completed inspection registers must also be
available for inspection.

the vehicles must resemble the original manufacturer’s product. Levers, alarms, and
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amber lights to be fitted to construction vehicle for notification of vehicle.
- fire extinguishers, signage, and licence disc to be correctly mounted and displayed.
« when the vehicle is stationary no key to be left in or on vehicle or plant.
. Drip tray must be present when stationary.

2.27 Electrical Installations and Machinery on Construction Sites

« Not applicable to this project.

2.28 Use and Temporary Storage of Flammable Liquids on Construction Sites

A contractor must, in addition to compliance with the provisions for the use and storage of
flammable liquids in the General Safety Regulations, 2003, ensure that —

* where flammable liquids are being used, applied, or stored at the workplace concerned,
it is done in a manner that does not cause a fire or explosion hazard, and that the
workplace is effectively ventilated;

* no person smokes in any place in which flammable liquid is used or stored, and the
contractor must affix a suitable and conspicuous notice at all entrances to any such areas
prohibiting such smoking;

e an adequate amount of efficient fire-fighting equipment is installed in suitable
locations around the flammable liquids store with the recognized symbolic signs;

» only the quantity of flammable liquid needed for work on one day is taken out of the

store for use;

- all containers holding flammable liquids are kept tightly closed when not in actual use
and, after their contents have been used up, are removed from the construction site, and
safely disposed of;

« where flammable liquids are decanted, the metal containers are bonded and earthed;
and

« no flammable material, including cotton waste, paper, cleaning rags or similar material is
stored together with flammable liquids

. proper containers are to be used for fuel. Marked and labelled as per the content.

- diesel on site; more than 800 litres must have a certificate, fire safe certificate. Locked in a
ventilated, secure area with a drip tray and have a designated, responsible person to use
it.

2.29 Water environments

Not applicable to this project.
2.30 Fire precautions on Construction Sites

A contractor must, in addition to compliance with the Environmental Regulations for Workplaces,
1987, ensure that —

« all appropriate measures are taken to avoid the risk of fire;
- sufficient and suitable storage is provided for flammable liquids, solids, and gases;

< smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or flammable materials;

. in confined spaces and other places in which flammable gases, vapours or dust can cause
danger-

. only suitably protected electrical installations and equipment, including portable
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lights, are used;

2.31

« there are no flames or similar means of ignition;
« there are conspicuous notices prohibiting smoking;

. oily rags, waste, and other substances liable to ignite are without delay removed to a
safe place; and

« adequate ventilation is provided;
combustible materials do not accumulate on the construction site;

welding, flame cutting, and other hot work are done only after appropriate precautions
have been taken to reduce the risk of fire;

suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as
may be recommended by the Fire Chief or local authority concerned, and that such
equipment is maintained in a good working order;

the fire equipment contemplated above is inspected by a competent person, who has been
appointed in writing for that purpose, in the manner indicated by the manufacturer thereof;

a sufficient number of workers are trained in the use of fire-extinguishing equipment;

where appropriate, suitable visual signs are provided to clearly indicate the escape routes in
the case of a fire;

the means of escape is kept clear at all times;
there is an effective evacuation plan providing for all -
« persons to be evacuated speedily without panic;
. persons to be accounted for; and
. plant and processes to be shut down; and
a siren is installed and sounded in the event of a fire.

Construction Employees’ Facilities

A contractor must, in terms of the Construction Regulations 2014, provide:

Shower facilities after consultation with the employees or employees’ representatives, or at
least one shower facility for every 15 persons;

at least one sanitary facility for each sex and for every 30 workers;

Toilets to be within walking distance

Hygiene registers to be completed

Proof of safe disposal of effulgent waste disposal certificates to be obtained

changing facilities for each sex;

and sheltered/shaded eating area.

Protection from the Elements and raised off the ground.

Every employer shall provide sanitary facilities at the workplace in accordance with the
provisions of Parts F, P and Q of the National Building Regulations.

Sufficient clean water for all employees. 500ml to each employee every hour.

A contractor must provide reasonable and suitable living accommodation for the workers at
construction sites who are far removed from their homes and where adequate transportation
between the site and their homes, or other suitable living accommodation, is not available.
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2.32 Fall protection

The Contractor must:

+ designate a competent person to be responsible for the preparation of a fall protection plan

« ensure that the fall protection plan contemplated above is implemented, amended
where and when necessary and maintained as required; and

« take steps to ensure continued adherence to the fall protection plan. A
fall protection plan contemplated above must include-

» arisk assessment of all work carried out from a fall risk position and the procedures and
methods used to address all the risks identified per location;

« the processes for the evaluation of the employees' medical fithess necessary to work at a
fall risk position and the records thereof;

« a programme for the training of employees working from a fall risk position and the
records thereof;

« the procedure addressing the inspection, testing, and maintenance of all fall protection
equipment; and

* arescue plan detailing the necessary procedure, personnel and suitable equipment
required to affect a rescue of a person in the event of a fall incident to ensure that the
rescue procedure is implemented immediately following the incident.

A contractor must ensure that a construction manager appointed under regulation 8(1) is in
possession of the most recently updated version of the fall protection plan.

A contractor must ensure that all unprotected openings in floors, edges, slabs, hatchways, and
stairways are adequately guarded, fenced, or barricaded or that similar means are used to safeguard
any person from falling through such openings;

Also that no person is required to work in a fall risk position, unless such work is performed safely
as contemplated in above and fall prevention and fall arrest equipment are approved as suitable
and of sufficient strength for the purpose for which they are being used, having regard to the work
being carried out and the load, including any person, they are intended to bear; and securely
attached to a structure or plant, and the structure of plant and the means of attachment thereto are
suitable and of sufficient strength and stability for the purpose of safely supporting the equipment
and person who could fall, and fall arrest equipment is used only where it is not reasonably
practicable to use fall prevention equipment.

2.33 Temporary works

Not applicable to this project.
2.34  Excavation

A contractor must-

« ensure that all excavation work is carried out under the supervision of a competent person
who has been appointed in writing for that purpose; and

« evaluate, as far as is reasonably practicable, the stability of the ground before excavation
work begins.

A contractor who performs excavation work-

« must take reasonable and sufficient steps in order to prevent, as far as is reasonably
practicable, any person from being buried or trapped by a fall or dislodgement of material in
an excavation;

* may not require or permit any person to work in an excavation which has not been
adequately shored or braced: Provided that shoring and bracing may not be necessary
where-
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. the sides of the excavation are sloped to at least the maximum angle of repose
measured relative to the horizontal plane; or
« such an excavation is in stable material: Provided that-
* permission has been given in writing by the appointed competent person
contemplated above upon evaluation by him or her of the site conditions; and
* where any uncertainty pertaining to the stability of the soil still exists, the decision
from a professional engineer or a professional technologist competent in
excavations is decisive and such a decision must be noted in writing and signed
by both the competent person and the professional engineer or technologist, as
the case may be;
must take steps to ensure that the shoring or bracing contemplated above is designed and
constructed in a manner that renders it strong enough to support the sides of the
excavation in question;
must ensure that no load, material, plant, or equipment is placed or moved near the edge
of any excavation where it may cause its collapse and consequently endangers the
safety of any person, unless precautions such as the provision of sufficient and suitable
shoring or bracing are taken to prevent the sides from collapsing;
must ensure that where the stability of an adjoining building, structure or road is likely to be
affected by the making of an excavation, steps are taken to ensure the stability of such
building, structure or road and the safety of persons;
must cause convenient and safe means of access to be provided to every excavation in
which persons are required to work, and such access may not be further than six metres
from the point where any worker within the excavation is working;
must ascertain, as far as is reasonably practicable, the location and nature of electricity,
water, gas, or other similar services which may in any way be affected by the work to be
performed, and must before the commencement of excavation work that may affect any
such service, take the steps that are necessary to render the circumstances safe for all
persons involved;
must ensure that every excavation, including all bracing and shoring, is inspected-
< daily, prior to the commencement of each shift;
- after every blasting operation;
- after an unexpected fall of ground;
- after damage to supports; and
e after rain,

by the competent person, in order to ensure the safety of the excavation and of persons, and
those results must be recorded in a register kept on site and made available on request to an
inspector, the Client, the Client’'s Safety Agent, any other contractor or any employee;

must cause every excavation which is accessible to the public or which is adjacent to public

roads or thoroughfares, or whereby the safety of persons may be endangered, to be —

. adequately protected by a barrier or fence of at least one metre in height and as close
to the excavation as is practicable; and

. provided with warning illuminants or any other clearly visible boundary indicators at
night or when visibility is poor, or have resort to any other suitable and sufficient
precautionary measure where this is not practicable;

must ensure that all precautionary measures stipulated for confined spaces as determined

in the General Safety Regulations, 2003, are complied with by any person entering any

excavation;

must, where the excavation work involves the use of explosives, appoint a competent

person in the use of explosives for excavation, and must ensure that a method

statement is developed by that person in accordance with the applicable explosive’s

legislation; and

must cause warning signs to be positioned next to an excavation within which or where

persons are working or carrying out inspections or tests.

2.35 Demolition W ork

Not applicable to this project.
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2.36

Tunnelling

No person may enter a tunnel which has a height dimension of less than 800 mm.

2.37

Scaffolding

A contractor must appoint a competent person in writing who must ensure that all scaffolding work
operations are carried out under his or her supervision and that all scaffold erectors, team leaders
and inspectors are competent to carry out their work as per the SANS 10085 of 2004.

A contractor using access scaffolding must ensure that such scaffolding, when in use, complies with
the safety standards incorporated for this purpose into these Regulations under section 44 of the
Act and SANS 10085. Scaffold must be;

2.38

Level and balanced upon the correct footing such as base jacks, U-Jacks, and
mobile wheels

Have the correct Ledgers and bracing methods to secure the frames and
Standards

To be fully boarded with the correct edge protection on both the 0.500m and 1
metre height per working platforms.

Working platforms to be in accordance with the Tables 4 and 5 of the SANS 10085
for weight restrictions

Have the correct access that is fitted within the scaffold and grants access to the
working platforms and must be fitted with a trap door system.

Secured with fastening methods such Reveal and fixed ties according to table 7
of SANS 10085. Buttresses to be used when required.

signage must be displayed to indicate if the scaffold is safe or unsafe to use.
Trestles to be built in accordance with section 10.16.1 of the SANS 10085 and
safety requirements to be met by the scaffolding inspector and scaffold supervisors
on site.

Bulk mixing plant

Not applicable to this project.

2.39

Rope Access Work

Not applicable to this project.

2.40

Hazardous Chemical Substances (HCS)

In addition to the requirements in the HCS Regulations, the principal contractor must provide proof
in the Health and Safety Plan that:

* Material Safety Data Sheets (MSDS'’s) of the relevant materials / hazardous chemical
substances are available prior to use by the contractor. All MSDS’s shall be available for
inspection by the agent at all times.

Risk assessments are done at least once every 6 months.

Exposure monitoring is done according to OESSM and by an Approved Inspection

Authority (AIA) and that the medical surveillance programme is based on the outcomes of

the exposure monitoring.

How the relevant HCS'’s are being/going to be controlled by referring to:

Limiting the amount of HCS

Limiting the number of employees

Limiting the period of exposure

Contract

Substituting the HCS

Using engineering controls

Using appropriate written work procedures
« The correct PPE is being used.
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HCS are stored and transported according to SABS 072 and 0228.
« Training with regards to these regulations was given.

The Health and Safety plan should make reference to the disposal of hazardous waste on classified
sites and the location thereof (where applicable).

The First Aider must be made aware of the MSDS and trained in how to treat HCS incidents
appropriately.

2.41 Noise Induced Hearing Loss

Where noise is identified as a hazard the requirements of the NIHL regulations must be complied
with and the following must be included / referred to in the Health and Safety Plan:

«  Proof of training with regards to these regulations.
+« Risk assessment done within 1 month of commencement of work.
<  That monitoring carried out by an AIA and done according to SABS 083.

 Medical surveillance programme established and maintained for the necessary
employees.

«  Control of noise by referring to:

. Engineering methods considered

«  Admin control (number of employees exposed) considered
. Personal protective equipment considered/decided on

. Describe how records are going to be kept for 40 years.

2.42 Explosives and Blasting

Not applicable to this project.

243 Personal Protective Equipment (PPE)

The Contractor shall carry out PPE or clothing needs analysis in accordance with his risk
assessment, to determine the necessary PPE or clothing to be used during construction. The
Contractor shall make provision to keep adequate quantities of appropriate, SABS approved PPE
or clothing on site at all times.

The Contractor must ensure that personnel are trained in the correct use of PPE to be used.

The Contractor must ensure that lost, stolen, worn out or damaged PPE is replaced as required and
receipt signed for by employees on site.

2.44 Asbestos

Not applicable to this project.
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2.45 Pressure Equipment (Including Gas Bottles)

The Contractor shall comply with Pressure Equipment Regulations, including:

. Providing competency and awareness training to the operators;
. Providing PPE or clothing;
« Providing and maintain appropriate signage in areas where pressure equipment is used,
as applicable;
. Inspect equipment regularly and keep records of inspections;
«  Providing appropriate firefighting equipment (Fire Extinguishers).
. Under pressure equipment to have the following in place;
. Service date
. Seals on valves with no leaks and not broken
. flash arrestors
. Should be stored and chained together
. Oxygen / Acetylene bottles to have clips
. Signage to be visible
. Gauges in working condition and be visible
. Permits for use
. Pressure equip Regs 6. (1) The user shall ensure that the pressure equipment is
operated and maintained within its design and operating parameters.

246 Fire Extinguishers and Fire Fighting Equipment

The Contractor shall provide adequate, regularly serviced fire extinguishers located at strategic
points on site. The Contractor shall keep spare serviced portable fire extinguishers. The Contractor
shall have adequate persons trained or competent to use the Fire Fighting Equipment.

Safety signage shall be posted up in all areas where fire extinguishers are located.
2.47 Lifting Machinery and Tackle

The Contractor shall ensure that lifting machinery and tackle is inspected before use and on a
monthly basis. The Contractor shall have lifting machinery and tackle inspector who will inspect the
equipment at intervals required by the Driven Machinery Regulations, taking into account that:

« Alllifting machinery and tackle have a safe working load clearly indicated

*« Regular inspection and servicing are carried out

. Records are kept of inspections and of service certificates

« Thorough examinations are carried out by competent personnel at the frequencies
required by legislation

« There is proper supervision in terms of guiding the loads which includes a trained banks
man to direct and check lifting tackle if it is safe for use

«  Forklift to be inspected every year and lift plan every 2 years

+ Load test certificate to be no older than 6 months

. Sufficient props to be used and max weight to be displayed

+ Slings to be checked regarding integrity, chains, serial numbers, checked for tears, cuts
links and all other materials

* Hooks to be oiled, not in a fixed position and closed to prevent materials from
slipping/falling off

. Lifting equipment must be used for the scope of work carried out

2.48 Ladders and Ladder work

The Contractor shall ensure that all ladders are numbered and inspected regularly keeping record
of inspections. It should be noted that Aluminium ladders are preferred to wooden ladders.
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2.49 General Machinery

The Contractor shall comply with the Driven Machinery Regulations, which include inspecting
machinery regularly, appointing a competent person to inspect and ensure maintenance,
issuing PPE or clothing and training those that use machinery and enforce compliance.

2.50 Portable Electrical Tools

The Contractor shall ensure that use and storage of all explosive actuating fastening devices
and portable electrical tools are in compliance with relevant legislation.

The Contractor shall consider that:

< A competent person undertakes routine inspections;

*«  Only authorised persons use the tools;

«  There are safe working procedures applied;

< Awareness training is carried out and compliance is enforced at all times; and
< PPE and clothing are provided and maintained.

2.51 High Voltage Electrical Equipment

Not applicable to this project.

2.52 Public Health and Safety

The Contractor shall ensure that each person working on or visiting a site, and the surrounding
community, shall be made aware of the dangers likely to arise from onsite activities and the
precautions to be observed to avoid or minimize those dangers. Appropriate health and safety
signage shall be posted at all times.

2.53 Night Work

The Contractor shall not undertake any night work without prior arrangement and a written permit
from the Client. The Contractor shall ensure that adequate lighting is provided for all night work and
failure to do so shall result in work being stopped.

2.54 Environmental Conditions and Flora and Fauna

The Contractor must be mindful of adverse weather conditions upon the health and safety of the
workforce. This includes inclement weather, strong wind, heat stress, extreme cold, etc. The
Contractor’s risk assessment process must take into account the risks associated with such weather
conditions. The same is true when working in an environment where there is a risk to employees’
health and safety from presence of poisonous flora, or wildlife (including bees, snakes, etc). The
Contractor’s risk assessment process must take these risks into account.

2.55 Occupational Health

Exposure of workers to occupational health hazards and risks are quite common in any work
environment, especially in construction. Occupational health hazards and risks exposure is a major
problem, and all Contractors are to ensure that proper health and hygiene measures are put in place
to prevent exposure to these hazards and risks.

The occupational hazards and risks may enter the body in three ways:

. Inhalation through breathing e.g., cement dust;
. Ingestion through swallowing maybe through food intake;
« Absorption through the skin (pores) e.g., painting or use of thinners.

The contractor is required to ensure that all his personnel are medically fit prior to being allowed
onto the work site.
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All Contractors should ensure that Occupational Hygiene surveys are conducted as per the
Occupational Health and Safety Act to ensure employees are not exposed to hazards. Risk
Assessments should identify areas where surveys are to be conducted.

2.56 Suspended Platforms
Not applicable to this project.
2.57 Material Hoists
Not applicable to this project.
2.58 Explosive Actuated Fastening Device

Not applicable
2.59 Confined Spaces

Not applicable to this project.

260 Alcohol and drugs (GSR 2)

1. A contractor shall not permit any person who is or who appears to be under the influence of
intoxicating liquor or drugs, to enter or remain at a site.

2. No employee shall be under the influence of or have in his or her possession or partake
of or offer any other person intoxicating liquor or drugs.

3. An employer or a user, as the case may be, shall, in the case where a person is taking
medicines, only allow such person to perform duties at the site if the side effects of such medicine
do not constitute a threat to the health or safety of the person concerned or other persons at such
site.

2.61 COVID-19 (PLEASE NOTE THAT THIS SECTION IS CONSTANTLY
UNDER REVIEW)

Please refer to HBA Regulations.

2.62 General Practices when Working at Heights

* No Home-made structures or ladders will be permitted on the project.

« Trestle tables are not to be fully extended and must be fully boarded, no drums to be
used.

« Surroundings to be clear of rubble.

< Fall protection, fall prevention, and fall rescue plans to be in place and communicated to
site employees.

« Ladders to be structurally sound and not broken and in accordance with GSR 13A.

* Only competent persons may be allowed to work at heights

« Correct personal protective equipment to be used (safety harness and lanyard) and
edge protection / lifelines to be used.

* Anchor points to be in place and determined by an engineer. Anchor points must be pull
tested prior to use.

« GSR (6) 6. No employer shall require or permit any person to work in an elevated position
and no person shall work in an elevated position, unless such work is performed safely
from a ladder or scaffolding, or from a position where such person has been made as safe
as if they were working from scaffolding.

« Construction regulation 10 of 2014 to be implemented when working at heights and to
prevent any person from falling from heights.
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< Employees required to perform work at heights or from fall risk position must be medically
fit to perform such work, such employee's medicals must specify “Fall Risk” or “Working at
heights” in the exposure section of the annexure 3 template.

2.63 Traffic Accommodation

Not applicable to this project.

2.64 Ventilation and Lighting in the Workplace

Every employer shall cause every workplace in his undertaking to be lighted in accordance with the
illuminance values specified in the Schedule to the General Safety Regulations:

Provided that where specialised lighting is necessary for the performance of any particular type of
work, irrespective of whether that type of work is listed in the Schedule or not, the employer of
those employees who perform such work shall ensure that such specialised lighting is available to
and is used by such employees.

The Contractor must ensure that:

< the average illuminance at any floor level in a workplace within five meters of a task is not
less than one fifth of the average illuminance on that task;

« glare in any workplace is reduced to a level that does not impair vision;

< lighting on rotating machinery in such that the hazard of stroboscopic effects is
eliminated; and

« luminaires and lamps are kept clean and, when defective, are replaced or repaired
forthwith.

With a view to the emergency evacuation of indoor workplaces without natural lighting or in which
persons habitually work at night, every employer shall, in such workplaces, provide emergency
sources of lighting which are such that, when activated, an illuminance of not less than 0.3 lux is
obtained at floor level to enable employees to evacuate such workplaces: Provided that where it
is necessary to stop machinery or shut down plant or processes before evacuating the workplace,
or where dangerous materials are present or dangerous processes are carried out, the
illuminance shall be not less than 20 lux.

The contractor must ensure that the emergency sources of lighting prescribed above:

< are capable of being activated within 15 seconds of the failure of the lighting prescribed by
sub-regulation (1);

« will last long enough to ensure the safe evacuation of all indoor workplaces;

- are kept in good working order and tested for efficient operation at intervals of not more
than three months; and

« where directional luminaires are installed, these are mounted at a height of not less than
two meters above floor level and are not aimed between 10° above and 45° below the
horizontal line on which they are installed.

The contractor must ensure that all rooms, stairways, passageways, gangways, basements, and
other places where danger may exist through lack of natural light, to be lighted such that it will be
safe.

The contractor must ensure that every workplace in his undertaking is ventilated either by natural or
mechanical means in such a way that —

« the air breathed by employees does not endanger their safety;

« the time-weighted average concentration of carbon dioxide therein, taken over an eight-
hour period, does not exceed one half per cent by volume of air;

« the carbon dioxide content thereof does not at any time exceed three per cent by
volume of air;

« the prescribed exposure limits for airborne substances therein are not exceeded; and

« the concentration therein of any explosive or flammable gas, vapour or dust does not
exceed the lower explosive limit of that gas, vapour, or dust.

Page 209
Contract
Part C6: Project Health and Safety Specification



2.65 Nuclear Density Gauge (Troxler)

The use of a Troxler on site must be in line with the SANS 3001 of March 2014. The SANS consists
of 5 sections

The in-situ density of road construction materials is only determined in civil engineering using
indirect methods such as the nuclear density gauge and sand replacement methods. This
method forms part of a set of methods used to operate nuclear gauges, and includes the
following:

a) administration, handling, and maintenance (see SANS 3001-NG1);

b) validation of standard calibration blocks (see SANS 3001-NG2);

¢) calibration of a nuclear gauge (see SANS 3001-NG3);

d) verification of a nuclear gauge (see SANS 3001-NG4):

e) in situ density determination using a nuclear gauge (see SANS 3001-NG5)

When used Troxlers must be:

« Stored in a dedicated, lockable area and must have a warning signage displayed.

« Must only be transported in a dedicated vehicle with the required signage displayed and by
an authorised employee that has been appointed in writing.

« Must have a Troxler Calibration Certificate in place.

« Must have a Troxler Technician Appointment on file and signed and proof of competency
within the safety file.

2.66 Ergonomics Regulation of 2019

“competent person” in relation to ergonomics, means a person who— (a) has in respect of the
work or task to be performed the required knowledge, training and experience in ergonomics and,
where applicable, qualifications specific to ergonomics: provided that where appropriate
qualifications and training are registered in terms of the provisions of the National Qualifications
Framework Act, 2008 (Act No. 67 of 2008), those qualifications and that training must be regarded
as the required qualifications and training; and (b) is familiar with the Act and the applicable
regulations made under the Act;

"ergonomic risk" means a characteristic or action in the workplace, workplace conditions, or a
combination thereof that may impair overall system performance and human well-being;

"ergonomic risk assessment" means a programme, process, or investigation to identify,
analyse, valuate and prioritise any risk from exposure to ergonomic risks associated with the
workplace;

"ergonomics" means the scientific discipline concerned with the fundamental understanding of
interactions among humans and other elements of a system, and the profession that applies
theory, principles, data and methods to design in order to optimise human well- being and overall
system performance;

The ergonomics regulations will apply to any employer or self-employed person who carries out
work at the workplace who may expose any person to an ergonomic risk in the workplace and
any designer, manufacturer, importer or supplier of machinery, plant, or work systems for the
work place.

An employer must, before the commencement of any work that may expose employees to ergonomic
risks, have an ergonomic risk assessment performed by a competent person.

The ergonomic risk assessment must be done at intervals not exceeding two years and must
include the following;
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« acomplete hazard identification and all persons who may be affected by the ergonomic
risk.

< how employees may be affected by the ergonomic risks;

« the analysis and evaluation of the ergonomic risks;

« the prioritisation of ergonomic risks.

An employer must review the relevant ergonomic risk assessment if:
* such assessment is no longer valid;
« control measures are no longer effective;
« technological or scientific advances allow for more effective control methods;
* there has been a change in —
« the work methods;
« the type of work carried out; or
« the type of equipment used to control the exposure; and
« anincident occurs or medical surveillance reveals an adverse health effect, where
ergonomic risks are identified as a contributing factor.

An employer must ensure that an employee is placed under medical surveillance, which is overseen
by an occupational medicine practitioner, if—
« the ergonomic risk assessment referred to in regulation 6 indicates the need for the
employee to be placed under medical surveillance; or
« an occupational health practitioner recommends that relevant employees must be under
medical surveillance, in which case the employer may call upon an occupational medicine
practitioner to ratify the appropriateness of such recommendation.

An employer must ensure that the medical surveillance consists of—
« in the case of a new employee, an initial health examination before the employee
commences employment or within 30 days of commencement of such employment;
« a periodic health examination informed by the ergonomic risk assessment, at intervals
specified by an occupational medicine practitioner, but not exceeding two years; and
« an exit health examination informed by the ergonomic risk assessment.

Both the Client and the Contractor have a duty in terms of health and safety legislation to do all that is
reasonably practicable to make members of the public and others being affected by the construction
processes aware of possible risks and put preventative measures in place to mitigate the risks. The
public and/or visitors shall go through a brief health and safety induction detailing hazards and risks

they may be exposed to and what measures are in place to control these hazards and risks.

Page 211
Contract
Part C6: Project Health and Safety Specification



OTHER HEALTH AND SAFETY SPECIFICATION REQUIREMENTS

The contractor must be aware of the following additional requirements:

What

When

Output

Awareness training
(Toolbox Talks)

At least weekly and before
hazardous work is carried out

Attendance Register

Health and Safety
Reports

Monthly

Report covering:
a) Incidents/Accidents and
Investigations

b) Non-conformance

¢c) Health and Safety Training
d) HIRA Updates

e) Internal and External Audits

General Inspections

As per Health and Safety
Specification and OHSA

Report on Health and Safety
Specification and OHSA
compliance:

a) Scaffolding

b) Lifting Machinery

c) Excavation

General Inspections

Monthly

Covering:

a) Firefighting Equipment

b) Portable Electrical Equipment
c) Ladders

Record keeping

Ongoing

Covering:

a) General complaints
Fines

General incidents
MSDS

Surveillance Medicals

=2
- — — —

D o n

f) Inspection Register
g) Dept of Labour Notices
Permits Before commencement with As stipulated by the Health and
certain activities Safety Specification and the
OHSA / Construction Regulations
Key:

OHSA — Occupational Health and Safety Act, 1993

Contract

Page 212

Part C6: Project Health and Safety Specification




ANNEXURE A — REQUIREMENTS FOR THE SAFETY PLAN ASSESSMENT

The Contractor must note that the information below is pertinent to the compilation of their safety
plan response to this site-specific safety specification and it would be preferred if the Safety Plan is

written in the order of the assessment documented below.

No | Item Notes

1 Project Directory Please state details of Project Client, Project Manager /
Principal Agent, Safety Agent, Consulting Engineer, etc.
(Name, address, contact details).

2 | Contractors Directory Please indicate if you will be using Contractors on this
project, if yes, include their details, trade, and FEM
details.

3 | Other Parties Directory Please indicate contact details for any services
applicable (electricity, water, etc.) as well as
Department of Labour and Emergency Services.

4 | Project Safety Statement The Project Safety Statement must be included in the
Safety Plan.

5 | Health and Safety standards Health and Safety standards must be included in the
for the project (OHS Act, Safety Plan.
construction regulations, basic
conditions of employment, etc.)

6 | Project Particulars Scope of works must be included in the Safety Plan.

This is critical.

7 | Existing environment — Please include these items in the plan. The items must
Structures and Surroundings, be Site Specific, the location of services and services
Services (Electrical, Water, that will be affected must be mentioned.

Sewerage, etc.), Traffic
Arrangements, Parking,
Access to Site, Storage of
Plant and Materials

8 | Management Structure for safety | A structured organogram with names of the responsible
on the Project people must be included.

9 | Appointed Persons, Supervision | The required appointments must be identified. A list of the

appointed persons must be included in the Safety Plan.

10 | Security Procedures Please indicate if a security company will be appointed
and include the contact information in the Safety Plan.

11 | Registers list and inspection A list of the Inspection Registers that will be on file must
frequency be included in the Safety Plan.

12 | Design Co-ordination Please indicate your procedure for implementation of
design changes by designer on the project, and the
procedures for liaison and implementation of temporary
works design on the project.

13 | Contractor Co-ordination Mention must be made of how Contractors will be co-
ordinated on site to ensure that they work together and
not adversely affected health and safety.
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No | Item Notes

14 | Housekeeping, stacking Housekeeping policies and procedures must

and storage be included in the Safety Plan.

15 | Waste Disposal Arrangements Waste disposal arrangements procedures must
be included in the Safety Plan.

16 | Noise and dust control Please indicate if any noisy operations (more than 85
decibels) will be carried out and what measures will be
used to reduce noise exposure to workforce.

17 | Training Requirements Training requirements must be identified and recorded.

18 | Plant and Equipment A list of plant and equipment to be used on site must
be included in the Safety Plan.

19 | Safety Monitoring The name, contact details and SACPCMP registration

Arrangements status of the Safety Officer must be included in the
Safety Plan. State how often the Safety officer will be on
site (note safety specification requirement in section
1.7).

20 | Information for Contractors State how information will be given to Contractors on
site.

21 | Consultation/communication State how information will be given to employees e.g.,

arrangements with Employees notice board.

22 | Selection of Contractors Principal contractor must state what health and safety

Procedures procedures they will use to assess the competence and
resources of their contractors on site.

23 | Activities with risk to Health and A Baseline Risk Assessment must be included in the

Safety (Risk Assessment) Safety Plan, it must address the Risks identified in the
Safety Specification as well as the risk of any other
hazards that the Principal Contractor is aware of that
are relevant to the site.

24 | Hazardous Substances Must be listed in the Safety Plan and addressed in the
Risk Assessment.

25 | First Aid and Medical Procedures | Please indicate name of first aider, position of first aid
box, location of nearest medical facility and emergency
numbers.

26 | Fire and Emergency Procedures List of emergency telephone numbers must be drawn
up and included in the Safety Plan. The position of Fire
Extinguishers, Assembly Point location, fire drill
frequencies, numbers of fire marshals, etc.

27 | Accident and Incident Reporting State the Accident and Incident Reporting and

and investigation investigation procedures of your company.

28 | Welfare and Site Facilities Elaborate on toilets and eating areas, water provision,
how will workers be protected during wet weather
conditions etc.

29 | Site Rules The Site Rules must be included in the Safety Plan.

30 | Personal Protective Equipment The necessity must be identified by Risk Assessments.

31 | Health & Safety File Please indicate arrangements for the return of the

arrangements Health and Safety File to the safety agent at the end of
the project.
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No [item

Notes

32

Method Statements/Safe System of
Works

A list of Method Statements/Safe System of Works
must be included in Safety Plan for all High-risk
activities

33

Permits and wayleaves

List of activities that Principal Contractor anticipates will
require permits and wayleaves (including those stated in
the safety specification) to be included.

34

Fall Prevention and Protection Plan
and Fall Rescue Plan

A copy of the Fall Prevention and Protection Plan, fall
rescue plan and fall risk assessment must be included
in the Safety Plan.

35

Demolition method statement

A copy of the Demolition Method Statement must be
included in the Safety Plan.

36

Confined spaces

The Principal Contractors’ procedures for managing
access, egress and work in confined spaces must be
specified in the Safety Plan. Includes permit procedures,
air monitoring, PPE, etc.

37

Safety Representatives and Safety
Committees

\When a project has more than 20 employees a
designated employee must be chosen by the labourers
to represent them. A safety committee must be
established if 2 or more safety representatives are
appointed. Please note Safety Specification
requirements regarding this section (section 2.12).

38

Have the significant hazards from
the safety specification been
addressed?

See section 1.9 of the Specifications and ensure practical
measures have been detailed in the safety plan.

39

Safety File - Safety Policies in File
and Signed by 16(1) CEO.

Safety Policies must be signed and explained to
employees.

40

Safety File - A copy of the valid
Letter of Good standing from FEM /
Workman’s Compensation must be
on file.

A copy of the valid Letter of Good standing from
FEM / Workman’s Compensation must be on file.

41

Safety File - Signed copy of the
37.2 Mandatary Agreement

A 37.2 Mandatary Agreement needs to be signed
between the Client and the Principal Contractor.

42

Safety File - Appointment letter from
Client (as well as 5.1.K)

The Client must appoint the Principal Contractor in writing.

43

Safety File — Notification / Permit

A copy of the Annexure 2 Notification (and proof of
submission) to Department of Labour must be

available. This can be in the form of a Department
stamp, email, or copy of Construction Work Permit.
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ANNEXURE B —LEGAL APPOINTMENTS
The contractor shall make the following appointments, as required:

Chief Executive Officer (OSH Act 16(1)

Contract Director/Manager (OSH Act 16(2)

Construction Manager (CR 8(1)

Construction Supervisor (CR 8(7)

Construction Safety Officer (CR 8(5)

Construction risk assessor (CR 9(1))

Excavation Supervisor (CR13(1)(a)

Construction Vehicle and Mobile Plant Operator (CR23(1)(d)(i)

Stacking Supervisor (CR28(a)

Fire Extinguishing Equipment Inspector (CR29(h)

Fall Protection Plan Developer (CR 10(1)(a)

Incident Investigator (OSH Act 9(2)
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ANNEXURE C - BASELINE RISK ASSESSMENT FOR PROJECT

Irrespective of the risk presented on site, it will be ensured that sufficient supervision is in place on site,
that personnel are trained in accordance with legislation, including the requirement for site specific
inductions on site to inform personnel on site of the risks and hazards applicable to the site. Site
supervision is responsible for ensuring that the control measures required below are implemented on
site.

HAZARD RISK [MINIMUM CONTROL MEASURES
1. Compacting Contact with tipping materials . Trained banksman to control vehicles movement
and Filling Contact with moving plant . Only trained personnel use plant
Vehicles/personnel falling into . Personal Protective Equipment to be worn
excavations . Personnel to stand clear as materials are being
Contact with underground services tipped

. Use stop blocks and signs to warn vehicles of
excavations, where applicable

. Stand clear of plant whilst materials are being
compacted

. Establish position of underground services and
protect services from damage

2. Compactor Crushing of feet . Only trained and competent personnel to use

Operations the machine

. Ensure operative wears steel toe cap shoes or
boots at all times

3. Excavations Toxic fumes Collapse - Deep excavations / monitor air for toxic fumes
(Working in of trench . Prevent collapse by battering back sides to a
and around) \walls/trapping safe angle or install temporary support

Falling into excavation Collapse . Protect vehicles from falling into excavations —
of adjacent structures provide barriers, signage, etc. as necessary

. Beware of undermining of other structures (e.g.,
buildings, scaffolds)

. Record excavation inspections by competent
person on daily basis

. Provide suitable means of access/egress in case
of emergency.

. Excavations formed by explosives must be
accompanied by method statement approved by

Client
4. Fire Injuries to workers, pedestrians, . No littering on site which could become fire
residents, road users, damage to hazard, maintain site in clean condition.
property through fire . No fires to be lit on site. Have a working fire

extinguisher at hand at all times.

. No smoking or naked flame near flammable
substances or in unauthorised areas

. Ensure proper storage/use of
Petrol/diesel/flammable substances — post
warning notices

5. Flammable Fire Explosion . No littering on site which could become fire
Liquids and hazard, maintain site in clean condition.
Gases (Use of) . Have a working fire extinguisher at hand at all
times.

. No smoking or naked flame near flammable
substances or in unauthorised areas

. Ensure proper storage/use of
Petrol/diesel/flammable substances — post
warning notices

. Equipment must be in good condition,
maintained

. Personnel using substances must be trained in
safe use and risks

G. Hand tools Injuries caused by use of hand . Ensure:
tool . Tool is correct for job
Impact with the tool Falls due to . Tool is in good order and suitably sharp
access problems Contamination . Personnel must be competent/instructed in tool
\with substance being worked usage and tool safely

. Lighting is sufficient
. Access is safe, working platform is secure,
leading edge is guarded
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HAZARD

RISK

[MINIMUM CONTROL MEASURES

Operative is wearing all necessary PPE

Hazardous
Substances

Injuries to workers through use
of hazardous substances, e.g.
injuries to eyes, skin, etc.

Use substances in accordance with data sheet,
particularly reference protective clothing required
(example: gloves, goggles, etc.)

Know what First Aid measures are

Have welfare facilities available for washing of
hands, etc.

Lifting
Operations

Falling material

Crushing by materials
Hand injuries to the slinger
[Toppling crane

Check test certificate

Check examination certificate

Check inspection have been carried out

Check certificates for lifting equipment (chains,
slings, shackles, etc.)

Ensure lifting gear is rated to carry load (SWL)
Ensure materials being lifted are properly
packaged and slung.

Be aware that there should be a minimum
clearance of 600mm between any slewing parts of
a crane and any fixed installation to prevent being
trapped.

Access to the work area during lifting operations is
to be restricted to those involved with and trained in
the work in hand. Do not allow members of the
public to gain access to the area.

Only trained banksmen to be used.

The crane driver and the banksman are to

ensure that the signals given are clearly
understood.

Manual Handling
of General Items

Muscular skeletal injuries if the
load is too heavy or awkward
Operative falling/ tripping
Contamination from the
substance being carried

Fall of material being carried

Personnel should be aware of safe manual
handling techniques

Personnel to wear Personal Protective Equipment
when carrying items, e.g. safety footwear and
gloves.

Ensure good housekeeping against tripping/fall
hazards.

Operative to get assistance if load too heavy-
team lift if necessary.

Utilise mechanical lifting and carrying aids where
possible.

Personnel to ensure access equipment, ladders
will take weight of operative and load being
carried.

Personnel to ensure item being carried is
properly bonded or is not liable to break apart
whilst being manually handled.

10.

Members of
Public —

Protection of Injury to member of
public and road users from site
lworks

Barriers and signage to be in place

Workers must warn away any members of public
from the works

Footpaths and bridges which are open to public
must be closed off if in area of works or otherwise
made safe so that no injury occurs to members of
public

Traffic turning into site — traffic management and
signage as required.

Signage to be on road at site entrance warning
motorists that construction traffic turning into/out

of site access. Keep roads free of mud where
possible

Refer to plant risk assessment for details on

plant safety precautions

NOTE: SIGNAGE TO BE POSTED ON SITE TO
WARN OF CONSTRUCTION TRAFFIC
MOVEMENTS. SAFE MEANS OF ACCESS FOR
BOTH CONSTRUCTION TRAFFIC TO SITE AND
PRIVATE HOMEOWNERS MUST BE AGREED.

11.

Noise and Dust

Breathing in dust can cause
long term health problems,
noise can damage hearing

Wear respiratory and hearing protection
Dampen down and minimise dust where
possible.
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HAZARD

RISK

[MINIMUM CONTROL MEASURES

12.

Plant or Vehicles
and Equipment
Operation

\Workers injured by passing traffic
Road users and pedestrians at
risk from plant operation Noise

Implement traffic protection measures

Trained and competent operators must be used
Check plant and vehicles on daily basis before
use and record inspections. Maintain vehicles in
safe condition.

Medical certificates of fitness required for
construction plant.

Crossing of road by construction vehicles or
machines must be limited to the practical
minimum

Plant and vehicles must be fitted with amber
rotating beacons and reverse alarms.

Wear appropriate protective clothing/equipment,
e.g., goggles, gloves, ear defenders, etc. as
appropriate.

13.

\Working at
Height

Personnel falling form height
Falling debris
[Those beneath being injured

All access equipment is properly constructed
(inspections record must be maintained)

Only trained personnel construct, dismantle or
control the access equipment

All access equipment must have full toe boards
and guardrails - comply with SANS 10085 on
erection, use and dismantling of scaffolding

No access equipment may be loaded above the
level of the guardrail

No access equipment to be loaded above its safe
working load

Where work involves leaning out on an open
leading edge, then all personnel are to be fitted
with full body harness. The harness must be
connected at all times

All fall arrest equipment to be correctly

maintained

Ensure if ladders are being used for access, they
are either footed or tied. Also, the ladder must be
set at the correct level of 1 in 4 or approximately
750
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Acknowledgement:

I, representing

(Contractor), have satisfied myself

with the content of this Health and Safety Specification and shall ensure that our employees and
contractors on site comply with the requirements of this document, our

safety documentation and health and safety legislation.

Signature of Contractor Date

Comments
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LANGEBERG MUNICIPALITY
TENDER NO. 44/2025

UPGRADING OF HARD SURFACES, ROBERTSON AND MONTAGU TRANSFER STATIONS

Part C7: Drawings
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The Works shall be carried out in accordance with the following drawings which are included in Part C7: Drawings and form
part of the contract documents:

Table 3.2.1: List of Drawings

1. 25-LBM-044-A101-00_Locality Plan 01: Robertson
2. 25-LBM-044-A102-00_Locality Plan 02: Montagu
3. 25-LBM-044-G103-00_Site Layout Plan: Robertson
4. 25-LBM-044-G104-00_Site Layout Plan: Montagu
5. 25-LBM-044-G701-00_Typical Road Detail

(The drawings will be made available electronically by Langeberg Municipality to all tenderers present at the
compulsory Site Clarification Meeting)
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